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PART I : ITB INSTRUCTIONS 
 

 

 
 

1. INSTRUCTIONS AND INFORMATION TO BIDDER 
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INSTRUCTIONS AND INFORMATION TO BIDDER 

1.0 GENERAL  

1.1  Nam Con Son Petroleum Exploration Production Branch - Petrovietnam Exploration 
Production Corporation Limited (hereinafter referred to as "CLIENT") invites BIDDER to 
submit proposal for Provision of Terminal Equipment and Services to support Drilling & 
Completion Campaign of DHN & DH-18X Well, Block 05.1(a), Offshore Vietnam 
(hereinafter referred to as “WORKS”) under Tender No. PVEPNCS-DRL-2026-010 as 
details in this ITB.  

1.2  In order for CLIENT to fully assess the relative merits of each proposal, BIDDER is 
requested to furnish CLIENT with all relevant and complete information as set forth in the 
following items of "INSTRUCTIONS AND INFORMATION TO BIDDER". BIDDER is 
urged to comply strictly with ITB’s requirements.  

1.3  Eligibility of BIDDER 

  BIDDER shall be eligible required as follows: 

a. In case of independent BIDDER: 

- Domestic BIDDER is to provide notarized copy of eligible certificate of 
business registration in accordance with Vietnamese Laws;  

- Foreign BIDDER is to provide notarized copy of eligible certificate of business 
registration in accordance with the country of BIDDER'S nationality; 

- BIDDER is an independent cost accounting entity; 

- There is no decision by a competent authorities concluding that the BIDDER 
has an unhealthy financial status; BIDDER is not in bankrupt or insolvent status, 
and BIDDER is not in the process of dissolution; 

-  BIDDER participates in bid must be legally and financially independent with 
Investor and/or Procuring Entity. Failure to comply with such requirement may 
be considered as disqualified. 

b. In case of Consortium: 

- Each Consortium Partner is to provide the documents and to meet the 
requirements mentioned in paragraph 1.3.a. above. 

- Written Consortium Agreement between the consortium partners specifying 
responsibilities (joint and several) of each Consortium Partner in implementing 
the Bid, rights and scope of work and respective value of each Consortium 
Partner, including the Leading Consortium Partner and its responsibility, place 
and date of signing the Consortium Agreement, signatures and seals (if any) of 
Consortium Partners. If the Consortium Partner is authorized as the Leading 
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Partner to sign the Proposal Letter, this effect shall be stated in the Consortium 
Agreement). 

1.4. BIDDER must submit its proposal strictly in accordance with the terms of the ITB which 
consists of the following: 

PART I - ITB INSTRUCTIONS  

INSTRUCTIONS AND INFORMATION TO BIDDER  

BIDDER'S QUESTIONNAIRE  

BIDDING FORMS  

 PRELIMINATY AND TECHNICAL EVALUATION CRITERIA 

PART II – CONTRACT DOCUMENT  

CONTRACT FORM  
 

EXHIBITS:  

EXHIBIT I SPECIAL PROVISIONS AND SCOPE OF WORKS 

EXHIBIT II EQUIPMENT SPECIFICATIONS 

EXHIBIT III SUMMARY OF RESPONSIBILITIES  

EXHIBIT IV CONTRACT PRICE AND PRICE LIST  

EXHIBIT V CONTRACTOR’S PERSONNEL 

EXHIBIT VI HEALTH, SATETY AND ENVIRONMENT REQUIREMENT 

EXHIBIT VII BANK GUARANTEE FORMAT 

EXHIBIT VIII PERFORMANCE GUARANTEE FORMAT 

EXHIBIT IX CHANGE ORDER PROPOSAL 

EXHIBIT X INVOICING PROCEDURES AND ADMINISTRATION 
GUIDELINES 

 
1.5  As a base case, BIDDER's proposal should be in full conformity with the 

requirements as set out in the ITB.  Nothing shall be deemed to change or supplement 
this basis except revisions or addendum to the ITB issued in writing by CLIENT to 
BIDDER. If BIDDER wishes to present an alternative (applicable to Technical 
Specifications ONLY), BIDDER may do so (as an option to CLIENT) only after having 
duly complied with the requirements of the ITB.  

1.6  Joint or Consortium bids may be rejected. Principal submitting proposal through more 
than one (1) BIDDER shall be disqualified.  
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1.7  Any queries concerning preparation of the proposal shall be directed in writing to the 
address given in Item 10.3. 

1.8 All Bid Proposals must be signed by an officer duty authorized by BIDDER to do so.  

1.9 Any amendment appearing in the Bid Proposal must be signed or initialed by an officer 
duty authorized by BIDDER to do so.  

1.10 BIDDER is to ensure that all prices and other details in the proposal are correct at the time 
of submission. CLIENT will not entertain any changes or addenda due to typing or 
calculation errors after the Bid Closing Date.  

1.11 BIDDER is to bear responsibility for and pay all costs, expenses and other charges 
incurred in preparation and delivery of the proposal to CLIENT's designated office as 
stated in Item 10.3,  irrespective  of whether an order is placed or not.  

1.12 Submission of proposal by BIDDER will constitute a firm offer by BIDDER that 
BIDDER is prepared to enter into CONTRACT with CLIENT on the conditions shown in 
this ITB.  

 Proposal by BIDDER shall be binding for a minimum period of 120 calendar days from 
the Bid Closing Date. BIDDER may assume that the award for CONTRACT will be 
made two one hundred and twenty (120) calendar days from the Bid Closing Date and 
BIDDER can assume that it has not been successful if no notification is received within 
the bid validity period. BIDDER shall state the precise date of validity in the proposal. 
CLIENT shall be entitled to request BIDDER to extend Bid Validity for maximum of 150 
calendar days (if any) without any BIDDER’s exception. 

1.13  BIDDER is requested to use the term “CONTRACTOR” instead of its specific company 
business name in their submission of Bid Proposal except for covering letter, header and 
footer.  

1.14 At any time prior to Bid Closing Date, CLIENT, for any reason, whether at its own 
initiative or in response to a clarification requested by BIDDER, may modify the ITB by 
amendment (including the extension of Bid Closing Date, if necessary) by sending the 
amendment of ITB in writing to all BIDDERS prior to the Bid Closing Date. These 
amendments shall be the part of ITB. BIDDERS shall notify to CLIENT by email or by 
fax to acknowledge their receipt of said amendments. 

1.15  FAILURE TO STRICTLY COMPLY WITH THE INSTRUCTION AS SET FORTH IN 
THIS DOCUMENT WILL RESULT IN BIDDER'S PROPOSAL BEING DEEMED 
NON-RESPONSIVE IN WHICH CASE IT MAY BE DROPPED FROM FURTHER 
CONSIDERATION.  

2.0 INTENTION TO BID  

2.1  BIDDER is advised to thoroughly check the completeness of the ITB upon receipt. 
BIDDER must inform CLIENT within three (3) working days from the bid issue date if 
any of the pages are missing. 
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 2.2  BIDDER is required to acknowledge receipt of the ITB in accordance with the ITB 
Acknowledgement Letter Form set out in BIDDING FORMS and intention to submit 
proposal or otherwise by fax at least five (5) working days from bid issuance date. 
BIDDER is also advised to confirm its address and name a representative to whom all 
communications from CLIENT shall be addressed to.  

2.3  Should BIDDER decline to submit a proposal, BIDDER shall state in writing the 
reason(s) for declining and is required to promptly return the ITB to CLIENT, and in all 
such cases this shall be done not later than the bid closing date.  

2.4  All ITB returned shall be forwarded to the address as given in Item 10.3 herein, with the 
following wordings clearly marked on the cover/envelope.  

(a)  "DECLINE TO BID-DOCUMENTS RETURNED"  

(b)  ITB NUMBER and TITLE  

(c)  BIDDER'S NAME  

3.0 EXCLUSIVITY OF BID  

BIDDER is required to submit Bid Proposal in conjunction with the Principal and the Principal 
MUST be the prime vendor for the total proposal package. BIDDER is also required to submit a 
support letter from Principal (if any).  

 
4.0 SCOPE OF WORKS  

WORKS to be provided under this ITB shall and defined in EXHIBIT I – SPECIAL 
PROVISIONS AND SCOPE OF WORKS of the CONTRACT document. 

5.0 PRICE QUOTATION  
 

5.1  The Domestic BIDDER's price quotation shall be quoted in Vietnam Dong (VND).  

2.2  The Foreign BIDDER’s price quotation shall be quoted in United State Dollar (USD). 

5.3  Once specified, the unit prices shall prevail throughout the life of the CONTRACT and 
shall not be subject to revision by reason of cost escalation nor currency fluctuations.  

5.4  PRICE OF COMPENSATION 

5.4.1  BIDDER’s Bid Proposal shall be in full conformity with the requirements as set 
out in this Bid documents.  

5.4.2  BIDDER should specifically note that subsequence to the Bid Closing Date, no 
alteration in price quotation will be permitted whatsoever.  

5.4.3  Prices are to be itemized according to the Item numbers in the Commercial 
Proposal Form attached hereto. Unit price and total price must be clearly stated 



TENDER NO.: PVEPNCS-DRL-2026-010  PAGE 8 OF 14 
PROVISION OF TERMINAL EQUIPMENT AND SERVICES TO SUPPORT DRILLING & COMPLETION CAMPAIGN OF DHN & DH-18X 
WELL, BLOCK 05.1(A), OFFSHORE VIETNAM  

in the quotation. All discounts, in percentage of total estimated contract value, 
are to be stated separately.  

5.5  The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese 
taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this, they 
shall be treated as inclusive of all taxes. 

6.0 BID EXCEPTIONS  

6.1  In the event BIDDER has any change that is considered of mutual benefit or if there is any 
exception to ITB document, BIDDER must state the changes or exceptions proposed by 
using the Exception Form as set out in BIDDING FORMS and giving specific reasons 
thereof. BIDDER must indicate clearly the effect, if any, these changes or exceptions may 
have on BIDDER's price quotation and WORKS schedule if the change or exceptions 
were to be accepted by CLIENT. CLIENT will review each change or exception on a 
case-by-case basis, but in no event shall BIDDER's base quotation be qualified by any 
such change or exception nor will CLIENT be obligated to accept any such change 
or exception.  

6.2  Changes or exceptions to the ITB document expressed after the Bid Closing Date will not 
be entertained. 

6.3  If BIDDER cannot accept CLIENT's wording or any other requirement at any price, and is 
willing to risk having its proposal rejected on this basis, then BIDDER must include the 
following statement under the "CHANGE IN BID PRICE/DELIVERY" column of the 
Exceptions Form:  

"FIRM - WILL NOT ACCEPT CLIENT'S WORDING/REQUIREMENT  
AT ANY PRICE".  

6.4  BIDDER shall quote the firm unit price by which the Price will be adjusted (either up or 
down) should CLIENT do not accept BIDDER's proposed changes or exceptions.  

6.5  BIDDERS shall provide a softcopy of its UN-PRICED EXCEPTIONS submitted together 
with the Technical and Unpriced Package.   

 
7.0 BID BOND   

7.1 When participating to the Tender, BIDDER shall, at its own expense, furnish Bid Bond 
using the Bid Bond Form set out in Bidding Forms and issued by a reputable recognized 
bank accepted by CLIENT. 

7.2 The amount of Bid Bond shall be 40,000,000.00 VND (In words: Forty Million Vietnam 
Dong) or 1,540.00 USD (In words: One Thousand, Five Hundred and Forty United States 
Dollar) and shall be valid for 150 days from the Bid Closing Date. The Original Bid 
Bond shall be attached in the Bid Proposal. 

7.3 In case of Consortium, the Bid Bond will be provided by one of the following two 
methods: 
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a) Each Consortium Partner shall provide separately Bid Bond, provided always that 
the total value of Bid Bond shall not be lower than the amount required in Item 7.2 
above; if Bid Bond of any Consortium Partner is invalid the Bid Proposal of such 
Consortium shall be rejected according to the prerequisite criteria. 

b) The Consortium Partners agree to appoint a Consortium Partner to provide Bid 
Bond for the whole Consortium. In this case, the Bid Bond may include the name of 
Consortium or name of the Consortium Partner providing the Bid Bond for the 
whole Consortium provided always that the total value of Bid Bond shall not lower 
than the amount required in Item 7.2 above. 

7.4 Bid Bond shall be considered as not acceptable if its value is lower than the required 
value, is not in the required currency, with shorter validity period, not submitted to the 
address by the time required by the ITB, states an incorrect BIDDER'S Name, is not 
original or without valid signature. 

7.5 Bid Bond will be returned to the unsuccessful BIDDER within thirty (30) days from the 
date of announcement of the Bid results. For the successful BIDDER, the Bid Bond will 
be returned when the successful BIDDER provides the Bank Guarantee.  

7.6 Bid Bond shall be forfeited and shall be disposed if the BIDDER: 

a) withdraws its Bid Proposal during the Validity Period of the Bid or any 
extension of validity the BIDDER has agreed to; 

b) do not commence the CONTRACT negotiation, finalization or decline to do so 
within thirty (30) days after receipt of CONTRACT award notice, or have 
completed the CONTRACT negotiation, finalization but refuses to sign the 
CONTRACT without valid reasons; 

c) in case of the successful BIDDER, fails to furnish the performance bond before 
signing the CONTRACT or before the CONTRACT comes into force. 

8.0 BANK GUARANTEE/ PERFORMANCE GUARANTEE  

8.1 BIDDER’s attention is drawn to Article headed as Bank Guarantee/ Performance 
Guarantee of the CONTRACT FORM whereby the successful BIDDER is requested to 
provide an irrevocable first call Bank Guarantee issued by a commercial bank acceptable 
by CLIENT to guarantee performance of BIDDER’s obligation under the CONTRACT. 
The format of Bank Guarantee shall be set out in the EXHIBIT VII of CONTRACT 
document.  

8.2 BIDDER to furnish CLIENT with a Performance Guarantee issued by the principal, 
ssociate or parent company. Such Performance Guarantee shall be in the format attached 
hereto as EXHIBIT VIII, CLIENT shall notify the successful BIDDER of its requirement, 
if any, in this regard prior to award of CONTRACT.  
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9.0 PROPOSAL FORMAT  

9.1  BIDDER is to strictly adhere to the proposal format as set out below.   
BIDDER must ensure that the "TECHICAL AND UNPRICED PACKAGE 
(TECHNICAL)" does not contain any pricing or cost. Failure to comply with these 
instructions may render BIDDER's proposal invalid.  

9.2  BIDDER is to submit the proposal in two (2) separate sealed packages, as follows:  

a) Technical and Unpriced Package (Technical)   

b) Priced Package (Commercial)  

9.3  CONTENTS OF TECHNICAL AND UNPRICED PACKAGE (TECHNICAL)  

Unpriced package shall include but not limited to the following: 

SECTION  CONTENT 

Section 1  

PROPOSAL LETTER 
The Proposal Letter shall be prepared and fully filled by BIDDER as 
set out in BIDDING FORMS and must be signed by the authorized 
representative of BIDDER (the representative at law of the BIDDER 
or the authorized person with legal Power of Attorney). In case of 
authorization, BIDDER shall enclose the following instruments and 
documents to prove the legitimacy of the authorized person: 
a. In case of independent BIDDER: 

Power of Attorney signed by the Representative at law of 
BIDDER authorizing the authorized person to sign the 
Proposal Letter; 

b. In case of Consortium: 
Proposal Letter shall be signed by the Representative at law 
of each Consortium Partner, unless the Consortium 
Agreement stated that the Consortium Partners have 
authorized the representative at law of Leading Partner of the 
Consortium to sign Proposal Letter. If each Consortium 
Partner has authorized such Representative, the same 
requirements as independent BIDDER shall be applied.  

Section 2 

BIDDER’S ELIGIBILITY, EXPERIENCES & CAPACITY 
AND BID BOND 
BIDDER shall provide the following documents proving BIDDER’s 
eligibility, experiences, and capacity: 

1. The Documents as required in Item 1.3; 
2. BIDDER is requested to submit a completed BIDDER’s 

QUESTIONNAIRE, including but not limitation to the 
following documents:  
(i) BIDDER’s Organization; 
(ii)  BIDDER’s Experience;  
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SECTION  CONTENT 
(ii)  Company Profile; and  
(iii)  Last three (03) Year Financial Statement. 

3. Original Bid Bond  

Section 3  

TECHNICAL PROPOSAL  
BIDDER shall provide the following documents to prove the 
suitability (compliance) of WORKS: 
1. BIDDER is to provide (i) the detailed description of the working 

procedures, BIDDER’s capability of the WORKS proposed and 
(ii) the relevant guidelines, drawings, certificates, records to 
provide the Scope of Works as specified in EXHIBIT I – 
SPECIAL PROVISIONS AND SCOPE OF WORKS; 

2. BIDDER is to fill the information as per EXHIBIT II – 
EQUIPMENT SPECIFICATION; 

3. Curriculum Vitae (CV) of Proposed Manpower as set out in 
BIDDING FORMS; 

Section 4 

HSE & QUALITY REQUIREMENTS  
BIDDER is also required to submit the following documents where 
applicable:  
a. HSE Management System  
b. Evidences of BIDDER’s compliance to all CLIENT’s HSE 

requirements of EXHIBIT VI  
c. HSE Plan for year 2024/2025  
d. HSE KPI records for the last five (5) years 

Section 5 

BIDDER’S UNPRICED EXCEPTIONS AND 
ALTERNATIVES 
a. If BIDDER has no exception and alternative proposal, BIDDER 

shall have the following statements prominently displayed in 
capital letters under this section: "THIS PROPOSAL 
COMPLIES WITH ALL TERMS AND CONDITIONS OF 
THIS CONTRACT, EXHIBITS AND REQUIREMENTS IN 
THIS ITB" or   

b. If BIDDER has alternative proposal on this bid documents, 
BIDDER shall display the following statement in capital letters 
under this section: "THIS PROPOSAL INCLUDES 
EXCEPTIONS AND ALTERNATIVES WHICH ARE LISTED 
ON THE FOLLOWING PAGES."  

c. BIDDER shall present a complete and detailed listing of non-
compliance to the ITB in total indicating the delivery impact 
only, if any, but without indicating the cost impact. The format 
of presentation shall be as per the attached BIDDER’s 
EXCEPTION TO TERMS AND CONDITIONS and BIDDER’s 
EXCEPTION TO EXHIBITS as set out in BIDDING FORMS. 

Section 6 Unpriced proposal form. 
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9.4  CONTENTS OF PRICED PACKAGE (COMMERCIAL)  

Every page of BIDDER's price proposal must bear BIDDER's company seal. Priced package 
shall include the following:  

SECTION  CONTENT 

Section 1  
PROPOSAL LETTER 
 To be attached a similar letter as in Section 1.  

Section 2 
BIDDER is requested to submit the following with prices & 
schedule attached PRICE COMMERCIAL FORM as per 
EXHIBIT IV – CONTRACT PRICE AND PRICE LIST  

Section 3 

BIDDER’s PRICED EXCEPTIONS AND ALTERNATIVES.  
a. If BIDDER has no exception and alternative proposal, 

BIDDER shall have the following statements prominently 
displayed in capital letters under this section: "THIS 
PROPOSAL COMPLIES WITH ALL TERMS AND 
CONDITIONS OF THIS CONTRACT, EXHIBITS AND 
REQUIREMENTS IN THIS ITB" or 

b. If BIDDER has alternative proposal on this bid documents, 
BIDDER shall display the following statement in capital 
letters under this section: "THIS PROPOSAL INCLUDES 
EXCEPTIONS AND ALTERNATIVES WHICH ARE 
LISTED ON THE FOLLOWING PAGES."  
 

c. BIDDER shall present a complete and detailed listing of 
non-compliance to the ITB in total indicating the delivery 
impact and cost impact, if any. The format of presentation 
shall be as per the attached BIDDER’s EXCEPTION TO 
TERMS AND CONDITIONS and BIDDER’s 
EXCEPTION TO EXHIBITS as set out in BIDDING 
FORMS.  

 
10.0 SUBMISSION OF PROPOSAL  

10.1  Each Technical and Unpriced Package (Technical) and Priced Package (Commercial) shall 
consist of:  

a)  One (1) original set of each package wrapped separately from the other copies 
and clearly marked with the word "ORIGINAL UNPRICED" or "ORIGINAL 
PRICED" on the cover of the respective wrapping.  

b)  One (1) copy each of the Technical and Unpriced Package (Technical) and 
Priced Package (Commercial). The copies shall be wrapped separately (1 
Unpriced and 1 Priced) and marked with the word "COPY UNPRICED 
PACKAGE" or "COPY PRICED PACKAGE" on the covers of the packages.  
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c) 01 native copy containing Technical and Unpriced Package (Technical) and 01 
native copy containing Priced Package (Commercial) with label having BIDDER 
name, Tender title and number. The native copy shall be wrapped and sealed 
separately and marked with the word "UNPRICED PACKAGE" or “PRICED 
PACKAGE" on the covers of the packages.  The soft Proposal documents shall 
be in native file format (Microsoft Word® and Microsoft Excel®).  

In the event of discrepancy between the original set and the copies, the original set shall 
prevail.  

 
10.2  BIDDER shall ensure that all proposals or submissions to CLIENT, pertaining to the 

enquiry are properly sealed and that the cover of each package is clearly marked in bold 
letters with the following wordings:  

 (a) ITB number and the title.  
 (b) BIDDER's name and return address.  
 (c) "TECHNICAL AND UNPRICED PACKAGE" or "PRICED PACKAGE".  
 (d) "PRIVATE AND CONFIDENTIAL"  

For further information, please contact email: thuyht1@pvep.com.vn. 

10.3 All communications and correspondence with regard to ITB and clarification shall be 
made to the following address:  

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED 
15th Floor, Victory Tower 
12 Tan Trao Street, Tan My Ward, 
Ho Chi Minh City, S.R Vietnam 
Tel: (84-28) 3776 2222       Fax : (84-28) 3872 1079/1088 
Attention : Contract & Procurement Manager 

 
All communications with regard to bid clarifications shall be made in writing and must 
indicate the ITB number and title and send to the address given above. Such bid 
clarifications shall reach the address given above at least seven (7) days prior to the Bid 
Closing Date. CLIENT shall preserve the right not to response to bid clarifications received 
later than the above mentioned time. 
 
Submission of Bid Proposal shall be made to the following address:  
 
NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED 
15th Floor, Victory Tower 
12 Tan Trao Street, Tan My Ward, 
Ho Chi Minh City, S.R Vietnam 
Tel: (84-28) 3776 2222       Fax : (84-28) 3872 1079/1088 
Attention : Contract & Procurement Manager 
 

10.4  BIDDER is strongly advised to deliver the proposals by hand in order to assure timely 
receipt by CLIENT.  If BIDDER elects to mail the proposal, BIDDER is advised to use a 
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fast and reliable delivery service e.g. courier. BIDDER should advise CLIENT by fax the 
date on which the proposal was mailed and details of the delivery service.  

10.5  Responsibility for timely delivery of the proposals to the correct address rests fully with 
BIDDER. CLIENT does not accept late bids submission.  Delivery to the wrong address 
shall not be an excuse for late delivery.  

10.6  BIDDER must ensure that the proposal is delivered to the address given in Item 10.3 above 
no later than 10:00 hours on ____ ………….. (Vietnam Time, GMT+7) LATE BIDS 
WILL NOT BE ENTERTAINED.  

10.7  BIDDER’s proposal shall be submitted in a separate sealed envelope or package bearing 
the name of your company, clearly addressed and marked on the outside as follows: 

 
"STRICTLY CONFIDENTIAL" 

PROVISION OF TERMINAL EQUIPMENT AND SERVICES TO SUPPORT 
DRILLING & COMPLETION CAMPAIGN OF DHN & DH-18X WELL, BLOCK 

05.1(A), OFFSHORE VIETNAM 
TENDER NO.: PVEPNCS-DRL-2026-010 

10.8 Bid Proposal as well as all correspondences and documents relating to the ITB exchanged 
by BIDDER and CLIENT shall be written in English.  Supporting documents and printed 
literature furnished by BIDDER may be in another language provided they are accompanied 
by an accurate translation of the relevant passages in English, in which case, for purposes of 
interpretation of the Bid Proposal, the translation shall govern.   

11.0 ACCEPTANCE  

11.1  CLIENT may, at CLIENT option, reject all proposals received or may accept any proposal 
which, in CLIENT's sole judgment, is the most advantageous to CLIENT.  CLIENT 
reserves the right to accept or reject all or part of the proposal at CLIENT's discretion and 
will be under no obligation to explain the reasons thereof. 

11.2  CLIENT reserves the right to award the CONTRACT at its own discretion. Award strategy: 
Single award.  

11.3  CLIENT shall not be deemed to have accepted all or any part of a proposal unless and until 
a written acceptance is issued.  

11.4  Any award as a result of this ITB will be through a properly executed contract issued by 
CLIENT. Prior to this, CLIENT may send the BIDDER a Letter of Award in order to 
initiate immediate placement of order. Upon receipt of the Letter of Award, BIDDER shall 
proceed immediately with the work mentioned in the Letter of Award.  

12.0  PAYMENT  

12.1  Payments shall be made in accordance to Article headed as “INVOICING AND 
PAYMENT” of CONTRACT FORM attached hereto.  

12.2  Any proposal on progress payments shall be based on "value received" or verifiable 
milestones and not merely the passage of time and not for merely placing the CONTRACT. 

END OF SECTION 
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2. BIDDER'S QUESTIONNAIRE 
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(This form MUST be completely filled by BIDDER. Write 'NIL' or 'NOT APPLICABLE' 
where appropriate)  
 

PRIVATE & CONFIDENTIAL  

1.  Full Name of BIDDER:  ________________________________  

Registered Address:  ________________________________ 

Business Address:  ________________________________ 

Correspondence Address: ________________________________ 

Telephone:   ________________________________ 

Fax:     ________________________________ 

2.  BIDDER’s Organization:  

 BIDDER is requested to provide a brief description of the background and organization 

of BIDDER. 

3. List of similar Projects and Contract performed in the last three years: 

Name of Project:...................................... 
................................................................. 

Approx. Value of Contract (in current 
US$/VND):...................... 

Country:................................................... 
 
Location within country:......................... 

Duration of Project 
(months):.............................................. 
 

Name of Client:..................................... Total No of staff-months provided to the 
Project:............... 

Address:................................................ Start Date 
(month/year):..................................................... 
 
Completion Date 
(month/year):....................................... 

Narrative description of Project:............. 
.................................................................. 
.................................................................. 

Description of actual services provided by BIDDER’s 
staff within 
Project:............................................................. 
................................................................................... 

Name of senior professional staff of BIDDER involved and functions performed (indicate most 
significant profiles such as Project Director/Coordinator, Team 
Leader):............................................ 
..............................................................................................................................................................
 
Note: BIDDER shall attach a copy of documents, materials related to above contracts (certified 
by the Project Owner for the contract being implemented according to the related information in 
above table). 
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4. Summary of Financial Data for the fiscal years 
Unit: _____ (VND/ USD) 

No. Descriptions 2022 2023 2024 
1 Total assets    
2 Total liabilities    
3 Current assets    
4 Current liabilities    
5 Turnover    
6 Profit Before Tax    
7 Profit after Tax    
8 Other items (if required)    

For the purpose of verification of the data declared, BIDDER is required to submit the 
notarized/certified true copy of the following documents: 

1. Audited Financial Statements or Financial Statements certified by competent authorities 
as required by the law for the Year 2022, 2023, 2024; 

2. Annual Tax Statements as required by the law on taxation (Tax authorities to certify that 
the Bidder has submitted its tax statements) for the Year 2022, 2023, 2024; 

3. Report on Checking of Bidder's Tax Statements (if any) for the Year 2022, 2023, 2024.  

Information provided by: 

Name:   __________________   Signature:  __________________  

Designation: __________________     Date:   __________________ 

 Company:  __________________  
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3. BIDDING FORM 
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ITB ACKNOWLEDGMENT LETTER 
 

Letterhead of Bidder 
 

Date:  

To NAM CON SON PETROLEUM EXPLORATION PRODUCTION 
BRANCH - PETROVIETNAM EXPLORATION PRODUCTION 
CORPORATION LIMITED 

Attn: Director 

Subject:  ITB FOR ……. 
   ITB No.: PVEPNCS-…… 
 
Dear Sir, 
 

 We acknowledge receipt of the subject Invitation to Bid (“ITB”). 
 

 We have received all documents without damage and in usable condition. 
 

 We have read the Instructions to Bidders and will submit a bid in accordance with the 
ITB requirements. 

 
 We confirm our adherence to the highest standards of business ethics and, in 

particular, we have established precautions to prevent any of our officers, employees, 
or agents from making, receiving, providing or offering substantial gifts, 
entertainment, payment, loans or other considerations which may influence 
individuals. 

OR 
 

 We do not wish to bid and therefore we are returning this ITB in its entirety with this 
ITB Acknowledgement Letter. 

 
All future communications in respect of this ITB should be addressed as follows: 
 
Bidder’s 
Name:  Telephone:  
Attention:  Fax:  
Address:  Email:  
Signed: 
 
 
Signature:  Date:  
Printed 
Name: 

 
 

 

Title:    
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PROPOSAL LETTER FORM 
 

Letterhead of BIDDER 

Date:  

To NAM CON SON PETROLEUM EXPLORATION PRODUCTION 
BRANCH - PETROVIETNAM EXPLORATION PRODUCTION 
CORPORATION LIMITED 

Attn: Director 

Subject:  ITB FOR ……. 
   ITB No.: PVEPNCS-…… 
Dear Sir,  
 
We, the undersigned, certify that we have read and understood the subject Invitation to Bid 
and all documents forming the Bid Document.  
 
We acknowledge that we have thoroughly investigated, or have had the opportunity to do so, 
and satisfied ourselves as to all conditions affecting the WORKS and all necessary 
information as to risk contingencies and all circumstances influencing and affecting this Bid 
Document.  
 
We offer to provide the WORKS as detailed in the Bid Package for the prices stated in our 
Proposal attached hereto. This offer is valid until ……. days from the date fixed for 
submitting same and shall be binding upon us and may be accepted at any time before the 
aforesaid date.  
 
If our proposal is accepted, we undertake that, unless and until a formal CONTRACT is 
prepared and executed, this Bid Proposal, together with your written acceptance shall 
constitute a binding contract between us. 
 
  
Yours faithfully         
 

Correspondence from CLIENT should be 
 addressed to:  
 

Signature : Address : 
Printed Name : Attn : 
Position : Telephone : 
Company: Telex : 
Date : Fax: 
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POWER OF ATTORNEY FORM 
 

Letterhead of BIDDER 

Date:  

To NAM CON SON PETROLEUM EXPLORATION PRODUCTION 
BRANCH - PETROVIETNAM EXPLORATION PRODUCTION 
CORPORATION LIMITED 

Attn: Director 

Subject:  ITB FOR ……. 
   ITB No.: PVEPNCS-……. 
 

I, the undersigned - the Legal Representative of …. [Name of BIDDER], hereby authorize 
and empower [name of Authorized Person and Position] to be my true and lawful attorney to 

1. Signing Proposal Letter; 

2 Signing transaction documents, correspondence with CLIENT during the Bidding 
Process, including, but not limit to, ITB Clarification Request, Bid Clarification; 

3. Participating in Contract Negotiation and Finalization; 

4. Signing petitions if the BIDDER has any petitions; 

5. Signing contract with CLIENT if we are selected  

for the ……………………………………. under the ITB No.: PVEPNCS-………………. 

This Power of Attorney is effective as from ________ to ________. 

Yours faithfully, 

For and behalf of [name of BIDDER]. 

 

________________________________ 

Name of Legal Representative of BIDDER 

Position: 
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CONSORTIUM AGREEMENT FORM 

 

______________, Date: ___________ 

ITB FOR ……………… 
ITB No.: PVEPNCS-…………. 

 

We, representatives of the Parties of the Consortium Agreement, including: 

Name of the Consortium Partner (Name of Each Consortium Partners) _____________ 

Represented by: __________________________ 

Title: __________________________________ 

Address: _________________________________ 

Power of Attorney No.______ dated ___________ (in case of authorization). 

The Parties (hereinafter referred to as Partners) agreed to enter into this Consortium 
Agreement with the following terms and conditions: 

Article 1: General Provisions 

1. The Partners are willing to form a Consortium to participate in the ITB No …. for the 
Provision of ……….. (hereinafter referred to as “ITB”) to NAM CON SON 
PETROLEUM EXPLORATION PRODUCTION BRANCH  - PETROVIETNAM 
EXPLORATION PRODUCTION CORPORATION LIMITED (hereinafter referred 
to as “CLIENT”). 

2. The Partners agree that the name of the Consortium for all correspondences related to 
ITB is: ____________[specify name of the Consortium as agreed]. 

3. The Partners confirm that neither of them will unilaterally participate in the bidding of 
this ITB as an independent Bidder of partner of other consortium. If the consortium is 
awarded the Contract, neither partner will refuse to execute its obligations and duties 
as agreed in the Contract unless otherwise agreed in writing by the Consortium 
Partner. If the Consortium Partner refuses to fulfill its own obligations as agreed then 
such Partner is to: 

- Compensate for all damages to other Consortium Partners; 

- Compensate for all damages to CLIENT as stipulated in the Contract; 

- Other penalty [specify other penalty]. 

Article 2. Responsibilities of the Partners 
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The Partners agree that the responsibilities of each Partner for execution of the ITB shall be 
as follows: 

1. Leading Partner of the Consortium: 

The Partners agreed to appoint ____________ [specify the name of Leading Partner 
of the Consortium] to be the Leading Partner of the Consortium to act on behalf of the 
Consortium in the following works: 

1.1. Signing Proposal Letter; 

1.2 Signing transaction documents, correspondence with CLIENT during the Bidding 
Process, including, but not limit to, ITB Clarification Request, Bid Clarification; 

1.3 Participating in Contract Negotiation and Finalization; 

1.4 Signing petitions if the Bidder has any petitions; 

1.5 Signing Contract with CLIENT if we are selected  

2. The Consortium Partners: 

[Specify the scope of work, responsibilities of each Partner, including the Leading 
Partner of the Consortium and, if possible, to specify the percentage of appropriate 
value]. 

Article 3: Validity of the Consortium Agreement 

1. This Consortium Agreement is valid from the date of signing. 

2. This Consortium Agreement will expire in any of the following cases: 

- The Partners completed their obligations, duties and agreed to liquidate the 
Contract; 

- The Partners agreed to terminate this Agreement; 

- Cancellation of Bidding Process of the ITB according to the notification of 
CLIENT. 

This Consortium Agreement is made in ____ originals, each Partner will keep ___ 
original(s), all originals are equally valid. 

LEGAL REPRESENTATIVE OF THE LEADING CONSORTIUM PARTNER 

[Specify full name, title, sign and seal] 

LEGAL REPRESENTATIVES OF THE CONSORTIUM PARTNERS 

[Specify full name, title, sign and seal of each Consortium Partner] 
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CURRICULUM VITAE (CV) FOR PROPOSED MANPOWER 

 

1. Proposed Position [only one candidate shall be nominated for each position, one 
candidate may be nominated for some tasks assigned]:    

2. Name of Firm [Insert name of firm proposing the staff]:    

   

3. Name of Staff [Insert full name]:    

4. Date of Birth:    Nationality:    

5. Education  [Indicate college/university and other specialized education of staff member, 
giving names of institutions, degrees obtained, and dates of obtainment]:    

  

6. Membership of Professional Associations:    

7. Other Training [Indicate significant training since degrees under 5 - Education were 
obtained]:    

  

8. Countries of Work Experience:  [List countries where staff has worked in the last ten 
years]:  

  

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, 
reading, and writing]:    

  

10. Employment Record  [Starting with present position, list in reverse order every 
employment held by staff member since graduation, giving for each employment (see 
format here below): dates of employment, name of employing organization, positions 
held.]: 

From  [Year]:    To  [Year]:    

Employer:    

Positions held:    
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11.Detailed Tasks Assigned 

 
 
[List all tasks to be 
performed under this 
assignment] 

12. Work Undertaken that Best Illustrates Capability to 
Handle the Tasks Assigned 
[Among the assignments in which the staff has been 
involved, indicate the following information for those 
assignments that best illustrate staff capability to handle 
the tasks listed under point 11. 
IT IS IMPORTANT that the staff should list ALL such 
relevant assignments.] 
Name of assignment or project:    
Year:    
Location:    
Client:    
Main project features:    
Positions held:    
Activities performed:    

 

13. Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes myself, my qualifications, and my experience.  I understand that any wilful 

misstatement described herein may lead to my disqualification or dismissal, if engaged. 

  Date:    

[Signature of staff member or authorized representative of the staff] Day/Month/Year 

Full name of authorized representative: _________________________________________ 
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BID BOND FORM  
Letterhead OF BANK 

 
 

BID BOND TO ITB No. …. 
Date:_______________ 
To: NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED 
(hereinafter referred to as the "CLIENT") 
Basing on the fact that _________ [name and registered head office address of the 
BIDDER], (hereinafter referred to as "BIDDER"), will participate to the Bidding for your 
ITB No. …….. for the Provision of ….. [fill in content]. 
We ___________ [name of the BANK], having registered office located at __________ 
[address of registered office of the BANK] (hereinafter referred to as "BANK"), pledge to 
BIDDER to secure for the Bidder to participate in bidding for said ITB with an amount of 
[….] VND/USD (In words: …). 
We shall immediately transfer to CLIENT the amount of money mentioned above when 
CLIENT notifies in writing that Bidder breaks the requirements specified in the ITB 
documents(1). 
This Bid Bond is valid for …. days from the bid closing date. Any claim of CLIENY related 
to this Bid Bond shall be received by [name of the BANK] before expiry of above mentioned 
validity period. 

Legal Representative of the BANK 
[Specify name, title, sign and seal] 

Notes: 
 (1) If the Bidder is a Consortium and the Consortium Partners provide separate Bid 
Bond or one Consortium Partner provides Bid Bond for the entire Consortium, then this 
requirement will be amended as follows: "We shall immediately transfer to CLIENT the 
amount of money mentioned above when CLIENT notifies in writing that BIDDER or any 
Partner in BIDDER's Consortium breaks the requirements specified in the ITB documents". 
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BIDDER'S EXCEPTIONS TO TERMS AND CONDITIONS 
 
 

ARTICLE 
NO. 

EXACT NEW 
WORDING 
PROPOSED 
BY BIDDER 

REASON (S) 
FOR 

EXCEPTION 

ADDITION (+) OR 
REDUCTION (-) IN 

BID PRICE IF 
EXCEPTION IS 
ACCEPTED BY 

CLIENT 

EFFECT ON 
DELIVERY 

DATE 

     
     
     
     
     

Note: Bidder(s) is requested to specify the value of exception in the Bid Proposal as cost 
impact. CLIENT shall have a right to eliminate the Bid Proposal in case of undefined the 
exception value. 
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BIDDER'S EXCEPTIONS TO EXHIBITS 
 

EXHIBIT 
NO. 

EXACT NEW 
WORDING 

PROPOSED BY 
BIDDER 

REASON (S) 
FOR 

EXCEPTION 

ADDITION (+) OR 
REDUCTION (-) IN 

BID PRICE IF 
EXCEPTION IS 
ACCEPTED BY 

CLIENT 

EFFECT 
ON 

DELIVERY 
DATE 

     
     
     
     
     

Note: Bidder(s) is requested to specify the value of exception in the Bid Proposal as cost 
impact. CLIENT shall have a right to eliminate the Bid Proposal in case of undefined the 
exception value. 
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4. PRELIMINARY AND TECHNICAL EVALUATION CRITERIA 
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4.1 PRELIMINARY CRITERIA 

 Preliminary Evaluation will be carried-out to select the proposals that are qualified for technical evaluation. Only Bidder qualified 
the preliminary evaluation will be qualified for technical evaluation. The detailed preliminary evaluation is as follows: 

No. Criteria Bidder 

1 Place and time of Bid submission  A B C 

2 Original Proposal Letter     

3 Eligibility of Bidder    

4 
Eligibility of Consortium agreements (if any) (pursuant to Article 
1.3.b, Section 1 -  Instructions to Bidder) 

   

5 Original Bid Proposal    

6 Validity of Bid Proposal    

7 Original Bid Bond    

8 Financial Capacity (detail in Table 1-A)    

 Final Assessment  

   Note:  These above requirements are evaluated according to “qualified or disqualified” as result. 

- “Qualified”: meet all requirements; 

- “Disqualified”: not meet any of these above requirements. 

Table 1-A: Financial Capacity  

Financial Year End Currency 
Requirement (%) in at least 
one of the last three years 

2022 2023 2024 

1. Current Ratio  > 100    

2. Net profit margin (%)  > 0    
 
 
 



TENDER NO.: PVEPNCS-DRL-2026-010  PAGE 3 OF 3 
PROVISION OF TERMINAL EQUIPMENT AND SERVICES TO SUPPORT DRILLING & COMPLETION CAMPAIGN OF DHN & DH-18X WELL, BLOCK 05.1(A), OFFSHORE VIETNAM 

4.2 DETAILED TECHNICAL EVALUATION CRITERIA 
 
(As per attachment enclosed herewith). 
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UNPRICED PROPOSAL FORM 
 
 

SCOPE OF WORKS/ SUPPLY 
 

No. CLIENT's Requirements Qty Unit Rental rate Note 

1 HCM office        

1.1 

Mediant 1000 VoIP Gateway, 8 FXO, SIP package. 
Mediant 1000 analog VoIP Gateway with two 
modules of 4 FXO voice ports, dual 10/100BaseT 
Ethernet, and single AC power supply. Control 
protocol: SIP. Vocoders: 
G.711/723.1/726/727/729AB. 

Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
  

1.2 
Cisco router 2921 Integrated Services Router (ISR), 
3 Integrated 10/100/1000 Ethernet ports 

Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

1.3 Steelhead 1050-H with onboard GbE bypass ports. Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2 Rig site       

2.1 

Mediant 1000 VoIP Gateway, 8 FXS, SIP package. 
Mediant 1000 analog VoIP Gateway with two 
modules of 4 FXS voice ports, dual 10/100BaseT 
Ethernet, and single AC power supply. Control 
protocol: SIP. Vocoders: 
G.711/723.1/726/727/729AB.

Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.2 
Cisco router 2921 Integrated Services Router (ISR), 
3 Integrated 10/100/1000 Ethernet ports 

Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.3 Steelhead 1050-H with onboard GbE bypass ports. Set/Day 1 
Bidder to note “Quote” 

or “No quote”
 

2.4 

FortiGate 80E Bundle Security Appliance 
Firewall, URL Filtering, Antivirus/AntiSpyware, 
Antispam, Application Control, IPS, Data Loss 
Prevention, Web Content 

Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.5 
Cisco Catalyst 3750X - 24 x 10/100/1000 Ports POE 
- 2 x SFP 

Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.6 
Cisco Catalyst 2960S-24TS Layer 2 - 24 x 
10/100/1000 Ports - 2 x SFP 

Set/Day 3 
Bidder to note “Quote” 

or “No quote” 
 

2.7 GLC-SX-MMD - Network modules SFP  Set/Day 4 
Bidder to note “Quote” 

or “No quote” 
  

2.8 Hotspot - Authorise user, control bandwidth  Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.9 UPS APC 3000VA Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.10 Cabinet 15U Set/Day 1 
Bidder to note “Quote” 

or “No quote” 
 

2.11 Desktop LCD 27 inch Set/Day 5 
Bidder to note “Quote” 

or “No quote” 
 

3 Maintenance and technical support       

  
Maintenance and technical support terms: 
Engineer standby + Telephone Hotline 24 hours x 7 

    
Bidder to note “Quote” 

or “No quote” 
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days per week 
Hot backup equipment standby 24 x 7 for all 
equipment 
Response time 2 hours within HCMC + traveling 
time from HCMC to other location at actual 
Geographical area coverage: HCMC, Vung Tau, 
Drilling Rig offshore Vung Tau 
Transportation and accommodation will covered by 
BH during the service term 

3.1 
Maintenance Service Fee for the equipment at 
HCMC office per day 

Day 1 
Bidder to note “Quote” 

or “No quote” 
 

3.2 
Maintenance Service Fee for the equipment at Rig 
for per day 

Day 1 
Bidder to note “Quote” 

or “No quote” 
 

4 Installation service       

4.1 
First time installation at HCM office: install and 
configure voice gateway, Cisco router, routing, 
QoS…) 

Package 2 
Bidder to note “Quote” 

or “No quote”  

4.2 

First time install and configure voice and network 
system at Rig, include: voice gateway, cisco router, 
switch, run cable system (08 phone lines and data 
lines). 

Package 2 
Bidder to note “Quote” 

or “No quote”  

4.3 
Network accessories for installation on Rig (data 
cable, telephone cable, RJ45 connector, wall 
outlet…) 

Package 2 
Bidder to note “Quote” 

or “No quote”  

5 Personnel       

  

Option for service out of the contract: Technical 
engineer onsite as customer's request (not exceed 3 
days at Rig, extra day at Rig will be charged per 
day). 

Pax/Day 2 
Bidder to note “Quote” 

or “No quote”  

 

Note: 

⁃ The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese taxes 
(VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this, they shall be 
treated as inclusive of all taxes. 

⁃ Failure to submit this form in accordance with the ITB’s requirements may result in the 
Bidder’s proposal being disqualified.  



 
 
 
 
 
 
 

 
 

CONTRACT 
 

Between 
 

NAM CON SON PETROLEUM EXPLORATION PRODUCTION 
BRANCH  - PETROVIETNAM EXPLORATION PRODUCTION 

CORPORATION LIMITED 
 

And 
 

………………………… 
 

For 
 

PROVISION OF TERMINAL EQUIPMENT AND SERVICES TO 
SUPPORT DRILLING & COMPLETION CAMPAIGN OF DHN & DH-

18X WELL, BLOCK 05.1(A), OFFSHORE VIETNAM 
 

CONTRACT No.: PVEPNCS-DRL-2026-010 
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PREAMBLE 

This Contract (hereinafter referred to as "CONTRACT") is made and entered into this …… 
day of ……….. ……. (“Contract Signing date”) effective as of the ….. day of …………… 
(“Effective Date”) between: 
 
NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED, a 
company organized and existing under the Laws of S.R Vietnam and having its registered 
address at 15th Floor, Victory Tower, 12 Tan Trao Str., Tan My Ward, Ho Chi Minh City, S.R. 
Vietnam, (hereinafter referred to as “CLIENT”) of the first part;  
 
And 
_________________________________, a company incorporated under the laws of ______ 
having its registered office at _____________________________________________ and 
place of business at ________________________________________ (hereinafter referred to 
as "CONTRACTOR") of the second part.  (Hereinafter the parties of the first and second parts 
shall be referred to singularly as "Party" and collectively as "Parties"). 
 

WHEREAS : CLIENT, pursuant to various Production Sharing Contracts entered into with 
PETROVIETNAM (Vietnam National Industry-Energy Group) is appointed as 
Authorized Operator’s Attorney for the exploration, development and 
production of hydrocarbons for oil and gas fields offshore Vietnam. 

 WHEREAS : CLIENT in connection with its activities as aforesaid, desires to carry out 
drilling and associated operations in the Area of Operations and to enter into 
this CONTRACT with CONTRACTOR for the purpose of carrying out said 
operations; and 

WHEREAS :   CLIENT requires the Provision of Terminal Equipment and Services to support 
Drilling & Completion Campaign of DHN & DH-18X Well, Block 05.1(a), 
Offshore Vietnam (hereinafter referred to as the "WORKS") as described in the 
EXHIBITS (attached hereto and made a part hereof) and in accordance with 
the terms of this CONTRACT;  

WHEREAS : CONTRACTOR is engaged in such specialized operations and represents that 
it has adequate resources and equipment in good working order and fully 
trained personnel capable of operating such equipment in a safe and efficient 
manner and that it is willing to carry out the said activities and services for 
CLIENT and to furnish the equipment, spare parts, materials, expandable and 
other supplies with the personnel and insurance detailed in the relevant 
EXHIBITS attached hereto. 

 
NOW, THEREFORE, for and in consideration of the mutual covenants and agreements set 
forth herein, the Parties hereto agree as follows: 
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ARTICLE 1 – INTERPRETATION OF CONTRACT 

1.1 The following documents together constitute this CONTRACT: 
 

CONTRACT FORM ARTICLES 1 TO 44 INCLUSIVE 
EXHIBIT I SPECIAL PROVISION AND SCOPE OF WORKS 
EXHIBIT II EQUIPMENT AND PRODUCT SPECIFICATIONS 

EXHIBIT III SUMMARY OF RESPONSIBILITIES  

EXHIBIT IV CONTRACT PRICE AND PRICE LIST  

EXHIBIT V CONTRACTOR’S PERSONNEL 

EXHIBIT VI HEALTH, SAFETY AND ENVIRONMENT 
REQUIREMENT 

EXHIBIT VII BANK GUARANTEE FORMAT 

EXHIBIT VIII PERFOMANCE GUARANTEE FORMAT 

EXHIBIT IX CHANGE ORDER PROPOSAL 

EXHIBIT X INVOICING PROCEDURES AND 
ADMINISTRATION GUIDELINES 

 In the event of any ambiguity, inconsistency or conflict between the provisions of the 
CONTRACT FORM and EXHIBITS listed above, the CONTRACT FORM shall 
take precedence and prevail over the EXHIBITS. 

 In the event of any ambiguity, inconsistency or conflict between the provisions of the 
EXHIBITS, CLIENT shall decide the order of prevalence amongst the EXHIBITS. 

1.2 Any reference or details provided in any one of the above documents but not in others 
shall be taken as read in all documents of this CONTRACT. 

1.3 All standards, codes, specifications, drawings, instructions, and other documents that 
are referred to in the EXHIBITS shall be deemed incorporated herein by reference and 
made a part of the CONTRACT.   

1.4 None of the documents herein before mentioned shall be used by CONTRACTOR for 
any purpose other than for this CONTRACT. 

1.5 Unless otherwise specified by CLIENT, any reference to time period shall be deemed 
to be based on calendar days.  

1.6 All headings, indexes, titles, subtitles, subheadings, words that are bold, italic, 
capitalised or otherwise emphasised of the CONTRACT are used for convenience and 
ease of reference only and should not be taken into consideration in the interpretation or 
construction of the CONTRACT. 

1.7 All correspondences, documentations, and discussions with respect to the CONTRACT 
and the WORKS are to be in the English Language. 

1.8 All instructions, notifications, agreements, authorisations, approvals and 
acknowledgements shall be in writing (whether by mail or by fax). 

1.9 Any review, approval, acknowledgement or certificate given by CLIENT shall not 
relieve the CONTRACTOR from any liability or obligation under the CONTRACT. 



CONTRACT NO.: PVEPNCS-DRL-2026-010  CONTRACT FORM 
PROVISION OF TERMINAL EQUIPMENT AND SERVICES TO SUPPORT DRILLING & COMPLETION CAMPAIGN OF DHN & 
DH-18X WELL, BLOCK 05.1(A), OFFSHORE VIETNAM  PAGE 6 OF 68 

1.10 Words importing the singular only also include the plural and vice versa where the 
context so requires.   

1.11 A reference to “include” or “including” means including and without limitation and any 
word specified after the word “include” or its other grammatical forms shall not limit 
what else is included. 

 
 

END OF ARTICLE 
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ARTICLE 2 – DEFINITIONS 

The following definitions shall apply to this CONTRACT except where the context otherwise 
requires: 

2.1 "Affiliate" or "Affiliated Company" means any company or other entity that directly 
or indirectly through one or more intermediary controls or is controlled by or is under 
common control with a Party to this CONTRACT.  "Control" in this context means 
ownership of more than fifty percent (50%) of the voting stock of the controlled 
company or the direct or indirect right to determine its actions by contract or otherwise. 

2.2 "Approved" and "Approval" wherever used means approved and/or approval in 
writing including subsequent written confirmations of previous verbal approvals by 
(where provided for under this CONTRACT) made by CLIENT. 

2.3 "Area of Operations" means those areas of the seabed and subsoil beneath the 
territorial waters and the continental shelf off Vietnam in which CLIENT is entitled to 
conduct operations relating to the exploration and production of hydrocarbons. 

2.4 "Applicable Laws" means in relation to any person, property or circumstance, statutes 
(including regulations enacted thereunder); decrees, laws, ordinances, by-laws, 
judgments and orders of courts of competent jurisdiction; rules, regulations and orders 
issued by government agencies, federal, national and/or local authorities and other 
regulatory bodies and/or other agencies having jurisdiction over the Work Site and/or 
the Parties; and regulatory approvals, permits, licenses, approvals and authorizations 
which are applicable to such person, property or circumstance. 

2.5 "Claim" means any claim, demand, cause of action, proceedings, judgments, award 
(including reasonable legal fees, costs and expenses and reasonable sums paid by way 
of settlement or compromise), liability, loss, expense, penalty, fine and damages and 
the like arising from, relating to, or in connection with the performance, mis-
performance or non-performance of this CONTRACT. 

2.6 "CLIENT" means NAM CON SON PETROLEUM EXPLORATION PRODUCTION 
BRANCH  - PETROVIETNAM EXPLORATION PRODUCTION CORPORATION 
LIMITED and includes its consultants, agents, officers and employees. 

2.7 "CLIENT Contract Administrator" means CLIENT's personnel as defined in 
ARTICLE headed as “CLIENT’S CONTRACT ADMINISTRATOR AND 
REPRESENTATIVE(S)”. 

2.8 "CLIENT Equipment" means the equipment and other related parts, spares and other 
materials to be provided by CLIENT. 

2.9 "CLIENT GROUP" means CLIENT, its Co-Venturers, its and their respective 
Affiliates, its and their respective directors, officers and employees of the aforesaid but 
shall not include any member of the CONTRACTOR GROUP. 

2.10 "CLIENT Representative" means CLIENT's representative as defined in ARTICLE 
headed as “CLIENT’S CONTRACT ADMINISTRATOR AND 
REPRESENTATIVE(S)”. 
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2.11 "Change Order" means a document to be issued by CLIENT which sets forth changes 
in the WORKS and adjustments to the CONTRACT Price, and which sets forth the 
basis on which CONTRACTOR will be compensated for the change, if applicable. 

2.12  "CONTRACT" means the terms and conditions of this CONTRACT FORM, and the 
EXHIBITS, references and documents attached hereto or incorporated by reference 
including any subsequent amendments to them. 

2.13 "CONTRACT Price" means the agreed compensation to be paid to CONTRACTOR 
in a prescribed method as specified and qualified in EXHIBIT IV – CONTRACT 
PRICE AND PRICE LIST. 

2.14 "CONTRACTOR" means the Party entering into the CONTRACT with CLIENT for 
the delivery of the performance of the WORKS or part thereof as set forth in the 
CONTRACT and includes the CONTRACTOR Personnel, representatives, successors 
and such other persons or body of persons to whom the CONTRACTOR has assigned 
this CONTRACT. 

2.15 "CONTRACTOR GROUP" means the CONTRACTOR, its Sub-contractors, its and 
their Affiliates, its and their respective directors, officers and employees but shall not 
include any member of CLIENT GROUP. 

2.16 "CONTRACTOR Contract Administrator" means CONTRACTOR's Personnel as 
defined in ARTICLE headed as “CONTRACTOR’S CONTRACT 
ADMINISTRATOR AND REPRESENTATIVE”. 

2.17 "CONTRACTOR Representative" means CONTRACTOR’s representative as 
defined in ARTICLE headed as “CONTRACTOR’S CONTRACT 
ADMINISTRATOR AND REPRESENTATIVE”. 

2.18 "CONTRACTOR Equipment" means the equipment and other related parts, spare 
parts, materials, tools, drilling unit, vessels, marine spread, expendables, designated 
facilities and equipment and other supplies that are to be provided or supplied by 
CONTRACTOR as defined in ARTICLE headed as “CONTRACTOR’S 
OBLIGATION” and more specifically described in EXHIBIT I – SPECIAL 
PROVISIONS AND SCOPE OF WORKS. 

2.19 "CONTRACTOR Personnel" means all personnel provided by CONTRACTOR in 
the performance of the WORKS as defined in ARTICLE headed as 
“CONTRACTOR’S OBLIGATION” and more specifically described in EXHIBIT I 
– SPECIAL PROVISIONS AND SCOPE OF WORKS. 

2.20 "Co-Venturers" means any parties having a legal interest in the operation of CLIENT 
to which the WORKS or part thereof relates including but not limited to 
PETROVIETNAM EXPLORATION & PRODUCTION CORPORATION. 

2.21 "Day" or "day" means a calendar day. All day shall end at 24:00 local time at the 
relevant location in relation to which term “Day” or “day” is used, unless otherwise 
specified. 

2.22 "Demobilization Site" means the site designated in EXHIBIT I – SPECIAL 
PROVISIONS AND SCOPE OF WORKS where the CONTRACT Personnel who is 
released by CLIENT upon the completion of a part or whole part of WORKS. 
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2. 23 "Drawings" or "Documentation" means sketches, drawings, reports, manuals, 
procedures and recommendations of any portion of the WORKS or part thereof. 

2. 24 "Drilling Rig" means the areas, places or installations either onshore or offshore, as 
designated by CLIENT, where the WORKS will be performed and hereby designated as 
“Work Site”. 

2. 25 "Expert" means a person or company mutually agreed upon by CLIENT and 
CONTRACTOR to give a technical opinion in order to expedite settlement of any 
particular matter as described in ARTICLE head as “ARBITRATION”. 

2.26 "Gross Negligence" means (i) any act or failure to act which seriously or substantially 
deviates from a prudent course of action or (ii) any act or omission in violation of the 
most elementary rules of diligence which a conscientious contractor in the same 
position and under the same circumstances would have followed or (iii) such wanton 
and reckless conduct or omission as constitutes in effect an utter disregard for 
foreseeable, harmful and avoidable consequences. 

2.27 "Party" or "Parties" means CLIENT and/or CONTRACTOR who have their 
obligations pursuant to this CONTRACT. 

2.28 "Mobilization Date" means the date of CONTRACTOR Equipment and/ or 
CONTRACTOR Personnel is to be mobilized to the Mobilization Site. 

2.29 "Mobilization Site" means the site designated in EXHIBIT I – SPECIAL 
PROVISIONS AND SCOPE OF WORKS where the CONTRACTOR Personnel as 
specified in EXHIBIT I are to be made available and delivered by CONTRACTOR to 
CLIENT for the performance of the WORKS. 

2.30 "Specification" means a collection of documents, standards and codes to which the 
WORKS must conform to. 

2.31 "Standard" means any description of a technical nature of materials, engineering 
methods and techniques, equipment, construction systems and methods, specifications, 
plans, workmanship or otherwise defining a result to be achieved or method to be 
followed. 

2.32 "Sub-contract" means any contract between CONTRACTOR and any other third 
party or parties as approved in writing by CLIENT for the performance of any portion 
of the WORKS or any part thereof. 

2.33 "Sub-contractor" means any third party or parties having a subcontract with 
CONTRACTOR as approved in writing by CLIENT for the performance of any portion 
of the WORKS or any part thereof. 

2.34 "Third Party" means any person, association of person, company or other body 
corporate or commercial entity of whatever character, other than any member of 
CONTRACTOR GROUP and any member of CLIENT GROUP.  

2.35 "Wilful Misconduct" means conscious wilful act or conscious wilful failure to act 
deliberately committed by a member of CONTRACTOR covered parties, or CLIENT 
covered parties, as the case may be, which is intended to cause harm or injury to 
persons or property. 
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2.36 "WORKS" means all activities or services to be performed and rendered by 
CONTRACTOR or its Sub-contractor as expressly set forth in the CONTRACT and all 
of CONTRACTOR’s activities that are reasonably inferable from the description of the 
WORKS. This shall include work or services performed pursuant to any authorization 
for WORKS, services or changes, which may be issued to CONTRACTOR from time 
to time and shall therein become part of the WORKS. 

2.37 “Work Order” shall mean a document issued by CLIENT to CONTRACTOR in the 
format provided in EXHIBIT X – INVOICING PROCEDURES AND 
ADMINISTRATION GUIDELINES to this CONTRACT. 

2.38 "Work Site" means the areas, places either onshore or offshore as designated by 
CLIENT where the WORKS are to be performed. 

2.39 "Writing(s)" means all printed or hand-written documentation including but not 
limited to all telexes, cables and similar items.  All requests, approvals, notices and 
agreements required under this CONTRACT shall be in writing. 

 
END OF ARTICLE 
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ARTICLE 3 – DURATION OF CONTRACT 

Subject to termination provision provided under ARTICLE 23 – “PROVISION FOR 
TERMINATION OF CONTRACT”, this CONTRACT shall commence on the Effective 
Date stipulated in the preamble and shall remain valid for a period of time necessary to drill, 
test, tie-back and complete the wells as scope of work specified in accordance with this 
CONTRACT. 

 

END OF ARTICLE 
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ARTICLE 4 – CONTRACT PRICE 

4.1     For the satisfactory performance of the WORKS in accordance with the CONTRACT, 
CLIENT shall pay CONTRACTOR the lump sum amounts and/or unit rates detailed 
in the EXHIBIT IV – CONTRACT PRICE AND PRICE LIST.  This 
compensation may be adjusted by the use of Change Orders, as described in and 
subject to the provision of ARTICLE 26 – “CHANGES”. 

4.2     If CONTRACTOR fails to complete WORKS, then as payment of damages to 
CLIENT, CONTRACTOR shall pay CLIENT the amount detailed in ARTICLE 27 – 
"LIQUIDATED DAMAGE". 

4.3     Except as expressly provided in this CONTRACT, the CONTRACT Price shall 
remain unchanged throughout the duration of this CONTRACT and shall not be 
subjected to change for any reason whatsoever including but not limited to cost 
escalation or currency fluctuations. 

4.4 CONTRACTOR shall be responsible for and pay at its own expense (when due and 
payable) all taxes and duties relating to the WORKS as specified in ARTICLE 9 – 
“TAXES AND DUTIES”. 

 
END OF ARTICLE 
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ARTICLE 5 – RESPONSIBILITY OF CONTRACTOR TO INFORM ITSELF 

5.1 The CONTRACTOR shall be deemed to have: 

(a) Carefully read the CONTRACT documents to determine all the necessary 
services, labour, equipment and materials required for the performance of the 
WORKS; 

(b) Familiarise itself with the Work Site, any restrictions applicable to or associated 
with the site whether imposed by any authority or third party and all ingress and 
egress from it; 

(c) Obtain for itself in advance a full understanding and knowledge of the nature and 
scope of the WORKS and of the conditions under which the WORKS will be 
carried out. 

5.2 Any information that CLIENT decides to give to the CONTRACTOR shall be 
information that is reasonably available to CLIENT at the material time. 

5.3 The CONTRACTOR assumes total responsibility for all WORKS including WORKS, 
which is based upon data and information not contained in the CONTRACT or any 
conclusions, interpretations or WORKS by the CONTRACTOR in applying the data, 
information and requirements contained in the CONTRACT. 

5.4 No additional payment beyond what has been agreed in the CONTRACT will be paid 
to the CONTRACTOR due the CONTRACTOR’s lack of understanding of the nature 
and scope of the WORKS which a reasonably prudent CONTRACTOR should have 
determined and understood in advance, or due to the CONTRACTOR’s conclusions or 
interpretations of any data or information. 

5.5 Any failure by the CONTRACTOR to take account of matters, which may affect the 
WORKS, will not relieve the CONTRACTOR from its obligations under the 
CONTRACT. 

 
END OF ARTICLE 
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ARTICLE 6 – RESPONSIBILITY OF CONTRACTOR TO INFORM CLIENT 

6.1 The CONTRACTOR shall notify CLIENT without undue delay of all things that are or 
may appear to be: 

(a) in conflict with Applicable Law; or  

(b) deficiencies, omissions, contradictions or ambiguities in the CONTRACT. 

6.2 Failure to so notify shall be deemed to be the CONTRACTOR’s confirmation that there 
are no conflicts, deficiencies, omissions, contradictions or ambiguities in the 
CONTRACT.  However, if CLIENT does receive such notice, CLIENT will review 
these items and issue the necessary instructions before the CONTRACTOR proceeds 
with any part of the WORKS affected.  The CONTRACTOR shall not proceed with the 
WORKS prior to the receipt of such instructions. 

6.3 CONTRACTOR shall notify CLIENT immediately of any impending or actual 
stoppages of WORKS, industrial disputes or other matters affecting or likely to affect 
the performance of the WORKS. 

6.4 The CONTRACTOR shall keep CLIENT fully informed of the progress of the 
WORKS and shall comply with the reporting requirements as set out by CLIENT. 

6.5 Without prejudice to the foregoing, CONTRACTOR shall request in a timely manner, 
any information or detailed drawings it requires from CLIENT for the performance of 
the WORKS under this CONTRACT and CLIENT shall use its best endeavours to 
respond promptly to such request.  

 
END OF ARTICLE 
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ARTICLE 7 – INVOICING AND PAYMENT 

7.1     At the beginning of each calendar month, CONTRACTOR shall invoice CLIENT for 
WORKS performed during the previous month.  The invoice may include any amounts 
due to CONTRACTOR which has not been invoiced previously, as well as charges, if 
any, made by CONTRACTOR for expenditure on CLIENT's behalf. Expenditures on 
CLIENT's behalf shall be authorized in writing by CLIENT Contract Administrator 
before being incurred. 

7.2 All invoices claimed by CONTRACTOR shall be itemized as being directly associated 
with the CONTRACT and shall be verified and signed by the authorized signatory 
designated in ARTICLE 18 entitled "CONTRACTOR’S CONTRACT 
ADMINISTRATION AND REPRESENTATIVE" hereof prior to submission to 
CLIENT for payment. Invoicing for WORKS performed shall be kept current at all 
times. All invoices submitted shall comply with the requirement of EXHIBIT X – 
INVOICING PROCEDURES AND ADMINISTRATION GUIDELINES. 

7.3     Any charges made by CONTRACTOR for items reimbursable at actual cost under this 
CONTRACT or payments made on CLIENT's behalf shall be net of all discounts and 
allowances, whether or not taken by CONTRACTOR plus appropriate handling cost as 
specified in EXHIBIT IV and be supported by sufficient documentation to fully 
support such reimbursement and permit verification thereof by CLIENT. 

7.4 Invoices shall indicate the CONTRACT number and title and shall be submitted in one 
(1) original and one (1) copy each complete with the necessary documentation required 
by CLIENT and shall be addressed to: 

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION 
LIMITED 
15th Floor, Victory Tower 
12 Tan Trao Street, Tan My Ward, 
Ho Chi Minh City, S.R Vietnam 
Tel: (84-28) 3776 2222      Fax : (84-28) 3872 1079/1088 
Attn:  Manager, Finance & Accounts 

7.5 Payments of undisputed invoiced items shall be made on or before the forty-fifth (45th) 
day after receipt thereof.  If the forty-fifth (45th) day falls on a Sunday or a gazetted 
public holiday, the next working day shall be deemed to be the due day for payment. 
Payments in respect of disputed items may be withheld by CLIENT until the settlement 
of the dispute by mutual agreement.  Payments made by CLIENT shall not preclude the 
right of CLIENT to thereafter dispute any of the items invoiced. 

7.6     Payments in respect of disputed items may be withheld by CLIENT until the settlement 
of the dispute by mutual agreement.  In the event that CLIENT disputes any item on a 
particular invoice, CLIENT shall be entitled to withhold from payment only the actual 
amount in dispute and CLIENT shall inform CONTRACTOR of the disputed items 
within thirty (30) calendar days of the receipt by CLIENT of that particular invoice. 

7.7     CLIENT shall be entitled to withhold payment if any of CONTRACTOR's invoices do 
not include the supporting documentation required by CLIENT. In any case, Bank 
guarantee as required under Article 8 - Bank guarantee (if applicable) shall be 
included in the supporting documentation. 
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7.8     As a condition precedent to making any payments to CONTRACTOR, 
CONTRACTOR shall, if requested by CLIENT provide satisfactory evidence that the 
payment for all labour, materials, equipment and other obligations arising out of the 
performance of this CONTRACT have been fully specified and discharged. 

 If CLIENT receives a bona fide claim from CONTRACTOR's suppliers or Sub-
contractors that they have not been paid by CONTRACTOR for WORKS done or 
material furnished in connection with the performance of WORKS under this 
CONTRACT, CLIENT shall first consult with CONTRACTOR with respect to such 
complaint.  If after such consultation, CLIENT is of the reasonable opinion that such 
complaint is valid, CLIENT shall be entitled to withhold such amounts from payments 
due to CONTRACTOR under this CONTRACT until CONTRACTOR discharges such 
claims whereupon CLIENT will immediately release such sums withheld to 
CONTRACTOR. 

7.9 Payment due to CONTRACTOR may be withheld by CLIENT on account of defective 
WORKS done and not remedied by CONTRACTOR, unsatisfactory performance of the 
CONTRACT, the filing of claims against CLIENT caused by acts or omissions of 
CONTRACTOR or failure of CONTRACTOR to pay amounts when due for labour or 
materials used by CONTRACTOR in performing WORKS or amount due to 
CONTRACTOR's Sub-contractors(s) on WORKS. 

7.9 As a condition precedent to making any payments to CONTRACTOR, 
CONTRACTOR shall, if requested by CLIENT provide satisfactory evidence that 
payment due for all labour, materials, equipment and other obligations arising out of the 
performance of this CONTRACT have been fully satisfied and discharged.  

7.10 CLIENT shall have the right to deduct any monies due to the CONTRACTOR under 
this CONTRACT in the event and on proof of default in payment of wages by 
CONTRACTOR for settlement of such claim.  Such payment shall be deemed to be 
payment made to the CONTRACTOR by CLIENT under and by virtue of this 
CONTRACT. 

7.11 If and when the cause or causes for withholding any such payment has/have been 
remedied or removed by CONTRACTOR and satisfactory evidence of such remedy or 
removal has been presented to CLIENT, the payments withheld shall be made forthwith 
by CLIENT. 

7.12 If CONTRACTOR fails to take appropriate remedial action or refuses to remedy or 
remove any cause for withholding such payments within forty-five (45) calendar days 
after delivery written notice to CONTRACTOR by CLIENT, CLIENT shall be entitled 
to cause the same to be remedied or removed on its own and may deduct the cost 
including the expenses thereby incurred by CLIENT from any amounts due or owing or 
which may become due or owing to the CONTRACTOR under the CONTRACT 
provided always that this provision shall not affect any other remedy to which CLIENT 
may be entitled to for the recovery of such sums. 

7.13 For delay in completion of WORKS due to CONTRACTOR’s and/or its Sub-
Contractors’ negligence, CLIENT shall have the right to deduct any payment to amount 
of liquidated damages as provided in ARTICLE 27 entitled "LIQUIDATED 
DAMAGES", or adjust the CONTRACT Price in accordance with ARTICLE 4.2. 
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7.14 Upon notification of any erroneous billings made by or payments made to 
CONTRACTOR by CLIENT, CONTRACTOR shall within fourteen (14) days, make 
appropriate adjustments therein and reimburse to CLIENT any amounts of over-
payment still outstanding as reflected by said adjustments.  Notwithstanding the 
foregoing, CLIENT shall be entitled to deduct such amount from payment due to 
CONTRACTOR. Accordingly, CLIENT shall pay CONTRACTOR any amount of 
under-payment subject to verification thereof. 

7.15    Payment made under this CONTRACT shall not preclude the right of CLIENT to 
thereafter dispute any of the items invoiced and shall not constitute an admission by 
CLIENT as to the performance by CONTRACTOR of its obligations hereunder and in 
no event shall any such payment affect the warranty obligations of CONTRACTOR. 
Any payments withheld shall be without prejudice to any other rights or remedies 
available to CLIENT. 

7.16 CLIENT shall not be responsible and liable to pay any invoice(s) received later than 
three (3) months from CONTRACTOR after Termination of this CONTRACT for the 
performance of the WORKS.  

7.17    All invoices, financial settlements and billings by CONTRACTOR to CLIENT shall 
reflect properly the facts relating to all activities and transactions handled for CLIENT's 
account. 

7.18  All payments to Domestic CONTRACTOR by CLIENT under the terms of this 
CONTRACT shall be made in Vietnam Dong (VND), except for payments for 
WORKS performed by Foreign CONTRACTOR’s Sub-contractor/Parent 
Company/Subsidiary/Affiliate which is made in United State Dollar (USD) to such 
Foreign CONTRACTOR’s Sub-contractor/Parent Company/Subsidiary/Affiliate by 
CONTRACTOR which shall be back-to-back made to CONTRACTOR by CLIENT in 
USD provided that CONTRACTOR shall provide CLIENT with all necessary 
supporting documents for such payment in USD, including but not limitation to a 
contract, custom declaration, invoice, etc.  All payments to Foreign CONTRACTOR by 
CLIENT under the terms of this CONTRACT shall be made in US Dollar (USD).  The 
exchange rate to be used to convert shall be the transfer rate for VND and USD 
announced by the Bank for Foreign Trade of Vietnam (Vietcombank) at the time of 
VAT invoice issuance shall be applied. 

7.19    All payments to CONTRACTOR shall be made to:  

BANK NAME AND ADDRESS :                                                 

ACCOUNT NUMBER                 :                                                                            

 

END OF ARTICLE 
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ARTICLE 8 – BANK GUARANTEE 

8.1     CONTRACTOR shall furnish to CLIENT an irrevocable first call and unconditional 
Bank Guarantee in the format set out in EXHIBIT VII of this CONTRACT amounting 
to ten percent (10%) of the CONTRACT value, issued by a reputable bank and 
acceptable to CLIENT within thirty (30) days from the Contract Signing Date to 
guarantee the due performance by the CONTRACTOR of its obligations under this 
CONTRACT.  The expiry date of this Bank Guarantee shall be not earlier than three 
(03) months after the end of the CONTRACT and any extension thereto.  Such 
guarantee shall be binding notwithstanding such variation, alterations or extensions of 
time as may be made, given, conceded or agreed under this CONTRACT. The expense 
of preparing, completing and stamping such instrument shall be borne by 
CONTRACTOR. 

8.2 Should the expiry date of the Bank Guarantee required to be furnished pursuant to the 
foregoing ARTICLE 8.1 occur before the expiry period mentioned above, the 
CONTRACTOR shall provide, at least fourteen (14) days before the expiry date, a 
fresh guarantee in the form similar to and in the amount of those previously provided, 
except for a revised date of expiry which shall not be earlier than three (3) months after 
the end of the CONTRACT or any extension thereto.  Should CONTRACTOR fail to 
provide the fresh guarantee as required, CLIENT shall, without prejudice to all its other 
rights under the CONTRACT or in law, have the right at any time to invoke the Bank 
Guarantee referred to in ARTICLE 8. 

8.3 If the Bank Guarantee to be furnished pursuant to ARTICLE 8, is not duly furnished 
by CONTRACTOR to CLIENT within the above prescribed period, CLIENT may, at 
its option and without prejudice to any rights or claims it may have against 
CONTRACTOR by reason of CONTRACTOR's noncompliance with any of the 
provisions of this ARTICLE, withhold an amount equivalent to the payment due or 
becoming due to the CONTRACTOR under this CONTRACT until such time the Bank 
Guarantee is furnished by the CONTRACTOR, whereupon CLIENT shall immediately 
release such sums withheld to CONTRACTOR, or terminate this CONTRACT by 
notice in writing to CONTRACTOR. In the case of termination, CLIENT shall 
thereupon not be liable for any claim or demand from CONTRACTOR under the 
provisions of this CONTRACT in respect of anything then already done or furnished, 
or in respect of any matters or thing whatsoever in connection with or relating to this 
CONTRACT, but CLIENT shall be entitled to be reimbursed by CONTRACTOR for 
all reasonable documented expenses incurred by CLIENT in obtaining a new contractor 
to perform the WORKS. 

8.4     CLIENT reserves the right to instruct CONTRACTOR to revise the Bank Guarantee 
amount to correspond to any increase in the CONTRACT Price.  Failure to revise the 
Bank Guarantee shall constitute a failure by CONTRACTOR to perform this 
CONTRACT entitling CLIENT to make an immediate call on the Bank Guarantee.  

 

 
END OF ARTICLE 
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ARTICLE 9 – TAXES AND DUTIES 

9.1              CONTRACTOR LEGAL STATUS 
 
9.1.1  Vietnamese CONTRACTOR   
 

The CONTRACTOR is a Vietnamese registered business entity which is registered 
under Vietnamese Laws (including but not limited to, the Corporate Law, 
Investment Law, Petroleum Law, etc.) and applying Vietnamese Accounting 
System. 

 
9.1.1(a)  The CONTRACTOR shall be liable for and declare and pay at its own cost and 

cause to be paid any and all taxes and duties of whatsoever nature assessed or levied 
against the CONTRACTOR and its employees or agents by the competent 
authorities of Vietnam or any other country on account of or in relation to or in 
connection with the WORKS. 
  

9.1.1(b) The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes 
and duties levied or assessed against the CONTRACTOR or against the CLIENT by 
the competent authorities of Vietnam in respect of personal income, salaries or any 
other benefits of whatsoever nature paid to or received by or acquired by the 
CONTRACTOR’s employees. 

 
9.1.1(c)  Notwithstanding ARTICLE 9.1.1(a), the CLIENT shall pay the Value Added Tax 

(“VAT”) amount imposing for the WORKS as stated on the VAT invoices issued by 
the CONTRACTOR for the WORKS and the CONTRACTOR shall settle the VAT 
levied on this WORKS to the relevant Tax Authorities of Vietnam. 

 
9.1.1(d)  The CONTRACTOR  agrees to observe all laws, rules and regulations of Vietnam 

relating to taxes and duties, including income taxes, and including, if applicable the 
filing of returns, assessment of tax and keeping and showing of books and records. 

 
9.1.1(e)  The CONTRACTOR shall indemnify and hold the CLIENT harmless against any 

and all liability and claims of whatsoever nature resulting from the 
CONTRACTOR’s failure to pay such taxes, levies and duties referred to in above 
ARTICLES 9.1.1(a), 9.1.1(b) and 9.1.1(c). 

 
9.1.1(f)  If the CLIENT receives a notice requiring it to pay any levies, charges contributions 

and taxes of the type referred to in this ARTICLE 9.1 and/or any interest or penalty 
thereon whether with respect to the CONTRACTOR, any its Sub-contractor or any 
other person employed by them or providing any services to them on or in 
connection with the CONTRACT, the CLIENT shall forthwith notify the 
CONTRACTOR who shall cooperate with the CLIENT to make all reasonable 
endeavors to make any valid appeal against such payment. In the event that the 
CLIENT is ultimately required to make such payment, the CLIENT may recover 
from the CONTRACTOR any such sums and all reasonable costs incurred in 
connection therewith and the CONTRACTOR shall within thirty (30) days of 
receiving written notice from CLIENT pay to the CLIENT any such sum or CLIENT 
shall be entitled to deduct such sums from any monies due, or which may become 
due, to the CONTRACTOR. 
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9.1.2 Foreign CONTRACTOR   
 

The CONTRACTOR is a foreign registered business entity which is registered in any 
country other than Vietnam, and applying the Direct Method for Value Added Tax 
filings and payments pursuant to the applicable Vietnamese Tax Law for Foreign 
CONTRACTOR. 

 
9.1.2(a) The CONTRACTOR shall be liable for and declare and pay at its own costs and 

cause to be paid any and all taxes and duties of whatsoever nature assessed or levied 
against the CONTRACTOR and its employees or agents by the competent authorities 
of Vietnam or any other country on account of or in relation to or in connection with 
the WORKS or this CONTRACT. 
 

9.1.2(b)  The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes 
and duties levied or assessed against the CONTRACTOR or against the CLIENT by 
the competent authorities of Vietnam in respect of personal income, salaries or any 
other benefits of whatsoever nature paid to or received by or acquired by 
CONTRACTOR’s employees. 

 
9.1.2(c)  Notwithstanding ARTICLE 9.1.2(a), the following shall apply with respect to Value 

Added Tax (“VAT”) and Corporate Income Tax (“CIT”).  For the purpose of this 
ARTICLE 9.1, the term VAT and CIT shall have the same meaning as taxes by that 
name defined by the Ministry of Finance of Vietnam and the CONTRACTOR is a 
foreign registered entity applying the Direct Method pursuant to the applicable 
Vietnamese Tax Law.  The term CIT and VAT shall be extended to cover any and all 
taxes (with similar nature as current CIT and VAT) levied or imposed on the 
WORKS by Vietnam Tax Authorities, arise as a result of changes in the legislation or 
interpretation and application after the execution of the CONTRACT. 

i) The CLIENT shall pay the deemed VAT and CIT, in the name of and on 
behalf of the CONTRACTOR, levied on the WORKS. The CONTRACTOR 
shall submit the invoice stating the net amount only and shall receive the net 
amount. 

ii) In the event that proof of payment is requested by Vietnam Tax Authorities or 
alternative Government agency, the CLIENT shall provide this proof of 
payment as required. 

9.1.2(d)   In those instances where the Government of the Socialist Republic of Vietnam and 
CONTRACTOR’s Government signed a Double Taxation Agreement, CLIENT 
shall, on behalf of CONTRACTOR, implement the procedures on tax exemption in 
compliance with applicable regulation of the Ministry of Finance of the S.R Socialist 
Republic of Vietnam and the relevant Double Taxation Agreement.  Upon CLIENT’s 
request, CONTRACTOR shall cooperate, and assist the CLIENT in obtaining the 
information and documents required by law in relation to the implementation 
procedures on tax exemption, including but not limited to, assistance in obtaining a 
proper tax registration certificate issued by the competent tax authorities of the 
country of which the CONTRACTOR is tax resident. CONTRACTOR shall be liable 
for the accuracy and lawfulness of the information and documents that provided to 
CLIENT. 
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9.1.2(e)  CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam relating 
to taxes and duties, including income taxes, and including, if applicable, the filing of 
returns, assessment of tax and keeping and showing of books and records. 

 
9.1.2(f)  When requested by CLIENT, CONTRACTOR shall provide evidence that it has paid 

all personal income tax due on remuneration paid to CONTRACTOR’s employee. In 
the event that CLIENT determines, or has reason to believe, that CONTRACTOR 
has not met its obligations in this regard, CLIENT shall advise CONTRACTOR 
accordingly in writing. In such case, any payment otherwise due to CONTRACTOR 
may be withheld by CLIENT until CONTRACTOR provides satisfactory evidence 
that it has fulfilled such obligations. 

 
9.1.2(g)  CONTRACTOR shall protect and indemnify and hold the CLIENT and any of 

CLIENT’s Affiliate harmless against any and all liability and claims of whatsoever 
nature resulting from CONTRACTOR’s failure to pay such taxes, levies and duties 
referred to in above ARTICLES 9.1.2(a), and 9.1.2(b) and 9.1.2(c). CLIENT shall 
protect and indemnify and hold CONTRACTOR harmless against any and all 
liability and claims of whatsoever nature resulting from CLIENT’s failure to pay 
such taxes, levies and duties referred to in above ARTICLE 9.1.2(c). 

 
9.1.2(h)  If the CLIENT receives a notice requesting it to pay any levies, charges contributions 

and taxes of the type referred to in this ARTICLE 9.1 and/or any interest or penalty 
thereon whether with respect to the CONTRACTOR, any Sub-contractor or any 
other person employed by them or providing any services to them on or in 
connection with the CONTRACT, the CLIENT shall forthwith notify the 
CONTRACTOR who shall work with the CLIENT to make all reasonable 
endeavours to make any valid appeal against such payment. In the event that the 
CLIENT is ultimately required to make such payment, the CLIENT may recover 
from the CONTRACTOR any such sums and all reasonable costs incurred in 
connection therewith and the CONTRACTOR shall within thirty (30) days of 
receiving written notice from CLIENT pay to the CLIENT any such sum or CLIENT 
shall be entitled to deduct such sums from any monies due, or which may become 
due, to the CONTRACTOR. 

 
9.2  Personal Income Tax 
 

The CONTRACTOR shall be responsible to register, declare and pay to the any 
government authorities including but not limited to Vietnamese Tax authorities any 
Personal Income Tax or other statutory obligations due and payable in relation to the 
remuneration of all CONTRACTOR’s and its Sub-contractors’ Personnel.  
CONTRACTOR shall submit all necessary documentation (including but not limited 
to tax declarations, evidence of payment, tax receipt) to CLIENT to support such 
payment and substantiate that proper payment has been made to the Vietnamese Tax 
Authorities. 

 
9.3 Importation and exportation of CONTRACTOR Equipment/ Material 
 
9.3.1 CONTRACTOR shall at its own expenses be responsible for all customs duties, 

licenses, fee, import or tariffs or similar charges imposed by the Government of 
Vietnam or any other countries, states or relevant authorities which the 
CONTRACTOR is obligated to pay in relation to CONTRACTOR’s supplied 
materials and equipment imported into the Socialist Republic of Vietnam for 
performance of the WORKS.  
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9.3.2  CONTRACTOR shall be responsible for the preparation of all documents required 

by Customs Authorities in connection with the import and export of CONTRACTOR 
Equipment to and from the Socialist Republic of Vietnam.  

 
9.3.3   Notwithstanding the fact that CONTRACTOR Equipment is imported in the name of 

CLIENT, CONTRACTOR shall remain responsible for such equipment while in the 
Socialist Republic of Vietnam.  CONTRACTOR shall protect, indemnify and hold 
harmless CLIENT from and against any claims, demands and causes of action, which 
may arise as a result of damage to, shortages, or overages in inventory of such 
equipment. 

 
9.3.4  Upon termination of this CONTRACT or the operation involving the use of such 

CONTRACTOR Equipment, whichever occurs first, CONTRACTOR shall take 
immediate steps to remove such equipment from the Socialist Republic of Vietnam 
other than equipment used or consumed in the performance of the WORKS.  Unless 
CLIENT agrees otherwise in writing, CONTRACTOR shall comply with all 
directions and procedures as required by CLIENT to cause such equipment to be 
removed as expeditiously as possible. 

 
9.3.5  CONTRACTOR shall indemnify and hold CLIENT harmless from and against any 

and all taxes, duties, surcharges, fines, or penalties of whatsoever nature for which 
CLIENT shall be or become liable as a result of CONTRACTOR's failure to comply 
with the directions and procedural requirements of CLIENT with respect to the 
removal of CONTRACTOR Equipment imported in CLIENT's name or as a result of 
CONTRACTOR's act in selling, transferring, disposing, or otherwise dealing with 
such equipment prior to its removal from the Socialist Republic of Vietnam or as a 
result of CONTRACTOR's failure to furnish proper and accurate information for 
import of such equipment. 

 
9.4  Without prejudice to ARTICLES 9.1, 9.2 and 9.3, CONTRACTOR shall protect and 

indemnify and hold CLIENT GROUP safe and harmless from any and all claims or 
liability for income, excess profits, royalty, and other taxes assessed or levied by the 
Government of any country against CONTRACTOR or its Sub-contractors or against 
CLIENT for or on account of any payment made to or earned by CONTRACTOR or 
its Sub-contractors hereunder. CONTRACTOR further shall protect and hold 
CLIENT harmless from all taxes assessed or levied against or on account of wages, 
salaries, or other benefits paid to or enjoyed by employees of CONTRACTOR or its 
Sub-contractors, and from all taxes assessed or levied against, on, or for account of 
any property or equipment of CONTRACTOR or its Sub-contractors. 

 
9.5      CLIENT shall herein have the right to withhold including but not limited to income, 

excess profit, royalty, and other taxes from payment due to CONTRACTOR under 
this CONTRACT, to the extent that such withholdings shall be required by the 
Government authorities of any country including the Vietnamese Government 
Authorities. Payment by CLIENT to the respective governmental office of the 
amount of money so withheld shall relieve CLIENT from any further obligation to 
CONTRACTOR with respect to the amount so withheld. 

 
9.6    CONTRACTOR shall indemnify CLIENT against all claims, demands and causes of 

action based on any actual or alleged failure by CONTRACTOR or its Sub-
contractors to make timely payment of any taxes or duties for which they are liable or 
any actual or alleged failure by CONTRACTOR or its Sub-contractors to comply 
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with applicable reporting, return, or other procedural requirements with respect to 
their payment to any Government authorities of any country including the 
Vietnamese Government Authorities.  This indemnity shall include, without 
limitation, all penalties, awards and judgments, court and arbitration costs, attorneys' 
fees, and other reasonable expenses associated with such claims, demands, and 
causes of action. 

 
9.7 For the purpose of ARTICLE 9 only, the expression "tax" shall mean, where the 

context so admits, any tax, duty or charge, including any additional charge or 
interest, assessed or levied by the appropriate Vietnamese Government Authority in 
respect of the CONTRACT. 

 
9.8  CONTRACTOR shall give prompt notice to CLIENT of all matters pertaining to 

non-payment, claims of immunity, or exemption from any taxes or duties. 
 
 

END OF ARTICLE 
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ARTICLE 10 – INSURANCE 

10.1   CONTRACTOR shall at its own cost and expense carry and maintain in full force 
throughout the duration of this CONTRACT at least the following insurances with 
companies satisfactory to CLIENT. Nothing contained herein shall serve in any way to 
limit or waive CONTRACTOR's responsibility under this CONTRACT.  The 
insurances to be carried by CONTRACTOR are as follows:  

(a) Workmen’s Compensation or Similar Statutory Social Insurance and/or 
Employer’s Liability Insurance as required by law at the location where the 
WORKS will be performed and which may be applicable covering all 
CONTRACTOR’s employees engaged in accomplishing the WORKS.  Such 
insurance shall take effect immediately from the award of the CONTRACT. 

(b) Comprehensive General Third Party Liability Insurance covering all operations 
hereunder against bodily injury, death, loss of or damage to property with 
minimum limits of United State Dollars One Million (USD 1,000,000.00) or 
equivalent value for any one occurrence with water craft exclusion deleted.  Such 
insurance shall include contractual liability coverage and shall take effect 
immediately from the award of the CONTRACT. 

(c) "All Risks" Property Damage and Transit Insurance covering CONTRACTOR 
Equipment at all times during the duration of this CONTRACT including, but not 
limited to, losses occurring at the Work Site(s) and/or in transit to or from the 
Work Site and/or between Work Site(s). 

(d) Any other insurance which may be relevant and/or which may be required by law 
to which the CONTRACTOR and/or Sub-contractors are subjected. 

10.2   To the extent of indemnities given by CONTRACTOR herein, CONTRACTOR shall 
cause CLIENT and Co-Venturers, their parent companies, subsidiaries, Affiliates, 
consultants and their respective agents, officers and employees to be included as 
additional assured and to be covered by all insurances as stipulated in ARTICLE 10.1 
with respect to operations conducted under this CONTRACT and shall cause the 
insurers thereof to waive all expressed or implied rights of subrogation against such 
Parties and their respective employees, servants and agents. 

 
    CONTRACTOR shall cause the insurers thereof and of any other policy of insurance 

carried by CONTRACTOR including insurance covering CONTRACTOR Equipment 
and materials used in the performance of the WORKS to waive all expressed or 
implied rights of subrogation against such Parties and their respective employees, 
servants and agents. 

    
    CONTRACTOR shall further cause the insurance policy as stipulated in ARTICLE 

10.1 herein to contain a "Severability of Interests" (Cross Liability) Clause providing 
that in the event of one insured Party incurring liability to any of the other insured 
Parties, the insurance shall apply for the benefit of the Party against whom claim is or 
may be made in the same manner as if separate policies had been issued to each 
insured Party. 

 
10.3   All deductibles, exceptions, and exclusions applicable to the foregoing insurances 

resulting from any act or omission of CONTRACTOR shall be for the account of and 
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be paid by CONTRACTOR.  Any breach of conditions and/or warranties contained in 
such policies of insurances shall also be for the account of CONTRACTOR. 

 
10.4   CONTRACTOR shall fully indemnify CLIENT against loss or damage arising out of 

any failure to effect or maintain such insurances specified by this CONTRACT or out 
of any act or omission which invalidates the said insurances. 

 
10.5     CONTRACTOR shall within thirty (30) days of the award of this CONTRACT furnish 

to CLIENT certified copies of certificates of insurance provided for in ARTICLE 10.1 
hereof.  No insurance shall be materially changed or cancelled while the WORKS is in 
progress without prior written approval by CLIENT.  Policies and/or extension 
certificates or documents shall be furnished to CLIENT. If requested by CLIENT, 
CONTRACTOR shall permit CLIENT to examine copies of its and its Sub-contractors 
original insurance policies and current premium receipts. 

 
10.6    The furnishing of certificates of insurances shall not be interpreted as implying 

endorsement by CLIENT or that CLIENT assumes responsibility for the accuracy and 
adequacy of such documents or that the CONTRACTOR has complied with its other 
obligation contained in the CONTRACT. 

 
10.7    Should CONTRACTOR at any time neglect or refuse to provide or renew any 

insurance required herein, or should any insurance be cancelled, CLIENT shall upon 
notification to CONTRACTOR have the right to procure such insurance and, in such 
event, any sum so paid by CLIENT shall immediately become due and payable to 
CLIENT by CONTRACTOR or CLIENT shall be entitled to deduct such sums from 
any moneys due or which may become due to CONTRACTOR in addition to any other 
remedies CLIENT may have under this CONTRACT. 

 
10.8     CONTRACTOR shall notify CLIENT immediately upon receipt of any notice of 

claims, incidents, or demands or of any situation which may give rise to such claims or 
demands being made under the said policies.  Written notice shall be given not later 
than two (2) days after the occurrence of any accident.  However, for serious accidents 
(including but not limited to death or serious injuries) notice shall be given 
immediately and must be confirmed in writing. 

 
10.9     CONTRACTOR shall ensure that its Sub-contractors maintain similar insurance 

coverage as specified herein and that its Sub-contractors similarly indemnify and hold 
CLIENT harmless against all costs, claims, and demands.  Any deficiencies in the 
coverage or policy limits of Sub-contractor's insurance shall be for the sole 
responsibility of CONTRACTOR. 

 
10.10   The amounts of CONTRACTOR furnished insurance called for herein shall be the 

minimum and not the maximum limits of liability.  CONTRACTOR may provide other 
insurance coverage or higher limits of coverage.  CLIENT will bear no financial 
liability attributable to deficient insurance coverage by CONTRACTOR. 

 
10.11   CONTRACTOR shall not commence the shipment of equipment and materials or 

commence WORKS until all the insurances that CONTRACTOR is required to provide 
are in full force. 

 
END OF ARTICLE  
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ARTICLE 11 – LIABILITIES AND INDEMNITIES 

 
11.1(a)    Personnel of CONTRACTOR 
  
           CONTRACTOR shall be responsible for and shall protect, defend, indemnify and 

hold harmless CLIENT GROUP from and against any and all claims, liabilities, 
costs, damages and expenses of every kind and nature, with respect to injury or death 
of or damage to or loss of property of any person employed by CONTRACTOR 
GROUP arising during and/or as a result of the performance of this CONTRACT, 
including when due to the negligence or wilful misconduct of an indemnitee. 

 
11.1(b)   Personnel of CLIENT 
 
          CLIENT shall be responsible for and shall protect, defend, indemnify and hold 

harmless CONTRACTOR GROUP from and against any and all claims, liabilities, 
costs, damages and expenses of every kind and nature, with respect to injury or death 
of or damage to or loss of property of CLIENT GROUP arising during and/or as a 
result of the performance of this CONTRACT, including when due to the negligence 
or wilful misconduct of an indemnitee. 

 
11.2        Third Party 
 
  Unless otherwise expressly provided for in this CONTRACT, each Party shall be 

solely responsible for its own liability (including that of its Sub-contractors and/or 
agents and/or employees) in respect of Third Party damages and shall hold the other 
Party harmless from and against any such liability. 

 
11.3(a)   CONTRACTOR's Equipment and Property  
 
           Save as otherwise expressly provided in this CONTRACT, CONTRACTOR shall 

assume the risk of, and shall be solely responsible for and in this regard shall 
indemnify, defend and hold CLIENT GROUP harmless from and against any claims 
arising out of the damage to, the loss, or destruction of, all CONTRACTOR’s 
Equipment and property and those of CONTRACTOR GROUP in relation to this 
CONTRACT. 

 
11.3(b)   CLIENT's Equipment and Property  
 
             CONTRACTOR shall assume the risk of, and shall be solely responsible for and in 

this regard shall indemnify, defend and hold CLIENT GROUP harmless from and 
against any claims arising out of the damage to, the loss, or destruction of, all 
CONTRACTOR GROUP (including damage to or loss of the hole or well and all 
well control efforts) in relation to this CONTRACT.  

 
11.4   Equipment and Property 
 
 CLIENT shall be responsible for and shall hold harmless and indemnify 

CONTRACTOR for loss or destruction of or damage to CONTRACTOR’s in-hole 
equipment when such equipment is being used in the hole below the rotary table.  In 
the case of equipment lost, destroyed or damaged beyond repair, CLIENT shall 
reimburse CONTRACTOR an amount equal to the purchase price less an 
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accumulated depreciation of such equipment as specified in EXHIBIT IV except due 
to Gross Negligence and/or Wilful Misconduct default of CONTRACTOR. 

 
11.5   Pollution and Contamination 
 

Notwithstanding anything to the contrary contained herein, CONTRACTOR shall be 
responsible for and hold harmless and indemnify CLIENT against all claims, cost, 
expenses, actions, proceedings, suits, demands and liabilities whatsoever arising out 
of actual or potential pollution damage and the cost of cleanup or control which 
cause or allow discharge, spills or leaks from substances of CONTRACTOR under 
this CONTRACT. 
 

11.6   Underground Damage 
 

CLIENT shall be responsible for and hold harmless and indemnify CONTRACTOR 
for any and all claims resulting from operations under this CONTRACT on account 
of injury to, destruction of, or loss or impairment of any property right in or to oil, 
gas or other mineral substance or water, if at the time of the act or omission, said 
substance had not been reduced to physical possession above the seabed, and for any 
loss or damage to any formation, strata, or reservoir beneath the seabed. 
 

11.7   CONTRACTOR shall notify CLIENT immediately of any damage, loss or 
destruction of property used in connection with the WORKS and any injury or death 
of persons occurring in connection with the performance of the WORKS and to 
furnish to CLIENT adequate written reports pertaining to it. 

 
11.8    Except as otherwise provided in this ARTICLE, the indemnities given by the 

CONTRACTOR shall not be reduced by reasons of any negligence or omission of 
CLIENT Representative in failing to supervise or control the CONTRACTOR's site 
operations or methods of working or to detect or prevent or remedy defective 
WORKS or to ensure proper performance of any other obligations of the 
CONTRACTOR under this CONTRACT. 

 
11.9     Except as expressly provided herein, CONTRACTOR shall be solely responsible for 

the costs of all loss or damage caused by the wilful misconduct, act, omission or 
negligence of CONTRACTOR. 

 
11.10   CONTRACTOR shall notify CLIENT immediately of any incident, claims or 

litigation affecting the provisions of this ARTICLE. 
 
 

END OF ARTICLE 
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ARTICLE 12 – ACCEPTANCE OF WORKS 

 
12.1   All WORKS under this CONTRACT shall be performed in accordance with this 

CONTRACT to the satisfaction of the CLIENT representative.  
 
12.2   Pursuant to this ARTICLE, CLIENT Representative shall, decide on all matters as 

to the performance and fulfilment of the CONTRACT and his decision thereon shall 
be final and conclusive. 

 
12.3   Notwithstanding the above, acceptance of WORKS or part thereof or approval of 

CONTRACTOR's activities for the WORKS or partial payments made to the 
CONTRACTOR shall not relieve CONTRACTOR of any of its obligations and/or 
liabilities provided in this CONTRACT. 

 
 

END OF ARTICLE 
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ARTICLE 13 – WARRANTY 

13.1  CONTRACTOR warrants and guarantees that the WORKS shall be performed in a 
professional manner in accordance with good and sound offshore engineering and 
industry practices and with the requirements and conditions of this CONTRACT. 

 
13.2  CONTRACTOR warrants that the design, equipment and products supplied under this 

CONTRACT comply with the technical specifications, are free from defects in 
materials, free from defects in workmanship, fit and suitable for the purpose and use for 
which they are intended as stated in this CONTRACT. Purchased items provided by 
Contractor shall have Warranty period of eighteen (18) months form the date of 
delivery or twelve (12) months from the date of issuance of installation whichever 
comes earlier. 

 
13.3  Notwithstanding anything contrary under this CONTRACT, if the defects appear 

within the warranty period as described above, CLIENT shall notify CONTRACTOR 
of the defects. At CLIENT's option, CLIENT may instruct CONTRACTOR to repair or 
replace or remedy the defective WORKS at no charge to CLIENT.  Alternatively, 
CLIENT may repair or replace or remedy the defective WORKS and any/all expenses 
incurred by CLIENT for such repair or replacement or remedy work shall be 
reimbursed by CONTRACTOR. 

 
13.4  The scope of CONTRACTOR’s warranty shall cover all expenses incurred in the 

repair, replacement of all materials and equipment found to be defective, labour and all 
direct cost and remedy of the defective WORKS. 

 
13.5  CONTRACTOR shall obtain from its Sub-contractors for assignment to CLIENT the 

best possible warranties and guarantees with respect to materials and workmanship of 
third party installed by CONTRACTOR. In the event that CONTRACTOR obtains 
more favourable warranties from its sub-suppliers and suppliers than those in this 
ARTICLE, such warranties shall be assigned to CLIENT. 

 
13.6  CLIENT's inspecting, testing, witnessing tests, paying invoices or issuing any final 

acceptance shall not relieve CONTRACTOR from its warranty obligations set forth in 
this ARTICLE. 

 
13.7   If CONTRACTOR fails to do the WORKS or part thereof, or make good the defect or 

deficiency as required by CLIENT within the specified period after delivery of written 
notice to CONTRACTOR by CLIENT, CLIENT shall be entitled to have the WORKS 
or part thereof, or the defect or deficiency or part thereof, as the case may be, carried 
out by its own personnel or by other contractor appointed by CLIENT.  If the WORKS 
or the part thereof is WORKS, or the defect or deficiency or part thereof had been 
rectified in which CONTRACTOR should have carried out at CONTRACTOR's own 
cost, CLIENT shall, in addition to its right to invoke any Bank Guarantee which may 
have been furnished by the CONTRACTOR, be entitled to recover from 
CONTRACTOR the total cost to CLIENT thereof or may deduct the same from any 
moneys or payment due or which may become due to CONTRACTOR and if there are 
no or insufficient moneys available, CONTRACTOR shall reimburse CLIENT within 
thirty (30) days after invoicing for all such costs.  In any events, CONTRACTOR shall 
guarantee the WORKS in the same term provided in the foregoing ARTICLES. 

 
 

END OF ARTICLE 
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ARTICLE 14 – CONTRACTOR’S OBLIGATION 
  
14.2  CLIENT shall, without prejudice to its rights under ARTICLE 23 – “PROVISION 

FOR TERMINATION OF CONTRACT” has the right to monitor and review, from 
time to time, the CONTRACTOR’s performance of the WORKS under this 
CONTRACT and CONTRACTOR’s compliance with its obligations hereunder.  

 
14.3  CONTRACTOR shall perform the WORKS in strict compliance with the provisions of 

this CONTRACT including all EXHIBITS attached hereto and shall comply with and 
adhere strictly to CLIENT's instructions and directions on any matter concerning the 
WORKS.  The foregoing shall not however be construed to exclude CONTRACTOR's 
duty to exercise diligence and to perform the WORKS in accordance with the warranty 
set forth in ARTICLE 13 – “WARRANTY” hereof. 

 
14.4  CONTRACTOR shall carry out all of its obligations under the CONTRACT and shall 

execute the WORKS with all due care and diligence and with the skill to be expected 
of a reputable contractor experienced in the types of work to be carried out under the 
CONTRACT. 

 
14.5  CONTRACTOR shall take full responsibility for the adequacy, stability and safety of 

all operations and methods necessary for the performance of the WORKS and shall 
comply with the ARTICLE 20 – “HEALTH SAFETY AND ENVIRONMENT 
REQUIREMENT”.  

 
14.6  CONTRACTOR shall furnish the equipment, materials, and supplies and the necessary 

personnel required to perform the WORKS as specified in the EXHIBITS attached 
hereto. 

 
14.7  CONTRACTOR shall commence the WORKS as instructed by CLIENT. 
 
14.8    CONTRACTOR shall observe all plans, programs, specifications, schedules, and 

instructions provided or made by CLIENT for carrying out the WORKS. 
 
14.9  During the progress of the WORKS performed hereunder, CONTRACTOR shall 

ensure that its personnel keep the designated area of the Work Site clean and orderly at 
all times and shall dispose of trash and spoil as instructed by CLIENT. 

 
14.10    CONTRACTOR furnished equipment, materials, and supplies 
 
   14.10.1 CONTRACTOR shall at its own cost furnish, install, maintain in good 

working order, and repair and replace where necessary throughout the 
duration of this CONTRACT, relevant and adequate equipment, materials 
and supplies for full and proper performance of the WORKS, and shall carry 
all spare parts and supplies as required for maintenance and good working 
condition of CONTRACTOR Equipment. 

 
   14.10.2    CONTRACTOR shall ensure that all materials, tools, equipment and other 

items used in the WORKS, whether purchased, rented, or otherwise provided 
by CONTRACTOR, are properly packed and equipped with proper and 
acceptable slings and spreader bars, where required, and that the equipment 
are in a safe, sound and good condition and capable of performing the 
functions for which they are intended; and are properly stored and protected 
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against all weather elements that may be detrimental to the eventual 
performance of the equipment if no such protection is provided. 

 
   14.10.3    For equipment assigned to the WORKS, the CONTRACTOR must indicate 

on the proforma invoice that is submitted to CLIENT, at time of delivery of 
the equipment to the Supply Base, the description, the serial number of the 
equipment, maintenance record, year of manufacture and/or year of purchase, 
with documental support.  

 
       The proforma invoice must reach CLIENT at least one (01) day prior to the 

actual shipment. All items delivered must be accompanied by 
CONTRACTOR's delivery order and must be clearly tagged for material 
identification. 

 
   14.10.4    If any tool or other item of equipment is, in the judgement of CLIENT, 

unsafe or incapable of doing the functions for which it is intended, 
CONTRACTOR shall repair or replace the same with a safe and capable tool 
or item of equipment at CONTRACTOR's expense. 

 
   14.10.5 CLIENT shall have the right to inspect CONTRACTOR Equipment at any 

time to observe their condition.  If CLIENT notifies CONTRACTOR of any 
defects thereto, CONTRACTOR shall take immediate steps to rectify the said 
defects at its own cost.  However, such inspection by CLIENT shall not imply 
any acceptance of the condition of the said CONTRACTOR Equipment by 
CLIENT and CONTRACTOR shall not be relieved of its obligations under 
this CONTRACT by any such inspection. 

 
   14.10.6 CONTRACTOR shall keep and maintain up-to-date records of all 

CONTRACTOR Equipment reflecting their conditions and quantity and shall 
make such records available to CLIENT whenever requested. 

 
   14.10.7 CONTRACTOR agrees to visually inspect all CLIENT Equipment and 

materials furnished by CLIENT and shall report to CLIENT of any apparent 
defects therein.  CONTRACTOR's use of such materials without so notifying 
CLIENT shall be deemed to be conclusive evidence that such materials are 
free from apparent defects. CLIENT Equipment on board the drilling unit shall 
be maintained in good condition and repaired by CONTRACTOR utilising 
CONTRACTOR Personnel and all spare parts, materials required to maintain 
or repair CLIENT Equipment at CONTRACTOR’s sole cost. 

 
   14.11  CONTRACTOR'S Personnel 
 
   14.11.1 CONTRACTOR shall provide the necessary personnel as specified in 

EXHIBIT I - SPECIAL PROVISIONS AND SCOPE OF WORKS, and 
shall make the personnel available for commencement of the WORKS. 
CONTRACTOR shall thereafter ensure that such personnel are continuously 
available throughout the duration of the CONTRACT. 

 
        CONTRACTOR shall furnish at its sole expense any and all visas and work 

permits or other permits required for its personnel. 
 
        CONTRACTOR Personnel directly involved in the WORKS shall be 

subjected to call twenty-four (24) hours per day at the Work Site.  
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        CONTRACTOR shall furnish additional personnel as CLIENT may request in 

writing from time to time. 
 
   14.11.2 All CONTRACTOR Personnel directly involved in the performance of the 

WORKS offshore shall have undergone the necessary basic safety training 
required by CLIENT's and shall possess a valid Offshore Safety Certificates. 
All related costs with respect to getting Offshore Safety Certificates for 
CONTRACTOR Personnel shall be at CONTRACTOR's own expenses. 

 
   14.11.3 Discipline 
 
        In the performance of the WORKS, CONTRACTOR shall maintain strict 

discipline and good order among its employees and CONTRACTOR'S and 
Sub-contractor’s employees and shall not permit any of them to engage in any 
activities that might, in CLIENT's opinion, be contrary or detrimental to the 
performance of the WORKS or the interests of CLIENT. 

 
   14.11.4  Alcohol And Drug Use 
 

a) CONTRACTOR is responsible to ensure that its employees, agents, and Sub-
contractors, its servants and its third party shall not use, be in possession or 
under the influence of any drug during the performance of the WORKS, or 
cause any drugs to be carried into the Work Site. 
 

b) CONTRACTOR shall also ensure that its employees, agents, Sub-contractors, 
its servants and third party shall not use or be in possession of, distribute or 
engage in the sale of alcohol/alcoholic beverages at Work Site. 

 
c) Any of the CONTRACTOR's personnel, employees, agents Sub-contractors 

and third party who is incapable of performing his work or duties due to the 
influence of alcohol, will be refused entry into or removed from the Work Site. 
CONTRACTOR shall replace such person immediately in accordance with the 
provision herein contained. Any cost incurred shall be for the 
CONTRACTOR's account. 
 

   14.11.5 Replacement of CONTRACTOR Personnel 
 

      (a) CONTRACTOR shall employ on the WORKS only competent and skilled 
personnel. Subject to all other provisions of this ARTICLE, CONTRACTOR 
shall ensure that all such personnel continue in the functions and 
responsibilities to which they are initially assigned for as long as is necessary 
to achieve proper completion of the WORKS.  CONTRACTOR shall not 
change the personnel assigned to perform the WORKS without prior approval 
from CLIENT in writing. 

 
        CONTRACTOR shall also take steps to ensure that in the event of a 

replacement, the replacement personnel shall be competent, skilled and 
familiar with the WORKS.  Such steps shall include the training of the "would 
be" new personnel to take-over the work at no additional cost to CLIENT and 
shall include an appropriate hand over period for the replacement personnel. 
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      (b) CLIENT shall be entitled to, without prejudice to any other rights or remedies 
available to CLIENT under this CONTRACT or otherwise in law, to object 
and require CONTRACTOR to remove form the WORKS and/or replace any 
of CONTRACTOR Personnel who, in the opinion of CLIENT, is incompetent, 
misconduct himself, is negligent in the performance of his duties, and/or 
violates CLIENT's alcohol/drug policy. 

 
        In such event, CONTRACTOR shall forthwith remove such person from the 

WORKS and such person shall not be re-employed in the WORKS again 
without the written permission of CLIENT.  CONTRACTOR shall 
immediately replace, at CONTRACTOR's sole expense, any discharged 
person with a suitably qualified and experienced person acceptable to 
CLIENT. 

 
        In the event CONTRACTOR is unable to comply with these obligations, 

CLIENT shall have the option to terminate this CONTRACT. 
 
   14.11.6 Language Requirement 
 

CONTRACTOR shall ensure that the personnel provided pursuant to this 
CONTRACT are competent, efficient and have adequate command of the 
English Language. 

 
   14.11.7   Personnel Policies 
 
        CONTRACTOR shall maintain good site housekeeping and shall furnish 

where applicable, to its personnel safety equipment including but not limited 
to safety helmets, safety shoes, safety harness and eye and ear protection. 

 
        CONTRACTOR shall be responsible for maintaining and enhancing the safety 

awareness of its personnel and Sub-contractor's personnel including arranging 
safety meeting and emergency drills. 

CONTRACTOR shall establish and have its own written policy, safety rules 
and regulations for its employees and the employees of any of its Sub-
contractors and shall also acquaint CLIENT Representative with the same. 

14.12  At all times, CONTRACTOR shall respond promptly and shall accurately furnish to 
CLIENT information about the WORKS as requested. 

14.13    In the execution of the WORKS, no persons other than the authorised employees or 
agents of the CONTRACTOR and the employees or agents of CLIENT, shall be 
allowed on the Work Site without the written consent of CLIENT. 

14.14   Before commencing any hazardous work operations, CONTRACTOR shall inspect the 
Work Site and equipment involved to ensure that the WORKS will be performed under 
safe conditions acceptable to CLIENT.  CONTRACTOR shall verify that "Work 
Permits" or "Certificates" are obtained prior to initiating any hazardous work. 

14.14   CONTRACTOR shall at no cost to CLIENT be responsible for the medical welfare of 
its own and Sub-contractor's employees and shall take care of periodical medical 
examinations, arrangements for medical attendance, treatment or hospitalisation if and 
when necessary and will arrange suitable insurance coverage for such contingencies.  In 
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cases of emergency, CLIENT may make or provide for, the necessary emergency 
arrangements, the costs of which shall be reimbursed to CLIENT by CONTRACTOR. 

14.16   CONTRACTOR shall advise CLIENT immediately in writing of any labour dispute or 
anticipated labour dispute, which may be expected to affect the CONTRACTOR's 
performance of the WORKS. 

14.17  CONTRACTOR shall promptly review the information, data, drawings and 
specifications provided by CLIENT and shall immediately bring to the attention of 
CLIENT all things which in CONTRACTOR's opinion appear to be deficiencies, 
omissions, contradictions or ambiguous in such information, data, drawings or 
specifications. 

14.18  In addition to all legal and specific requirements stated herein, CONTRACTOR and 
CONTRACTOR's agents, employees, representatives and Sub-contractors who are 
engaged in the performance on the WORKS shall comply with, abide by and enforce at 
its sole expense any rules, regulations and standards on safety, fire protection and 
security regulations as set forth by CLIENT in its safety manuals, policies and special 
instructions. 

14.19  CONTRACTOR shall ensure that all its employees, agents and Sub-contractors comply 
with CLIENT's rules, regulations, practices and requirements in the area of CLIENT's 
operations. This shall not relieve CONTRACTOR of its obligations as stipulated herein 
and in particular this ARTICLE. 

 
END OF ARTICLE 
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ARTICLE 15 – CLIENT'S OBLIGATION 

15.1  Access To Work Site 
 
   CLIENT shall ensure that CONTRACTOR has rights of ingress and egress for its 

personnel and CONTRACTOR Equipment to and from the Work Site(s), subject to the 
provisions of ARTICLE 9 - "TAXES AND DUTIES" and ARTICLE 14 -
"CONTRACTOR'S OBLIGATION". CLIENT shall promptly advise 
CONTRACTOR of any restrictions, conditions, or limitations in CLIENT's permits or 
authorisations. 

 
15.2    Use of CONTRACTOR Equipment 
 
   CLIENT shall not, without CONTRACTOR's specific consent, authorise any person 

other than CONTRACTOR Personnel to operate CONTRACTOR Equipment.  
However, if an emergency should arise, CLIENT may operate CONTRACTOR 
Equipment and shall notify CONTRACTOR of such use. CLIENT shall pay 
CONTRACTOR the equipment rental rate, if applicable as specified in EXHIBIT IV – 
CONTRACT PRICE AND PRICE LIST. 

 
15.3  Transportation of CONTRACTOR Equipment 
 
   CLIENT shall furnish transportation for CONTRACTOR Equipment from the Supply 

Base to the Work Site(s) and vice versa. 
 
15.4     Work Schedule and Transportation of CONTRACTOR Personnel 
 
   CONTRACTOR and CLIENT shall agree upon a schedule for the regular change of 

working crews who are engaged in the WORKS at the Work Site(s) and, except in 
circumstances of emergency or safety, CLIENT shall be obliged to transport 
CONTRACTOR Personnel only in accordance with the schedule so agreed upon.  
CLIENT shall always have the right to change the schedule without prior notice for 
reasons of unavailability of transport and for emergency and safety considerations as 
determined solely by CLIENT. 

 
   The normal mode of transportation for CONTRACTOR Personnel from Mustering 

Point to the Drilling Rig will be by helicopter if available.  Otherwise supply vessel(s) 
will be used. 

 
15.5     CLIENT shall provide reasonable accommodation, meals and laundry service for 

CONTRACTOR Personnel within the limits of stated requirements as to numbers of 
personnel so engaged from time to time at the Work Site(s).  CONTRACTOR 
Personnel shall adhere to meal rosters as may be furnished by CLIENT, if any. 

 
15.6  CLIENT shall provide site survey information in line with CONTRACTOR’s 

requirements, and CLIENT shall bear all expenses in conjunction with such survey 
requirements including but not limited to survey vessel, personnel onboard the vessel, 
pilot fees, dockings and the running of the survey vessel. 

 
END OF ARTICLE 
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ARTICLE 16 – ACTIONS ON BEHALF OF CLIENT 

  
16.1  CONTRACTOR shall take no action on behalf of CLIENT in the performance of the 

WORKS, which would subject either Party to liability or penalty under any laws, rules, 
regulations, or decrees of any relevant authority. 

 
16.2     CONTRACTOR shall have no authority to and shall not make any statements, 

representations or commitments of any kind or to take action which shall be binding 
upon CLIENT, except as provided for herein or otherwise authorised in writing by 
CLIENT. 

 
16.3  CONTRACTOR is an independent CONTRACTOR and neither CONTRACTOR nor 

CONTRACTOR's respective employees are deemed to be agents or employees of 
CLIENT. 

 
16.4    CONTRACTOR shall notify CLIENT promptly upon discovery of any instance where 

CONTRACTOR has not complied with the requirements of this ARTICLE. 
 
 

END OF ARTICLE  
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ARTICLE 17 – CLIENT’S CONTRACT ADMINISTRATOR AND 
REPRESENTATIVE(S) 

 
The following defined CLIENT Contract Administrator and Representative(s) shall be 
designated in EXHIBIT I – SPECIAL PROVISION AND SCOPE OF WORKS.  Notice of 
any change shall be given by CLIENT to CONTRACTOR in writing. 
 
17.1  CLIENT Contract Administrator 
 
   CLIENT Contract Administrator is the person who shall be responsible for and is duly 

authorised to receive and act on behalf of CLIENT on all matters pursuant to the terms 
and conditions of this CONTRACT.  The CLIENT Contract Administrator shall have 
the authority to make the final decisions for CLIENT on all questions, controversies, or 
disputes involving the interpretation and implementation of this CONTRACT.  

 
17.2     CLIENT Representative(s) 
 
   The CLIENT Representative shall have the right to receive all information pertaining to 

records, reports, and any other information pursuant to the WORKS and EXHIBITS 
attached hereto. 

 
   CLIENT Representative(s) shall have the right to issue instructions with respect to the 

CONTRACT, reject or disapprove of any part of the WORKS, which does not conform 
to this CONTRACT, and to decide on all matters or questions which may arise relating 
to the performance of the WORKS and his decision shall be final and conclusive. 

 
   CLIENT Representative(s) shall be entitled to inspect all WORKS performed 

hereunder and to witness and to check all tests on CONTRACTOR Equipment.  
Notwithstanding the above, the presence of and the inspection by CLIENT 
Representative(s) shall not relieve CONTRACTOR from CONTRACTOR's obligations 
and duties and shall not prejudice CLIENT's rights under this CONTRACT. 

 
   CLIENT Representative(s) shall consult with CONTRACTOR Representatives in 

delivery of Goods or planning and co-ordinating the WORKS, and all instruction(s) 
given by CLIENT Representative(s) consistent with the provisions of this CONTRACT 
shall be deemed those of CLIENT and shall be complied with by CONTRACTOR. 

 
 

END OF ARTICLE  
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ARTICLE 18 – CONTRACTOR’S CONTRACT ADMINISTRATOR AND 
REPRESENTATIVE 

 
The following defined CONTRACTOR Contract Administrator and CONTRACTOR 
Representative shall be designated in EXHIBIT I – SPECIAL PROVISIONS AND SCOPE 
OF WORKS.  Notice of any change shall be given by CONTRACTOR to CLIENT in writing. 
 
18.1     CONTRACTOR Contract Administrator 
 
   CONTRACTOR Contract Administrator is the person who shall be responsible for and 

is duly authorised to represent CONTRACTOR at all times during the progress of the 
WORKS and to receive and to act on any request made by CLIENT in the performance 
of the WORKS pursuant to the terms of this CONTRACT. 

 
   CONTRACTOR Contract Administrator shall have full authority concerning the 

performance of the WORKS and shall have full authority to proceed with the WORKS 
and every part thereof in conformity with this CONTRACT. CLIENT shall be entitled 
to rely on all decisions and positions of the CONTRACTOR Contract Administrator as 
those of CONTRACTOR. 

 
18.2   CONTRACTOR Representative(s) 
 
   CONTRACTOR Representative is the person employed by CONTRACTOR who will 

have supervisory authority over the WORKS and with whom CLIENT 
Representative(s) may plan and co-ordinate the performance of the WORKS.  Notice 
concerning operations, which are transmitted to CONTRACTOR through its designated 
CONTRACTOR Representative(s) will be deemed, for the purpose of this 
CONTRACT, to have been sufficiently given. 

 
 

END OF ARTICLE  
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ARTICLE 19 – LIENS AND CLAIMS 

 
19.1     CONTRACTOR shall indemnify and hold CLIENT harmless from and shall keep 

CONTRACTOR Equipment, CLIENT Equipment, wells, and the WORKS free of all 
liens, claims, assessments, fines, and levies created, caused, or committed by 
CONTRACTOR or its Sub-contractors and all costs, damages, and expenses incidental 
thereto; including without limitation all court and arbitration costs, legal fees, and other 
reasonable expenses. CONTRACTOR shall notify CLIENT of such liens and/or claims. 

 
19.2     CLIENT shall have the right to retain from any payment to be made under this 

CONTRACT an amount sufficient to offset such liens and/or claims which 
CONTRACTOR fails to discharge promptly until such lien and/or claim is proven to be 
invalid or is satisfied, discharged, or settled. 

 
19.3     Should there be any liens and/or claims after all payments hereunder have been made, 

CONTRACTOR agrees to refund to CLIENT upon demand all moneys that CLIENT 
may be compelled to pay to discharge any such liens and/or claims in consequence of 
CONTRACTOR's default including all costs and legal and professional fees. 

 
19.4  CONTRACTOR agrees that it shall furnish CLIENT, upon completion or earlier 

termination of this CONTRACT, full and complete statements that all of 
CONTRACTOR's employees, Sub-contractors and suppliers have been paid in full for 
works done or for equipment, materials and supplies furnished to the date of such 
statements in connection with the performance of WORKS.  In the event of any dispute, 
CONTRACTOR shall post a bond or any form of security acceptable to CLIENT to 
secure or insure CLIENT against any such liens or claims. 

 
19.5  At the completion of the WORKS hereunder, or upon expiry or earlier termination of 

this CONTRACT, CONTRACTOR shall submit to CLIENT a 'CONTRACT 
CLOSURE LETTER' and 'CONTRACT CLOSURE CERTIFICATE’ as per format in 
the EXHIBIT X – INVOICING PROCEDURES AND ADMINISTRATION 
GUIDELINES stating that all of CONTRACTOR's employees, Sub-contractors and 
suppliers have been paid in full, for WORKS done or for equipment, materials and 
supplies furnished to, and all debts, taxes, liens, privileges, claims, charges, and 
obligations arising out of the purchase or lease of equipment, materials, supplies, and 
labour for use in the WORKS hereunder to the date of such statements in connection 
with the performance of the WORKS have been fully and finally paid. In the event of 
any dispute, CONTRACTOR shall post a bond, or any other form of security 
acceptable to CLIENT, to secure or insure CLIENT against any such liens and/or 
claims. 

 
19.6  Such affidavit shall ensure immunity to CLIENT from all liens and/or claims for which 

CLIENT might be or become liable.  CONTRACTOR shall indemnify and hold 
CLIENT harmless from and against all claims, demands, damages, losses, costs, 
proceedings, charges, and expenses arising out of or incurred in connection with any 
claims or liens asserted by CONTRACTOR's Sub-contractors, suppliers, or any other 
liens and claims arising out of the performance of this CONTRACT by 
CONTRACTOR. 

 
END OF ARTICLE  
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ARTICLE 20 – HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT  

 
20.1  LAWS AND REGULATIONS  
 
20.1.1  CONTRACTOR shall comply with all laws, regulations, and requirements pertaining to 

safety, health, fire, environmental protection, and security regulations, which are 
applicable to the location where the WORKS are being carried out. 

 
20.1.2  CONTRACTOR shall ensure its personnel employed for the WORKS comply at all 

times with the requirements as set forth by CLIENT in its HSE Manuals, Safety 
Manual, policies, procedures, any special instructions, and all requirements stipulated 
of CLIENT. 

 
20.1.3  CONTRACTOR shall ensure that all services, materials, and CONTRACTOR's items 

used in the performance of the WORKS comply with the above laws, regulations, and 
requirements and otherwise meet generally accepted industry standards for occupational 
health, safety and environment. 

 
20.1.4 Upon termination of the CONTRACT, CONTRACTOR shall within sixty (60) days 

deliver to CLIENT a satisfactory CONTRACT CLOSE-OUT REPORT in a format and 
meeting such technical content as specified by CLIENT. 

 
20.2     SAFETY EQUIPMENT 
 
   CONTRACTOR shall, where applicable, provide at its own expense adequate first aid, 

fire-fighting, life saving, and other safety equipment of approved types and amount as 
may be specified in connection with this CONTRACT and shall maintain this 
equipment in a professional manner and, where appropriate, re-certify the said safety 
equipment as dictated by legal and industry standards. 

 
   CONTRACTOR shall keep up-to-date records of all said equipment, including 

equipment location plans. 
 
   CONTRACTOR shall ensure that all cargo and items of equipment located at Work 

Site and at CONTRACTOR's onshore base are stored in a proper and safe manner and 
that CONTRACTOR's equipment is in all respects fit and suitable to undertake any 
operations. 

 
   CONTRACTOR shall also, at its own expense, be responsible for providing its 

personnel with personal protective equipment as specified required by CLIENT. 
 
20.3     SAFETY PROCEDURES AND MANUALS 
 
   CONTRACTOR shall have in place, prior to commencement of this CONTRACT, a 

written Safety Manual and Emergency Response Manual duly endorsed by 
CONTRACTOR's Management and approved by CLIENT. 

 
20.4  CERTIFICATION OF PERSONNEL 
 
   CONTRACTOR shall ensure that all machineries, equipment, and tools are operated by 

competent personnel who are fully trained and certified to carry out the task.  The said 
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personnel shall be authorised in writing by CONTRACTOR's Management or certified 
by a reputable training establishment acceptable to CLIENT. 

 
20.5  RIGHT TO STOP WORKS 
 
   CLIENT Representative shall have the right, but not the obligation, to prohibit the 

commencement of the WORKS or to stop any part of the WORKS in progress if the 
equipment, personnel, or work conditions are considered to be unsafe or not in 
compliance with CLIENT's rules and regulations. 

 
20.6  WEATHER/SEA CONDITION 
 
   CONTRACTOR may suspend any part of the WORKS under this CONTRACT at any 

time with CLIENT's prior approval because of dangerous weather or sea conditions or 
other reasons relating to safety. Similarly, if requested to do so by CLIENT in writing, 
CONTRACTOR shall immediately suspend all or a designated part of the WORKS as 
may be requested by CLIENT because of dangerous weather or sea conditions or other 
reasons relating to safety.  In this event, CONTRACTOR shall take all reasonable 
measures to protect the Work Site, CLIENT and CONTRACTOR Equipment and their 
components. 

 
20.7  In addition to all legal and specific requirements stated herein, CONTRACTOR 

GROUP who are engaged in the performance of the WORKS shall comply with, abide 
by and enforce at its sole expense any rules, regulations and standards on safety, drugs, 
and alcohol, fire protection, and security regulations as set forth by CLIENT in its 
safety manuals, policies and special instructions. 

 
20.8  In addition to all legal and specific requirements stated herein and all Vietnamese 

legislative requirements, CONTRACTOR GROUP who are engaged in the 
performance of the WORKS shall comply with, abide by and enforce at its sole expense 
any rules, regulations, and standards on safety, fire protection, environmental protection 
and security regulations as set forth by CLIENT in its published safety manuals, 
policies and special instructions. Before commencing any WORKS, CLIENT requires 
that CONTRACTOR inspect the Work Site and the equipment involved to ensure that 
the WORKS will be performed under safe conditions acceptance to CLIENT. These 
inspections must be evidenced by "Work Permits" issued by CLIENT prior to initiating 
any such WORKS. CLIENT Representative or his designated representatives shall have 
the right to prohibit commencement of WORKS or stop any WORKS in progress if the 
equipment, personnel or WORKS conditions are considered to be unsafe or not to be in 
compliance with CLIENT rules and regulations. 

 
20.9  CONTRACTOR shall prohibit the consumption and/or possession of alcoholic 

beverages or dangerous drug at the Work Site. 
 
20.10  CONTRACTOR shall compile and maintain safety records, data pertaining to its 

WORKS with CLIENT. These records shall be updated and submitted to CLIENT 
Representative as and when required. 

 
20.11  CONTRACTOR shall be wholly responsible for the safety and safe working practices 

of its employees, servants or agents, and all equipment, and shall be responsible for the 
training of its employees, servants or agents on safety and safe working practices. 
CONTRACTOR shall ensure that the personnel to be provided in the performance of 
the WORKS are adequately trained in safety precautions and safe working practices 
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before they are involved in the WORKS and that they are competent to undertake their 
required duties in a safe and efficient manner. CONTRACTOR shall be responsible for 
maintaining and enhancing manner. CONTRACTOR shall be responsible for 
maintaining and enhancing the safety awareness among its personnel and Sub-
contractor's personnel, including arranging regular safety meetings and emergency 
drills, copies of minutes of CONTRACTOR safety meetings shall be submitted to 
CLIENT. 

 
20.12  The employees, servants or agents of the CONTRACTOR when working offshore shall 

participate in periodic fire and boat drills, instructions in survival, lifesaving and fire 
fighting. 

 
20.13  All personnel assigned to Work Site shall be provided with approved safety helmets, 

safety glasses, safety shoes and ear protections, by the CONTRACTOR. 
CONTRACTOR shall also provide to personnel assigned for special jobs with approved 
life lines, life jackets/life vests, breathing equipment, welding helmets, and all other 
protective equipment as necessitated by the scope of WORKS and good industrial 
safety practices. 

 
20.14   CONTRACTOR shall allow CLIENT Representative and/or its designated third Party 

personnel access at any time to conduct audit on the CONTRACTOR Personnel, 
records and any other matters related to the safety aspect of the WORKS at the Work 
Site(s). 

 
 

END OF ARTICLE 
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ARTICLE 21 – DEFAULT OF CONTRACTOR 

 
21.1  The occurrence of any of the following events shall be deemed a default by 

CONTRACTOR under this CONTRACT:- 
  

(a)   Any attempted transfer or assignment or Sub-contract by CONTRACTOR of its 
right or duties under this CONTRACT without the prior written consent of 
CLIENT; or 

 
(b)   The making by CONTRACTOR of an assignment for the benefits of creditors, 

the filing by or against CONTRACTOR of a petition in bankruptcy or for 
corporate reorganisation, or the appointment of a receiver or trustee for 
CONTRACTOR or the properties of CONTRACTOR; or 

 
(c)   The failure of CONTRACTOR to satisfy within thirty (30) days of its entry any 

final judgement upon which execution is possible or the attachment of any 
general liens against the real or personal property of CONTRACTOR and the 
continued existence thereof for more than thirty (30) days; or 

 
 (d)  If the CONTRACTOR has in the opinion of CLIENT failed to comply with the 

CONTRACT or failed to perform the WORKS or part thereof or has failed to 
adhere to any of its duties and obligations; or 

 
(e)   The refusal or the inability or other failure of the CONTRACTOR to perform any 

part of the CONTRACT in a safe, efficient, professional, workmanlike, skilful, 
professional and careful manner in accordance with good industry practices or 
with the required promptness or diligence; or  

 
(f)   Fulfil its obligations relating to prevention of pollution and substantial pollution 

result therefrom. 
 

21.2  CLIENT shall notify CONTRACTOR in writing of any default and require 
CONTRACTOR to immediately take appropriate correction action without however 
prejudicing any of CLIENT rights hereunder or in law or equity. 

 
21.3  Notwithstanding the foregoing, in the event of default by CONTRACTOR, CLIENT 

shall, at CLIENT's sole discretion, enforce the Bank Guarantee and/or Performance 
Guarantee for completion of the WORKS. 

 
 

END OF ARTICLE  
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ARTICLE 22 – PROVISION FOR SUSPENSION OF WORKS 

 
22.1  CLIENT may, at any time, suspend all or any part of the remaining WORKS for any 

reason whatsoever by giving written notice to CONTRACTOR specifying the part of 
the WORKS to be suspended and the effective date of suspension. CONTRACTOR 
shall cease performance of said suspended part of WORKS on the effective date of 
suspension.  CONTRACTOR shall continue to perform the unsuspended part of the 
WORKS.  CONTRACTOR will be given sufficient time for orderly removal of 
personnel and items not required during suspension. 

 
22.2  CONTRACTOR shall comply with CLIENT's instructions with respect to all activities 

in connection with any suspension of the WORKS or part thereof.  Such compliance 
will be a factor in determining reasonableness of costs incurred.  Compensation for 
suspension shall be limited to actual and reasonable out-of-pocket expenses.  
CONTRACTOR will not be compensated for expenses that resulted from suspension or 
cancellation of WORKS due to safety reasons. 

 
22.3  Neither CLIENT nor CONTRACTOR shall be liable to the other for loss of anticipated 

profits sustained on account of any suspension of WORKS or part thereof. 
 
22.4  CLIENT may, at any time, authorize resumption of all or any part of the suspended 

WORKS by giving notice to CONTRACTOR specifying the WORKS to be resumed 
and the effective date of withdrawal of suspension.   The WORKS shall be resumed by 
CONTRACTOR immediately after receipt of such notice, where applicable. 

 
 

END OF ARTICLE  
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ARTICLE 23 – PROVISION FOR TERMINATION OF CONTRACT 

 
23.1  CLIENT shall have the right at its option to terminate this CONTRACT or any part 

thereof pursuant to the following provisions. 
 
23.2  Termination Without Cause 
 
   a)    Notwithstanding any other provisions to the contrary herein, and in addition to 

CLIENT's right either to stop the WORKS or to suspend CONTRACTOR from 
all or any part of WORKS pursuant to ARTICLE 22 – "PROVISION OF 
SUSPENSION OF WORKS", CLIENT may at any time terminate without 
cause WORKS in whole or in part by giving written notice to CONTRACTOR 
that CLIENT intends to terminate WORKS, specifying the WORKS to be 
terminated, and the effective date of termination. 

 
   b)   Should CLIENT terminate this CONTRACT or all WORKS without cause, 

CONTRACTOR shall stop performance of all WORKS or the terminated portion 
of the WORKS on the effective date of termination. 

 
   (c)   In  the  event  CLIENT terminates  any  part  of  the  WORKS  without  cause, 

CONTRACTOR  shall  stop performance of  the  said portion of  the  terminated 
WORKS on the effective date of termination. 

 
   d)   Upon receipt and verification of CONTRACTOR's invoice, CLIENT shall pay 

CONTRACTOR all amounts properly due for the work performed prior to the 
date of termination and all expenses resulting directly from the termination as 
approved by CLIENT. 

 
23.3  Termination For Cause 
 
   a)    Subject to provision provided under ARTICLE 21 – "DEFAULT OF 

CONTRACTOR" hereof, CLIENT shall have the right to terminate for cause all 
or part of the WORKS by giving a notice in writing, specifying the CONTRACT 
to be terminated, and the effective date of termination.  In either event, CLIENT 
shall have available to it all rights and remedies proved in law or equity. 

 
   b)   On the date on which the termination for cause given pursuant to provision of 

ARTICLE 21 – "DEFAULT OF CONTRACTOR" becomes effective, 
CONTRACTOR shall stop performance of the CONTRACT. CLIENT shall, 
retain all amounts which are then due and payable to CONTRACTOR plus 
reimbursements due to CONTRACTOR for its reasonable and auditable costs 
incurred in the performance of the WORKS to the extent such WORKS are 
authorised in advance by CLIENT.   

 
23.4  In addition to CLIENT's rights to terminate as may be provided herein, CLIENT shall be 

entitled to terminate this CONTRACT under the following provisions: 
 

23.4.1   In the event of Force Majeure continuing for fourteen (14) days as specified in 
ARTICLE 28 – “FORCE MAJEURE” and there is no expectation of 
improvement of the situation, then CLIENT shall be entitled to terminate this 
CONTRACT forthwith. 
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23.4.2   If at any time during the performance of this CONTRACT, there is any 
attempted transfer or assignment by CONTRACTOR of its rights or duties 
under this CONTRACT without the prior written consent of CLIENT. 

 
 CLIENT shall be entitled to terminate this CONTRACT on giving notice of termination 

to CONTRACTOR, such termination shall be effective on the date specified in the 
notice. 

 
23.5  If CLIENT terminates any part of the CONTRACT in accordance with the ARTICLE 

herein CONTRACTOR shall execute and deliver to CLIENT the documents required by 
CLIENT with respect to said part of the CONTRACT. 

 
24.6  For the part of the WORKS terminated, the applicable provision of the CONTRACT 

shall continue in full force and effect as to all the WORKS performed prior to the 
effective date of termination.  For the remainder of the WORKS, the CONTRACT shall 
remain in full force and effect. 

 
23.7  If this CONTRACT or any portion of the WORKS is suspended or terminated and if 

CLIENT so requests, CONTRACTOR shall immediately make every reasonable effort 
to cancel existing Sub-contracts, purchase orders or other obligations entered into by 
CONTRACTOR with Sub-contractors, suppliers or others for the performance of the 
WORKS, upon terms satisfactory to CLIENT. 

 
23.8  CLIENT may direct CONTRACTOR to execute and delivery to CLIENT all documents 

related to the CONTRACT as required by CLIENT and to take all steps necessary to 
full vest in CLIENT the rights and benefits of CONTRACTOR under existing Sub-
contracts or other obligations with Sub-contractors, suppliers and others. In addition, 
CONTRACTOR shall do whatever is necessary to preserve and protect the WORKS 
already in progress, to protect materials, drawings, documents, equipment and supplies 
in transit or at the Work Site and to minimise all costs to CLIENT and CONTRACTOR 
resulting from such suspension or termination. 

 
23.9  Except as provided above, in the event of termination hereunder, the Parties shall each 

be released and discharged from any claims by one against the other in connection with 
the terminated WORKS.  Neither CLIENT nor CONTRACTOR shall be liable to the 
other for loss of anticipated profits sustained on account of such termination. 

 
23.10  If in the performance of this CONTRACT, CONTRACTOR causes the CONTRACT to 

be terminated, or in the event of default by CONTRACTOR, CLIENT shall have the 
option to thereafter enforce the Bank Guarantee and/or Performance Guarantee for 
completion of the WORKS. 

 
 

 END OF ARTICLE  
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ARTICLE 24 – SUB-CONTRACTS AND ASSIGNMENT 

 
24.1    CONTRACTOR shall not subcontract or assign the WORKS or any part thereof without 

CLIENT's prior written approval. Sub-contract documents and selection of Sub-
contractor(s) related to the WORKS or any part thereof shall require the written approval 
of CLIENT prior to the award of each Sub-contract, such approval shall not be 
unreasonably withheld.  

 
24.2    CLIENT shall have the right to disapprove, for reasonable cause, any Sub-contractor, 

supplier, vendor or source of supply selected by CONTRACTOR. 
 
24.3    CONTRACTOR shall be fully responsible for any acts, defaults and omissions of any 

Sub-contractors and persons either directly or indirectly employed by Sub-contractor to 
the same extent as it is for the acts and omissions of persons directly or indirectly 
employed by CONTRACTOR. 

 
24.4 CLIENT may assign this CONTRACT including all rights and obligations hereunder at 

any time with the prior written consent of CONTRACTOR which shall not be 
unreasonably withheld.  

 
24.5    CONTRACTOR shall ensure that all CLIENT's right under this CONTRACT including 

audit rights are incorporated in all CONTRACTOR's Sub-contracts hereunder. 
 
24.6 Approvals granted pursuant to this ARTICLE shall not release or relieve 

CONTRACTOR of any of its obligations under the CONTRACT or create any 
contractual relationship between any Sub-contractor and CLIENT. 

 
 

END OF ARTICLE  
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ARTICLE 25 – ACCESS AND AUDIT RIGHTS 

 
25.1     CONTRACTOR shall maintain and shall cause its Sub-contractors, subsidiaries, and 

Affiliates to maintain true and correct records of all charges and accounts including 
gifts and entertainment expenses in connection with the WORKS and all transactions 
related thereto and shall retain all such records and accounts for a period of not less than 
thirty-six (36) months after the expiry of the CONTRACT or any extensions or any 
termination thereof. 

 
25.2    From the effective date of this CONTRACT and within the time period mentioned 

above, CLIENT shall have the right, during regular scheduled business hours, to inspect 
and audit the drawings, plans, instructions, procedures, controls, records, including gifts 
and entertainment records, and accounts of CONTRACTOR, its Sub-contractors and 
Affiliates in connection with the performance of this CONTRACT, and are in 
compliance to the CONTRACT terms and conditions. CLIENT shall have the right to 
reproduce any such documents, which have been inspected.  

 
25.3    CLIENT's claims for omissions, corrections, or errors in charges and credits for 

CLIENT's account and over-payments of amounts billed by CONTRACTOR and others 
noted above may be presented at any time during and after the CONTRACT period 
provided that such claims are made during the course of the CONTRACT and within 
thirty six (36) months after the expiry of the CONTRACT or any extensions or any 
termination thereof. CONTRACTOR shall make a written response to CLIENT 
concerning such claims within thirty (30) days of the date of such claims by CLIENT. 

 
25.4     CONTRACTOR shall ensure that the provisions of this ARTICLE and ARTICLE 24 

– "SUB-CONTRACTS AND ASSIGNMENT", are included in all Sub-contracts it 
may enter into with its Sub-contractors and Affiliates who will supply any of the labour, 
equipment, materials, or services to be provided under this CONTRACT. 

 
 

END OF ARTICLE  
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ARTICLE 26 – CHANGES 

26.1    Changes to the WORKS and/or CONTRACTOR Equipment may be required during 
the performance of WORKS, or any extension of the CONTRACT, and should be 
handled expeditiously and effectively by the Parties hereto.  Such changes may include, 
but are not limited to additions, deletions, substitutions, alterations, and modifications. 

 
26.2     CLIENT shall have the right, at any time, to make any change but such change shall in 

no way affect the rights or obligations of the Parties hereto except as provided in a 
written Change Order.  All provisions of the CONTRACT shall apply to all changes. 

 
26.3   Except as provided in ARTICLE 26.6 below, CONTRACTOR shall not proceed with 

any change prior to receipt of a Change Order, unless authorised in writing by CLIENT 
Contract Administrator. 

 
26.4     Should CLIENT desire a change to the WORKS and/or CONTRACTOR Equipment, it 

shall advise CONTRACTOR of said request.  CONTRACTOR shall, upon request from 
CLIENT Contract Administrator, provide CLIENT within fourteen (14) days a Change 
Order Proposal defining the terms and conditions of the Change Order Proposal.  The 
terms and conditions shall include, but not be limited to price, method of payment, 
earliest commencement date, and any other information deemed necessary. 

 
26.5   When and if CLIENT approves the Change Proposal, CLIENT will issue to 

CONTRACTOR a written Change Order in duplicate originals in the form shown in 
EXHIBIT IX – CHANGE ORDER PROPOSAL.  CONTRACTOR shall sign both 
duplicate originals of the Change Order to indicate its receipt, understanding and 
acceptance of it.  After execution by CLIENT, one duplicate original will be returned to 
CONTRACTOR. 

 
26.6     In cases of extreme urgency for which CONTRACTOR is unable to submit a firm 

proposal prior to commencement of WORKS on the necessary change, CLIENT may 
issue a "Preliminary Change Order" to authorise CONTRACTOR to proceed with the 
change on the basis of an approximate written estimate prepared by CONTRACTOR.  
As soon as possible thereafter, CONTRACTOR shall submit a Change Order Proposal 
giving a firm price for the change.  If the firm price quoted in the Change Order 
Proposal is more than that quoted in the "Preliminary Change Order", CONTRACTOR 
shall furnish CLIENT with the reasons for the differences.  Upon agreement of the 
Parties on the firm price, a Change Order shall be issued as outlined in ARTICLE 26.5. 

 
 

END OF ARTICLE 
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ARTICLE 27 – LIQUIDATED DAMAGES 

27.1 If CONTRACTOR fails to complete any portion of WORKS as per the Schedule of 
Work stipulated in EXHIBIT I – SPECIAL PROVISIONS AND SCOPE OF 
WORKS and Exhibit II – Equipment specifications, then CLIENT shall apply 
liquidated damages in favour of CLIENT for such delay, in the absence of legal ground 
or justification, at a rate zero point one percent (0.1%) per day of delay up to eight 
percent (8%) of the total estimated CONTRACT Price. 

27.2 If CONTRACTOR fails to complete the WORKS on or before the scheduled completion 
date, CONTRACTOR shall be responsible for all costs related to such delay including 
weather downtime costs beyond the scheduled completion date in order to complete the 
WORKS. 

27.3 The reason for such delay is other than: 

(i) Force Majeure; or   

(ii) Any delay acceptable or reimbursable by the CLIENT to CONTRACTOR 
under the terms and conditions of this CONTRACT; or  

(iii) The failure of the CLIENT to perform any of the CLIENT’s obligations which 
directly or materially affect CONTRACTOR’s performance schedule as 
acknowledged in writing by the CLIENT, 

27.4 The amount due to CLIENT under this ARTICLE shall be fixed.  Such amounts shall be 
deducted from payments otherwise due by CLIENT to CONTRACTOR as stated in 
ARTICLE 7 entitled "INVOICING AND PAYMENT". 

27.5 CONTRACTOR and CLIENT hereby agree that these amounts of liquidated damages 
are fair and reasonable because of the difficulty of ascertaining the exact amount of 
damages that CLIENT may sustain by reasons of such delay in completing the WORKS 
and shall be deemed to be in full and final settlement of any claims by CLIENT based on 
CONTRACTOR's delayed completion of WORKS as specified above. 

27.6 Pursuant to ARTICLE 4.2, only CLIENT shall have the right to determine whether 
CONTRACTOR shall be subjected to "Liquidated Damages" upon assessing the severity 
and impact of CONTRACTOR failures to complete WORKS. 

27.7 CLIENT shall have the right to deduct the liquidated damages amount from payments 
due to CONTRACTOR under this CONTRACT.  The terms of this ARTICLE 27.7 
shall not be construed so as to prejudice, alter or limit CLIENT’s other rights and 
remedies under this CONTRACT upon written notification by CLIENT to 
CONTRACTOR of its intent to withhold. 

 
 

END OF ARTICLE 
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ARTICLE 28 – FORCE MAJEURE 

28.1 Where any Force Majeure event renders impossible or hinders or delays the performance 
of any obligation (except for the obligation to make payments) or the exercise of any 
right under this CONTRACT then the failure or omission of CLIENT or 
CONTRACTOR to perform such obligation shall not be treated as failure or omission to 
comply with this CONTRACT. 

 
28.2    Upon the occurrence of any Force Majeure event, the Party so affected in the discharge 

of its obligation shall promptly give written notice of such event to the other Party. The 
affected Party shall make every reasonable effort to remove or remedy the cause of such 
Force Majeure or mitigate its effect as quickly as may be possible.  If such occurrence 
results in the suspension of all or part of the WORKS for a continuous period more than 
fourteen (14) days, the Parties shall meet and determine the appropriate measures to be 
taken. In the event the Parties do not agree, CLIENT have the right to terminate the 
forthwith in which case neither Party shall have any further obligation or liability 
hereunder. 

 
28.3    The events falling within Force Majeure include acts of God or force of nature, landslide, 

lightning, earthquake, flood, fire, explosion, storm, tidal wave, shipwreck and perils to 
navigation (other than adverse sea or weather conditions), act of war (declared or 
undeclared) or public enemy, strike (excluding strikes, lockouts or other industrial 
disputes or action amongst employees of CONTRACTOR or its Sub-contractors) act or 
omission of sovereign states or those purporting to represent sovereign states, blockade, 
embargo, quarantine, public disorder, sabotage, accident or similar events beyond the 
control of the Parties or either of them. 

  
However, the following occurrences shall not be considered as Force Majeure: 

(a) Late delivery of CONTRACTOR Equipment caused by an oversold condition of 
the market, inefficiencies, lack of funds or similar occurrences; or 

(b) Late performance by CONTRACTOR and/or a Sub-contractor caused by 
unavailability of equipment, supervisors or labour, inefficiencies, lack of funds or 
similar occurrences; or 

  (c)  Mechanical breakdown of any item of CONTRACTOR or its Sub-contractors 
equipment, plant or machinery; or 

  (d) Delays due to ordinary storm or inclement weather; or  
  (e)  Non-performance by Sub-contractors. 
 
 unless the delay arises out of a Force Majeure occurrence and is beyond both 

CONTRACTOR's and the Sub-contractor's control and an alternate acceptable source of 
services, equipment, or material is unavailable.  Additionally, Force Majeure shall not 
include financial distress of CONTRACTOR or any Sub-contractor. 

 
28.4    Any delay or failure in performance by either Party hereto shall not give rise to any 

claims for damages or loss of anticipated profits if, and to the extent, such delay or 
failure is caused by Force Majeure. 

 
 

END OF ARTICLE  
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ARTICLE 29 – CONFLICT OF INTEREST 

 
29.1  CONTRACTOR shall exercise care and diligence to prevent any actions being taken or 

conditions from arising, which could result in a conflict with CLIENT's best interest.  
This obligation shall apply to the activities of the employees and agents of 
CONTRACTOR in their relations with CLIENT's employees and their families, and 
with suppliers, Sub-contractors, and third parties, arising from the CONTRACT or 
related to the performance of the WORKS. 

 
29.2  CONTRACTOR's efforts shall include, but not be limited to, establishing precautions to 

prevent its employees, officers or agents from making, receiving, providing, or offering 
gifts, entertainment, payments, loans, or other considerations for the purpose of 
influencing individuals to commit acts contrary to CLIENT's best interest. 

 

END OF ARTICLE 
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ARTICLE 30 – WAIVERS 

 
30.1     The failure of CLIENT, at any time, or from time to time to enforce, or to require the 

strict adherence and performance of any of the terms and conditions of the 
CONTRACT, to exercise any option, right, or privilege hereunder, or to demand 
compliance as to any obligation or covenant, shall not constitute a waiver of any such 
terms and conditions and/or affect or impair such terms or conditions in any way, or the 
right, privilege, or option of CLIENT, or of the strict performance of CONTRACTOR 
thereof unless an express waiver is properly executed and evidenced in writing. 

 
30.2    Waivers by CLIENT of any breach or non-observance by CONTRACTOR of any of 

the terms and conditions of this CONTRACT shall not constitute or be construed as a 
waiver of any succeeding breach or non-observance of the same or any other terms or 
conditions. 

 
 

END OF ARTICLE 
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ARTICLE 31 – CONFIDENTIALITY 

31.1     CONTRACTOR shall obtain written approval from CLIENT prior to making any 
publicity release, public statements or announcement regarding the CONTRACT and 
the performance of the WORKS or CONTRACTOR's activities related to its 
participation in the WORKS. 

31.2     CONTRACTOR shall at all times hold confidential and shall not, without CLIENT's 
prior written approval, divulge to third parties or use in any way other than for 
accomplishing the WORKS or for purposes other than that specified in the 
CONTRACT, any technical information or any processes, process data or calculations 
or any drawings or designs showing the equipment, devices and machinery by which 
the processing is to be performed or carried out, disclosed, directly or indirectly, to 
CONTRACTOR by CLIENT or its Affiliates in regard to the WORKS or the results 
thereof. 

31.3     Upon completion of the WORKS or upon receipt by CONTRACTOR of CLIENT's 
notification of termination of the WORKS or any part thereof as the case may be, 
CONTRACTOR shall return to CLIENT all documents, drawings, and data provided to 
CONTRACTOR by CLIENT.   

31.4     CONTRACTOR shall ensure that the provisions of this ARTICLE are adhered to by 
its employees, its Sub-contractors, and Sub-contractor's employees and shall promptly 
notify CLIENT upon discovery of any instance where the requirements of this 
ARTICLE have not been complied with. 

31.5    This ARTICLE shall continue in force notwithstanding the completion or earlier 
termination of this CONTRACT. 

31.6  The provisions of this ARTICLE shall not apply: 

(a) insofar as any of the documents, drawings, and data referred to in the WORKS 
are part of public knowledge or literature at the date of their receipt by the 
CONTRACTOR as from such date; 

(b) insofar as any of the documents, drawings, and data referred to in the WORKS 
become part of public knowledge or literature after the date of their receipt by the 
CONTRACTOR as from such subsequent date; 

(c) insofar as any of the documents, drawings, and data are developed by the 
CONTRACTOR independently of the CONTRACT. 

(d) insofar as any of the documents, drawings, and data lawfully becomes known or 
available to the CONTRACTOR from third party who are not under a similar 
agreement, directly or indirectly, with CLIENT hereto.  

(e) where disclosure is required to be made in order to comply with the requirements 
of any law, rule or regulation of any governmental or regulatory body having 
jurisdiction over the WORKS or the CONTRACTOR, or of any relevant stock 
exchange. 

 
END OF ARTICLE 
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ARTICLE 32 – ARBITRATION 

 
32.1    Any dispute between the Parties as to the performance of this CONTRACT or the rights 

or liabilities of the Parties herein, or any matter arising out of the same or connected 
therewith, which cannot be settled amicably shall be settled by The Vietnam 
International Arbitration Centre at the Vietnam Chamber of Commerce and Industry 
(VIAC) in accordance with its Rules of Arbitration, before a board of three (3) 
arbitrators.  Each of the Parties hereto shall be entitled to appoint one arbitrator and the 
two arbitrators shall agree on a third arbitrator. In the event agreement upon the third 
arbitrator cannot be reached, the third arbitrator shall be appointed by the VIAC’s 
President.  It is agreed, however, that no one who is an employee of either Party or who 
is in anyway financially interested in this CONTRACT shall be appointed to act as an 
arbitrator. 

 
32.2  Such arbitration shall be held at Ho Chi Minh City, Socialist Republic of Vietnam. The 

award of the arbitrators shall be final and binding upon the Parties.   The costs of the 
arbitration shall be borne by the Party whose contention was not upheld by the 
arbitration tribunals, unless otherwise provided in the arbitration award. The language 
of the Arbitration shall be in English language. 

 
32.3  Notwithstanding the foregoing, the Parties may agree that any particular matter of 

disputes can most expeditiously be settled by an Expert.  In that event, the Parties shall 
jointly prepare and sign a statement on the issue to be determined by the Expert before 
agreeing upon the identity of the Expert.  The Parties shall then agree upon the identity 
of the Expert to determine the issue described in the said statement and the decision of 
the Expert on that issue shall be final and binding on the Parties without further 
arbitration on that issue.  If the Parties cannot agree upon the identity of the Expert 
within fourteen (14) days after the date the last Party signs the aforesaid statement of the 
issue, then the dispute shall be referred to arbitration as indicated above. 

 
 

END OF ARTICLE  
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ARTICLE 33 – COMPLIANCE WITH LAW 

 
33.1     CONTRACTOR and its Sub-contractors shall be subject to all applicable laws in 

connection with the WORKS.  If CONTRACTOR or its Sub-contractors perform any 
part of the WORKS in breach of the law, then CONTRACTOR shall bear any 
additional costs of the WORKS resulting from said violation and correction thereof.  
For the purpose of this ARTICLE, "law" includes any laws (national, state, municipal, 
local, or others) and any requirements, ordinances, rules, or regulations of any relevant 
authority or agency (national, state, municipal, local, or other). 

 
33.2     CONTRACTOR shall not enter into negotiations with any relevant authority or agency 

to develop acceptance to exemption, composition, variation, or revision to law in 
connection with this CONTRACT without CLIENT's prior written approval. 

 
33.3     CONTRACTOR shall be responsible for and shall bear all the costs of obtaining all 

necessary licences, permits, and authorisations required by law that must be obtained in 
CONTRACTOR'S name from the relevant governmental authorities for 
CONTRACTOR to do business in the country, or countries wherein any part of the 
WORKS is performed, and shall give all required notices. 

 
33.4     CONTRACTOR shall, at CONTRACTOR's cost, defend, indemnify, and hold CLIENT 

and its Affiliates harmless from all forms of penalty which may be imposed on 
CLIENT and its Affiliates by reason of any alleged or violation of law by 
CONTRACTOR or its Sub-contractors and also from all claims, suits, or proceedings 
that may be brought against CLIENT and/or its Affiliates arising under, growing out of, 
or by reason of the WORKS with respect to such alleged or violation of law whether 
brought by employees of CONTRACTOR or its Sub-contractors or by third parties or 
by any relevant authority. 

 
33.5    CONTRACTOR's obligations under this ARTICLE shall include, without limitation, 

obtaining all necessary or appropriate import and export licences and Customs 
clearances for materials, tools, vessel, parts and spares, and equipment for the WORKS 
and providing all documentation in support of such licenses and clearance. 

 
 

END OF ARTICLE  
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ARTICLE 34 – GOVERNING LAW AND LANGUAGE 

 
34.1  The validity and interpretation of this CONTRACT and the legal relations of the Parties 

to it shall be governed by the substantive laws of Vietnam, without having regards to its 
conflicts of laws provisions. 

   
34.2  All documents produced by CONTRACTOR in the performance of this CONTRACT 

as well as all written communications between CLIENT and CONTRACTOR shall be 
written in the English language which is hereby designated the governing language of 
the CONTRACT.  CONTRACTOR and CLIENT may use any language within their 
own organisations, except that all Sub-contracts and all written communications 
pertaining to them shall be in English. 

 
 

END OF ARTICLE 
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ARTICLE 35 – PATENTS AND OTHER PROPRIETARY RIGHTS 

 

35.1 COPYRIGHT 
 
 CONTRACTOR shall promptly give notice to CLIENT if CONTRACTOR has or 

acquires knowledge or any copyright under which a suit for infringement could 
reasonably be brought because of the use by CLIENT of any designs, processes, methods 
or WORKS product information incorporated or to be incorporated by CONTRACTOR 
in the performance of WORKS.  Following notification to CLIENT, CONTRACTOR 
shall not incorporate into the WORKS these designs, processes, methods or WORKS 
product information without CLIENT's prior written approval. 

 

 Where designs, processes, methods and WORKS product information specified and used 
by CONTRACTOR in the accomplishment of WORKS infringe any copyright, 
CONTRACTOR shall indemnify, defend and hold CLIENT and their Affiliates harmless 
from and against any and all claims, demands or causes of action of whatever nature and 
shall further agree to pay all costs, including counsel and witness fees, court costs, 
awards, damages and any and all expenses incurred by or assessed against CLIENT 
resulting from such claims, demands or causes of action. 

 

 In case the said designs, processes, methods and WORKS product information or any 
part thereof is held by such a suit to constitute infringement and its use enjoined, 
CONTRACTOR shall at its own expense either procure for CLIENT the right to 
continue using the designs, processes, methods and WORKS product information or 
replace the designs, processes, methods and WORKS product information with non-
infringing designs, processes, methods and WORKS product information or modify the 
designs, processes, methods and WORKS product information so as to remove the 
infringement.  Where, however, an infringement of any copyright occurs as to design, 
process, method and WORKS product information expressly specified by CLIENT, 
CLIENT shall indemnify and save CONTRACTOR harmless from any loss on account 
of claims for copyrights infringement against CONTRACTOR provided that 
CONTRACTOR notifies CLIENT immediately upon receiving notice of infringement. 

 

35.2    PATENTS 
 

 In the event CONTRACTOR files a patent application in which any of the technical 
information provided to CONTRACTOR by CLIENT or by any subsidiary or Affiliate is 
disclosed, CONTRACTOR agrees to provide CLIENT with a copy of such application. 
If such application includes technical information of CLIENT or its Affiliates which is 
proprietary, CONTRACTOR shall not permit the publication in any country of a patent 
based on such application without CLIENT's prior written approval. 

 

35.3    TECHNICAL INFORMATION 
 

 Title to all drawings, specifications, requisitions, calculations, and other patent 
documents. Design concepts, technical information prepared by CONTRACTOR or its 
Sub-contractors solely for the CONTRACT or any invention development by CLIENT 
from information received shall be vested in CLIENT and may be used by or for 
CLIENT, for any purposes. 

 
END OF ARTICLE 
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ARTICLE 36 – ENTIRE AGREEMENT 

 
This CONTRACT constitutes the entire agreement between the Parties hereto and supersedes all 
prior negotiations, representations or agreements related to this CONTRACT, either written or 
oral, including CLIENT's bid document and CONTRACTOR's proposal(s) except to the extent 
they are expressly incorporated into this CONTRACT.  No changes, alterations, or 
modifications to this CONTRACT shall be effective unless in writing and executed by the 
authorised signatories of CLIENT and CONTRACTOR. 
 
 

END OF ARTICLE  
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ARTICLE 37 – NON-EXCLUSIVE AGREEMENT 

 
This CONTRACT is non-exclusive and CLIENT reserves the right, without having to give any 
reason whatsoever to engage other suppliers and/or contractors to supply and/or perform similar 
or identical WORKS.  CONTRACTOR shall afford such other contractors adequate opportunity 
to carry out their contracts and shall accomplish the WORKS in co-operation with those 
contractors and with CLIENT. 
 
 

END OF ARTICLE  
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ARTICLE 38 – INDEPENDENT CONTRACTOR 

 
38.1     CONTRACTOR is an independent contractor and neither CONTRACTOR nor its 

employees, nor CONTRACTOR's Sub-contractors or their employees, are agents or 
employees of CLIENT.  The entire performance, operation, management, and control of 
CONTRACTOR Equipment shall be under the exclusive control and command of 
CONTRACTOR. CONTRACTOR's primary purpose shall be to perform all acts 
necessary to execute the WORKS consistent with safety and good oilfield practice. 

 
38.2     It shall be the sole exclusive duty of CONTRACTOR to determine at all times whether 

the WORKS can be safely continued or undertaken. It shall be CONTRACTOR's duty 
to inspect and ensure that all cargo and items of equipment located at the Work Site and 
at CONTRACTOR's onshore base are stored in a proper and safe manner and in all 
respects fit and suitable to undertake any contemplated operation under the then 
existing conditions. 

 
38.3     The presence of, and the inspection and supervision by, CLIENT Representative(s) at 

the Work Site shall not relieve CONTRACTOR from CONTRACTOR's obligations 
and responsibilities. 

 
 

END OF ARTICLE  
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ARTICLE 39 – SURVIVAL OF OBLIGATIONS 

 
Notwithstanding anything to the contrary written in this CONTRACT, the liabilities, indemnity 
and obligations of CLIENT and CONTRACTOR under this CONTRACT arising prior to the 
termination or completion of this CONTRACT shall survive any termination, repudiation, 
cancellations or completion of this CONTRACT. 
 
 

END OF ARTICLE  
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ARTICLE 40 – LIMITATION OF LIABILITY 

 
Neither Party shall be responsible to the other for any indirect or remote losses of any kind 
including but not limited to loss of revenue or anticipated profits, loss of production, loss of 
business opportunity or business interruption, regardless of cause and even if caused by 
negligence or breach of contract resulting from the carrying out of the operations or the exercise 
of rights by the Parties under this CONTRACT. 
 
 

END OF ARTICLE  
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ARTICLE 41 – NOTICES 

 
41.1     All notices required herein shall be in writing and made to either Party and shall be 

deemed to have been properly given or made to the Party it is addressed to if the notices 
are sent to the respective Party at the address as indicated hereunder: 

 
 CLIENT : 
 

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED  
15th Floor, Victory Tower,  
12 Tan Trao Str., Tan My Ward,  
Ho Chi Minh City, S.R Vietnam 
Tel: (84-28) 3776 2222 Fax : (84-28) 3872 1079/1088 

  

 ATTN   : Director  

 Cc     :   

 CONTRACTOR : 
 
 NAME       : To be specified by CONTRACTOR 
 ADDRESS    :     “ 
 TELEFAX    :     “ 
 TELEPHONE :     “ 
  ATTENTION 
 
41.2  The date of any notice shall be either the date it is first delivered received at the office 

of the addresser, or the date it is first received by the addressee, whichever is earlier. 
 
   Written notice or instruction shall be deemed to have been received: 
 
   If delivered by hand           -   At time of delivery to either Party 
   If sent by fax             -   At time of transmission 
   If sent by registered mail     -   At time of receipt or recorded delivery. 
 
41.3     If the time of such deemed receipt of notice is not during customary hours of business, 

notice shall be deemed to have been received at 10:00 A.M. on the first customary day 
of business thereafter. 

 
41.4     Either Party may change the person or address to which notice shall be sent by giving 

the other Party written notice of such change. 
 
 

END OF ARTICLE  
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ARTICLE 42 – TITLE 

 
42.1  All materials, raw data, field logs, documents drawings and calculations covered by this 

CONTRACT in respect of the WORKS and each part thereof, and everything intended 
for incorporation therein, shall, as soon as they are delivered or appropriated to the 
WORKS be sole and unencumbered property of CLIENT. 

 
42.2  The CLIENT Representative shall be entitled at all reasonable times to inspect the said 

raw data, field logs, documents, drawings, calculations and materials or parts thereof at 
all areas where the WORKS is being or has been performed to ensure that this 
ARTICLE has been observed and, if it has not been observed, to clearly mark or 
identify the equipment and materials at CONTRACTOR's cost. 

 
42.3  CONTRACTOR hereby waives any liens or claims, which it might have at any time on 

or against any material raw data, field logs and documents, drawings and calculations, 
which is to be incorporated into the WORKS. 

 
 

END OF ARTICLE 
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ARTICLE 43 – SEVERABILITY 

 
In the event that a determination, binding upon CLIENT and CONTRACTOR, is made that one 
or more provisions of the CONTRACT are void, unenforceable or unlawful, all other provisions 
of the CONTRACT shall continue in force to the extent not affected thereby provided that as a 
result of such determination, either the rights and obligations of CLIENT and CONTRACTOR 
hereunder are not materially adversely affected or CLIENT and CONTRACTOR agree to 
maintain this CONTRACT in force together with such amendments as they deemed advisable. 

 
 

END OF ARTICLE 
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ARTICLE 44 – PROCUREMENT OF EQUIPMENT, FACILITIES, MATERIALS, 
SUPPLIES AND SERVICES 

 
44.1  In the procurement of facilities, goods, materials, supplies and services required for the 

WORKS, CONTRACTOR shall, to the extent that it is economically and technically 
possible, utilize Vietnamese companies or companies registered in the Socialist 
Republic of Vietnam and shall use its best endeavours to employ suitable and qualified 
Vietnamese personnel in the WORKS. 

 
44.2  In pursuance of the provision of ARTICLE 44.1 CONTRACTOR shall, unless 

otherwise approved by CLIENT, comply with the following. 
 

a) give priority to goods manufactured in Vietnam in the procurement of facilities, 
supplies and services required for the WORKS; 

b) give priority to Vietnamese suppliers or manufacturers for facilities, supplies and 
services required for the WORKS; 

c) give priority to services and research facilities, professional or otherwise, which 
are rendered by Vietnamese firms or companies or firms or companies 
incorporated or licensed in the Socialist Republic of Vietnam; 

on the understanding that it is technically and economically practicable to give 
such priority. In determining what is "technically and economically practicable", 
the following shall be considered: 

i)   Conformity of the equipment,  goods,   materials,   supplies and  services  to 
acceptable technical and safety standards; 

ii)   Availability of the equipment, goods, materials, supplies and services in 
required quantities and within the applicable periods; 

iii)  Acceptability of the terms and conditions of supply, including maintenance, 
servicing, availability of spare parts; and 

iv)   Competitiveness of prices and costs. 

 
44.3  CONTRACTOR shall provide at CLIENT'S request a list of all major Sub-contractors 

and suppliers utilized by CONTRACTOR in fulfilling its obligation under this 
CONTRACT, and a list of equipment, goods, materials, supplies and services required 
for operations under this CONTRACT purchased or procured outside the Socialist 
Republic of Vietnam. 

 
 

END OF ARTICLE 
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SIGNATORIES 
 
This CONTRACT shall inure to the benefit of and be binding upon the legal representatives, 
successors and assigns of the Parties hereto. 
 
IN WITNESS WHEREOF, the Parties have caused this CONTRACT to be executed in 
duplicate originals in their respective corporate names by their respective officers, thereunder 
duly authorised, as of the date and year first above written. 
 
 
CLIENT     CONTRACTOR 

 
For and on behalf of  For and on behalf of  
NAM CON SON PETROLEUM 
EXPLORATION PRODUCTION BRANCH  
- PETROVIETNAM EXPLORATION 
PRODUCTION CORPORATION 
LIMITED 

 (CONTRACTOR'S Name) 

 
 

  

 
 
 
 
 

  

   
Name :  

 
 Name :  

Designation     :  
 

 Designation   :  
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EXHIBIT I 

 

SPECIAL PROVISION AND SCOPE OF WORKS 
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EXHIBIT I 

 

SPECIAL PROVISIONS AND SCOPE OF WORKS 
 

 

 

I-1 GENERAL INFORMATION 

 

1. AREA OF OPERATIONS: WHP-DHN, Block 05.1a; Offshore Vietnam  

2. WELL NAME:   DHN-4X, DHN-2X, DHn-1X, DHN-1P, DHN-2P, 

DHN-3P, DHN-4PI, DHN-5PI, DHN-6PI & DH-18X 

3. WELL TYPE:   Tie-back/Production + Production +  

Production/ Injection & Exploration Wells 

4. START TIME:   Tentative in August 2026. 

5. ESTIMATED TIME:  405 days. 

6. WATER DEPTH:   +/-110m. 

7. RIG TYPE :   Jack up 400ft WD. 

8. DRILLING RIG NAME:  Shall be advised by CLIENT. 

9. DRILLING RIG CONTRACTOR: TBA  

10. DELIVERY MODE:  “Call-out” basis  

11. DRILLING SCHEDULE 
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I-2 SPECIAL PROVISIONS 

 

I-2.1 Work Site(s) 

 

The Work Site(s) shall be the Drilling Rig(s) at the WHP-DHN & DH-18X Well 

location designated by CLIENT. 

 

I-2.2  Mobilization Date 

 

CLIENT shall give CONTRACTOR at least five (5) days advance notice for the 

initial mobilization for CONTRACTOR Equipment and CONTRACTOR 

Personnel.  The subsequent mobilization throughout the duration of CONTRACT 

will be on twenty-four (24) hours on a "call-out" basis. 

 

I-2.3  CONTRACTOR Contract Administrator 

 

CONTRACTOR hereby appoints, as CONTRACTOR’s Contract Administrator 

<<To be provided and specified by CONTRACTOR>> or his appointee 

designated by him in writing. 

 

I-2.4 CLIENT’s Contract Administrator 

 

CLIENT hereby appoints, as CLIENT Contract Administrator, the Director, 

Drilling Manager, Drilling Superintendent and Drilling Supervisors or his 

appointee designated by him in writing. 

 

I-2.5 CLIENT Representative(s) 

 

CLIENT hereby designates the Director, Drilling Manager, Drilling 

Superintendent and Drilling Supervisors as CLIENT Representatives. 

 

I-2.6 Mobilization Site for CONTRACTOR Equipment and Products 

 

The Mobilization Site for CONTRACTOR Equipment shall be the CLIENT’s 

Warehouse at PTSC Supply Base, Rach Dua Ward, HCMC, S.R. Vietnam or any 

other mutually agreed location. 

 

I-2.7  Demobilization Site for CONTRACTOR Equipment 

 

The Demobilization Site for CONTRACTOR Equipment shall be at CLIENT 

Warehouse at PTSC Supply Base, Rach Dua Ward, HCMC, S.R. Vietnam or any 

other mutually agreed location. 
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I-2.8 Mustering Point for CONTRACTOR Personnel 

 

Southern Vietnam Helicopter Company's Helibase in Tam Thang Ward, Ho Chi 

Minh City or PTSC Supply Base, Rach Dua Ward, Ho Chi Minh City or 

anywhere else in Ho Chi Minh City (if required by CLIENT) for all 

CONTRACTOR’s Personnel. 

 

I-2.9 CLIENT Warehouse and Base Facility 

 

 PTSC Supply Base, Rach Dua Ward, HCMC, S.R. Vietnam. 

 

I-2.10 CONTRACTOR Warehouse and Base Facility 

  

 <<To be provided and specified by CONTRACTOR>> 

 

I-2.11 CLIENT Operations Office 

 

15th Floor, Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, 

S.R. Vietnam.. 

 

I-2.12 CONTRACTOR Operations Office 

 

 <<To be provided and specified by CONTRACTOR>> 

 

I-2.13 Commencement Date of CONTRACT 

 

The time and date when CONTRACTOR completed mobilizing the first 

CONTRACTOR Equipment or consignment of Products onboard the Drilling Rig 

at the Mobilization Site or mobilize the first Personnel at the Mustering Point, 

whichever is earlier. 

 

I-2.14 Commencement of Rates 

 

The applicable rates as defined in EXHIBIT IV hereof shall commence on the 

Commencement Date of CONTRACT. No payable rates shall be payable 

throughout mobilization and demobilization of CONTRACTOR Equipment or 

CONTRACTOR Personnel. 

 

The applicable rates as defined in EXHIBIT IV hereof shall commence upon 

physical mobilization. 

 

I-2.15 Point of Origin 
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CONTRACTOR Point of Origin is at Vung Tau (now is Ho Chi Minh City) or 

other location designated by CLIENT for CONTRACTOR's Personnel that are to 

be furnished under this CONTRACT. 

 

I-2.16 Delivery Schedule 

 

Initial delivery date and the following time CONTRACTOR shall deliver 

CONTRACTOR Equipment and Products at the designated Mobilization Site on 

the date stipulated in the notification issued by CLIENT. 

 

  CONTRACTOR agrees that CLIENT shall have the right to change or to amend 

the quantity and delivery date of the CONTRACTOR Equipment. 

 

  If other means of transportation is required due to failure of CONTRACTOR to 

meet committed delivery period, additional cost to be incurred shall be to 

CONTRACTOR’s account. 

 

I-2.17 Request for Services  

 

 A request for Provision of Terminal Equipment & Services shall be either via 

telex, facsimile, telephone, or verbal instructions to be followed by telex or 

facsimile form CLIENT’s Contract Administrator. 

 

I-2.18 Duration of CONTRACT  

 

The duration of the CONTRACT shall commence on the Date of services in the 

Cover Page and shall remain valid for a period necessary to drill, test and 

complete 09 Wells of DHN & DH-18X as scope of work specified in accordance 

with this CONTRACT or two (02) year whichever come later. 

 

I-2.19 “Call-Out” of CONTRACTOR Personnel 

 

As and when directed by CLIENT on “Call-out” basis. 

 

I-2.20 “Call-Out” of CONTRACTOR Equipment 

 

CONTRACTOR shall make available CONTRACTOR Equipment at 

CONTRACTOR Warehouse in Vung Tau, Vietnam for delivery to the Work Site 

as requested by CLIENT on “call-out” basis. 

 

I-2.21 “Call-Out” of CONTRACTOR Personnel 
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CONTRACTOR shall provide CONTRACTOR Personnel on “Call-out” basis 

and when directed by CLIENT.  CLIENT shall give to CONTRACTOR at least 

forty-eight (48) hours for “Call-out” personnel. 

 

I-2.22 “Call-Out” of CONTRACTOR Equipment 

 

CONTRACTOR shall make available CONTRACTOR Equipment at 

CONTRACTOR Warehouse which is under 50km radius from CLIENT’s supply 

base, Rach Dua Ward, HCM City, Vietnam for delivery to the Work Site as 

requested by CLIENT on “call-out” basis. 

 

 I-2.23 Completion of WORKS 

 

Completion of WORKS shall be achieved when the Drilling Unit enters the 

designated location and CONTRACTOR has been notified in writing by 

CLIENT. 

 

I-2.24 Demobilization of CONTRACTOR Equipment  

 

Upon completion of WORKS designated by CLIENT, CONTRACTOR shall 

make ready all Equipment for offloading onto the supply vessel(s). 

CONTRACTOR shall be responsible for the removal of CONTRACTOR's 

Equipment from the designated Demobilization Site. Rental shall cease when 

CONTRACTOR Equipment reaches the Demobilization Site. 

 

I-2.25 Release of CONTRACTOR Equipment 

 

CLIENT shall have the right to release any of the CONTRACTOR Equipment 

for any reason whatsoever within twenty-four (24) hours.  CLIENT shall 

endeavor to notify CONTRACTOR of its intent to release any of 

CONTRACTOR Equipment as soon as such decision is known.  However, 

CLIENT shall continue to pay the applicable rental rates until the 

CONTRACTOR Equipment has been delivered and reached the Demobilization 

Site.  CONTRACTOR shall promptly prepare for demobilization whatever 

portion of CONTRACTOR Equipment that is to be released and shall assist 

CLIENT in the loading-out of the said equipment.  A CONTRACTOR shall be 

on hand at the Demobilization Site to take delivery of such equipment. 

 

I-2.26 Re-engagement of CONTRACTOR Equipment 

 

CLIENT shall have the option to re-engage any released CONTRACTOR’s 

Equipment. 

  

 I-2.27 Release of CONTRACTOR Personnel 
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CLIENT shall give CONTRACTOR at least five (5) days advance notice of 

release of any designated personnel.  However, subject to terms and conditions of 

main contact body hereto, CLIENT shall have the right to release without prior 

notice any of CONTRACTOR’s Personnel, who, in CLIENT’s opinion, are or 

could be detrimental to the performance of the WORKS or interest of CLIENT. 

 

I-2.28 CONTRACT Closure 

 

CONTRACTOR shall submit to CLIENT a “CONTRACT CLOSURE LETTER” 

and “CONTRACT CLOSURE CERTIFICATE” as per format shown in Contract. 

 

I-2.29 Health, Safety and Environment Requirement 

 

CONTRACTOR shall provide necessary tools, equipment and written procedure 

to make sure all hazards are listed.  

CONTRACTOR is required to develop the action plan (or written procedure) for 

each hazard listed (where and when applicable) prior to the commencement of 

WORKS. 

 

I-2.30 Changes 

 

I-2.30.1 Should the CLIENT desire any change to the CONTRACTOR’s 

Equipment, it shall advise the CONTRACTOR of said request.  

CONTRACTOR shall, upon request from CLIENT, provide CLIENT 

within fourteen (14) days a CHANGE PROPOSAL defining the terms 

and conditions shall include but not limited to price, method of 

payment, earliest commencement date and any other information 

deemed necessary. 

     

I-2.30.2 When and if CLIENT approves the CHANGE PROPOSAL, CLIENT 

will issue to CONTRACTOR a written CHANGE ORDER in 

duplicate originals, CONTRACTOR shall sign both duplicate 

originals of the CHANGE ORDER to indicate its receipt, 

understanding and acceptance of it. Execution by CLIENT, one 

duplicate original will be returned to CONTRACTOR. 

 

I-2.30.3 Should the Parties agree to the terms and conditions, including but not 

limited to the Price, and Method of payment, the change shall be 

made. 
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I-3.0 SCOPE OF WORKS 

 

The equipment listed are proposals only for this operation and do not constitute a 

commitment by CLIENT for rental or purchase all item. The actual quantities and 

equipment to be supplied will be detailed in a Call-out instruction issued by CLIENT. 

 

The WORKS is defined and described by, but not necessarily limited to any or all the 

works as per attachment. 

 

I-3.2 Request for Services 

  

I-3.2.1 Request for WORKS to be performed pursuant to this CONTRACT 

shall be either telex, facsimile, telephone, or verbal instructions to 

CONTRACTOR’s Representative, if the rates for the requested 

WORKS. 

 

 The additional WORKS shall be within the scope of this CONTRACT. 

The RFW shall be executed prior to the performance of the WORKS.  

In the event of the WORKS is required on an urgent basis, telex or 

facsimile quotation will be provided by the CONTRACTOR and 

WORKS can proceed after an authorization by CLIENT. In such 

instance, the RFW shall be processed as soon as possible and shall state 

the scope of WORKS, personnel required, commencement date and 

other information as required for each job. 

 

I-3.3 CONTRACTOR Work Performance Evaluation 

  

CLIENT shall continuously evaluate the work performance of CONTRACTOR 

pursuant to the requirement of the CONTRACT throughout the term of the 

CONTRACT. 

 

END OF EXHIBIT 



 

YÊU CẦU CUNG CẤP DỊCH VỤ ĐẦU CUỐI TRUYỀN DẪN  

VOICE-DATA PHỤC VỤ THI CÔNG KHOAN CÁC GIẾNG PTM DHN & DH-18X 

 

1. Mục đích: 

 PVEP-NCS dự kiến triển khai thi công khoan các giếng PTM DHN và DH-18X từ đầu Quý 3 năm 

2026. Để phục vụ công tác điều hành, giám sát và liên lạc giữa văn phòng điều hành và giàn khoan 

ngoài khơi, cần triển khai hệ thống truyền dẫn voice-data bảo đảm ổn định, liên tục, đáp ứng yêu 

cầu trong suốt thời gian thi công khoan. 

 Dự kiến sẽ đưa vào sử dụng từ đầu Q3 năm 2026. 

 Thời gian dự kiến sử dụng: 426 ngày 

2. Yêu cầu kỹ thuật: 

Stt Mô tả thiết bị SL 

Thiết bị tại văn phòng HCM 

1 

Audio Code Mediant 1000 VoIP Gateway: 

Mediant 1000 VoIP Gateway, 8 FXO, SIP package. Mediant 1000 analog VoIP Gateway 

with two modules of 4 FXO voice ports, dual 10/100BaseT Ethernet, and single AC 

power supply. Control protocol: SIP. Vocoders: G.711/723.1/726/727/729AB. 

1 

2 

Router Gateway  

Cisco router 2921 Integrated Services Router (ISR),  

3 Integrated 10/100/1000 Ethernet ports 

1 

3 Steelhead 1050-H with onboard GbE bypass ports. 1 

Thiết bị trên giàn khoan 

1 

Audio Code Mediant 1000 VoIP Gateway: 

Mediant 1000 VoIP Gateway, 8 FXS, SIP package. Mediant 1000 analog VoIP Gateway 

with two modules of 4 FXS voice ports, dual 10/100BaseT Ethernet, and single AC power 

supply. Control protocol: SIP. Vocoders: G.711/723.1/726/727/729AB. 

1 

2 

Cisco 2921 Router Gateway: 

Cisco router 2921 Integrated Services Router (ISR),  

3 Integrated 10/100/1000 Ethernet ports 

1 

3 Steelhead 1050-H with onboard GbE bypass ports. 1 

4 

FortiGate 80E Bundle Security Appliance 

Firewall, URL Filtering, Antivirus/AntiSpyware, Antispam, Application Control, 

IPS, Data Loss Prevention, Web Content 

1 

5 Cisco Catalyst 3750X - 24 x 10/100/1000 Ports POE - 2 x SFP 1 

6 Cisco Catalyst 2960S-24TS Layer 2 - 24 x 10/100/1000 Ports - 2 x SFP 3 

7 Extended Desktop 27” FHD resolution 5 

8 GLC-SX-MMD - Network modules SFP 4 

9 Hotspot - Authorise user, control bandwidth 1 

10 3000VA UPS APC & 15U cabinet 1 

Yêu cầu về triển khai hệ thống 

1 
Triển khai hệ thống tại văn phòng HCM và giàn ngoài khơi biển Việt Nam của Công ty PVEP-

NCS theo sơ đồ bên dưới. 

2 
Bảo trì và vận hành hệ thống thiết bị truyền dẫn dữ liệu qua vệ tinh suốt thời gian cho thuê thiết 

bị/ hệ thống. 



3 
Kỹ sư nhà thầu hỗ trợ onsite và qua điện thoại 24x7. Sẵn sàng theo điều động đi biển của 

PVEP-NCS với thời gian 24 tiếng kể từ khi nhận được yêu cầu. 

4 
Tất cả các thiết bị cho thuê phải có thiết bị thay thế 1:1 (Media Gateway, Router Gateway, 

Switch...)  

5 Kỹ sư tham gia dự án có đầy đủ các chứng chỉ về Sức khỏe, ATVSLD, PCCC và BOSIET  

6 Nhà thầu lắp đặt thiết bị và giả lập hệ trong vòng 15 ngày kể từ khi ký kết hợp đồng. 

7 Cung cấp dịch vụ từ tháng 8 năm 2026 

Các yêu cầu khác 

1 Nhà thầu là Công ty cung cấp thiết bị đầu cuối chuyên nghiệp. 

2 Nhà thầu cung cấp 02 hợp đồng tương tự trong 5 năm gần nhất. 

Sơ đồ hệ thống  
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EXHIBIT II 
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EXHIBIT II 

 

EQUIPMENT, MATERIALS, SUPPLIES & SERVICES  

TO BE PROVIDED BY CONTRACTOR 

 

 

CONTRACTOR shall provide but not limited to the following: 

 

II-1.0 GENERAL SPECIFICATION FOR CONTRACTOR EQUIPMENT  

Pursuant to ARTICLE 14, "CONTRACTOR'S OBLIGATION", 

CONTRACTOR shall provide and maintain the rig terminal equipment as CLIENT 

requirement. 

CONTRACTOR shall submit a copy of monthly equipment report to CLIENT, 

listing the inventory and status report of equipment and tools available at 

CONTRACTOR's warehouse/disposal complete with but not limited to complete 

description, serial number, last inspection date, and purchase date. 

CONTRACTOR shall prepare Equipment Rental Report (ERR), listing all 

CONTRACTOR Equipment at the Work Site and on rental to CLIENT.   This 

report, duly signed by the CLIENT Representative at Work Site, shall be presented 

with the monthly invoice as part of the supporting document. 

CONTRACTOR shall ensure that all CONTRACTOR Equipment is in good 

working condition prior to mobilization to Work Site.  CONTRACTOR shall be 

able to furnish the inspection report of delivered equipment upon request by 

CLIENT. 

CONTRACTOR shall ensure that all CONTRACTOR Equipment deliver to the 

Work Site is accompanied with sufficient spare part to maintain the Equipment in 

good working order. 

 CONTRACTOR shall deliver equipment in steel container with four lifting pads 

and complete with certified four legged slings. All slings must be color coded as per 

CLIENT requirement. 

CONTRACTOR shall quote the propose equipment for this CONTRACT in the 

format shown in the APPENDIX II-1.  All items quoted shall have details on 

specification and manufacturer.  All items will be subject to CLIENT inspection 

prior to acceptance.  

CONTRACTOR shall ensure that all CONTRACTOR Equipment follows the API 

standard. 
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II-2.0 CONTRACTOR EQUIPMENT  

II-2.1 Designated Equipment 

CONTRACTOR shall make available all designated CONTRACTOR 

Equipment as listed in APPENDIX II-1 for the exclusive use of 

CLIENT.  All CONTRACTOR Equipment as listed in APPENDIX II-1 

shall be located at the Supply Base.  CLIENT shall compensate 

CONTRACTOR at scheduled rates stipulated in the APPENDIX IV-1.  

II-2.2  Designated "Call-Out" Equipment 

CONTRACTOR shall make available all designated “Call-out” 

CONTRACTOR Equipment as listed in APPENDIX II-1 for the 

CLIENT use upon request in writing. All CONTRACTOR Equipment as 

listed in APPENDIX II-1 shall be located at the Supply Base.  CLIENT 

shall compensate CONTRACTOR at scheduled rates stipulated in the 

APPENDIX IV-1.  

II-2.3  Spot "Call-Out" Equipment 

CLIENT may from time to time require equipment on spot "call-out" 

basis from CONTRACTOR's Published Price List.  CLIENT shall 

compensate CONTRACTOR at the quoted price shown in 

CONTRACTOR's Published Price List. 

 

II-3.0 REPAIR AND MAINTENANCE SERVICE  

CONTRACTOR shall have adequate facilities, equipment and spare parts to repair 

service and maintain CONTRACTOR Equipment in good working order.  Machine 

shop and repair facilities shall be available 24 hours a day including holidays. 

 

END OF EXHIBIT 
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APPENDIX II-1 
 

SPECIFICATIONS OF EQUIPMENT AND PERSONNEL 
 

No. CLIENT's Requirements Qty Unit Remark 

1 HCM office      

1.1 

Mediant 1000 VoIP Gateway, 8 FXO, SIP package. 
Mediant 1000 analog VoIP Gateway with two modules 
of 4 FXO voice ports, dual 10/100BaseT Ethernet, and 
single AC power supply. Control protocol: SIP. 
Vocoders: G.711/723.1/726/727/729AB. 

Set/Day 1  

1.2 
Cisco router 2921 Integrated Services Router (ISR),  
3 Integrated 10/100/1000 Ethernet ports 

Set/Day 1  

1.3 Steelhead 1050-H with onboard GbE bypass ports. Set/Day 1  

2 Rig site      

2.1 

Mediant 1000 VoIP Gateway, 8 FXS, SIP package. 
Mediant 1000 analog VoIP Gateway with two modules 
of 4 FXS voice ports, dual 10/100BaseT Ethernet, and 
single AC power supply. Control protocol: SIP. 
Vocoders: G.711/723.1/726/727/729AB. 

Set/Day 1  

2.2 
Cisco router 2921 Integrated Services Router (ISR),  
3 Integrated 10/100/1000 Ethernet ports

Set/Day 1  

2.3 Steelhead 1050-H with onboard GbE bypass ports. Set/Day 1  

2.4 

FortiGate 80E Bundle Security Appliance 
Firewall, URL Filtering, Antivirus/AntiSpyware, 
Antispam, Application Control, IPS, Data Loss 
Prevention, Web Content

Set/Day 1  

2.5 
Cisco Catalyst 3750X - 24 x 10/100/1000 Ports POE - 
2 x SFP 

Set/Day 1  

2.6 
Cisco Catalyst 2960S-24TS Layer 2 - 24 x 
10/100/1000 Ports - 2 x SFP 

Set/Day 3  

2.7 GLC-SX-MMD - Network modules SFP  Set/Day 4  

2.8 Hotspot - Authorise user, control bandwidth Set/Day 1 

2.9 UPS APC 3000VA Set/Day 1  

2.10 Cabinet 15U Set/Day 1  

2.11 Desktop LCD 27 inch Set/Day 5  

3 Maintenance and technical support      

  

Maintenance and technical support terms: 
Engineer standby + Telephone Hotline 24 hours x 7 
days per week 
Hot backup equipment standby 24 x 7 for all equipment
Response time 2 hours within HCMC + traveling time 
from HCMC to other location at actual 
Geographical area coverage: HCMC, Vung Tau, 
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Drilling Rig offshore Vung Tau 
Transportation and accommodation will covered by 
BH during the service term 

3.1 
Maintenance Service Fee for the equipment at HCMC 
office per day 

Day 1  

3.2 
Maintenance Service Fee for the equipment at Rig for 
per day 

Day 1  

4 Installation service      

4.1 
First time installation at HCM office: install and 
configure voice gateway, Cisco router, routing, QoS…) 

Package 2  

4.2 

First time install and configure voice and network 
system at Rig, include: voice gateway, cisco router, 
switch, run cable system (08 phone lines and data 
lines). 

Package 2  

4.3 
Network accessories for installation on Rig (data cable, 
telephone cable, RJ45 connector, wall outlet…)

Package 2  

5 Personnel      

  
Option for service out of the contract: Technical 
engineer onsite as customer's request (not exceed 3 
days at Rig, extra day at Rig will be charged per day). 

Pax/Day 2  
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EXHIBIT III 
 

SUMMARY RESPONSIBILITIES 
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EXHIBIT III 
 

SUMMARY RESPONSIBILITIES 
 
 

      
PROVIDED BY AT COSTS OF 

DESCRIPTION 
      CONT. CLIENT CONT. CLIENT

              

III-1 TRANSPORTATION   

            

  

III-1.1 Transportation of CONTRACTOR 
Equipment/Products and 
CONTRACTOR Personnel to the 
Mobilization Site/Mustering Point 

X  X 

  
            
  III.1.2 Transportation by air and land between X   X   
   CONTRACTOR's Point of Origin and         
   CLIENT Port of Operation and         
   Mustering Point of CONTRACTOR         
   Equipment & CONTRACTOR Personnel         
            
  III-1.3 Transportation of CONTRACTOR   X   X 
   Personnel on rig duty between the         
   Drilling Rig and Mustering Point or         
   PTSC Supply Base.         
            
  III-1.4 Transportation of CONTRACTOR  X   X   
   Personnel from Mustering Point to         
   PTSC Supply Base as a result of         
   CONTRACTOR Personnel failure to         
   use CLIENT furnished transport above.         
            
  III-1.5 Transportation and handling of   X   X 
   CONTRACTOR Equipment between         
   Drilling Rig and PTSC Supply Base         
            
  III-1.6 Wharf facilities, materials handling    X   X 
   to/from the supply vessels at CLIENT         
   Supply Base.         
            
  III-1.7 Demobilization of CONTRACTOR X   X   
   Equipment from the Demobilization         
   Site including all handling, transport         
   wharfage, customs clearance, etc.         
            
  III-1.8 Diesel fuel for CONTRACTOR Equipment   X   X 
            
  III-1.9 Lubricants for CONTRACTOR Equipment X  X  
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PROVIDED BY AT COSTS OF 

DESCRIPTION 
      CONT. CLIENT CONT. CLIENT
III-2 DRILLING AND ASSOCIATED SERVICES         
            

  

III-2.1 
 
 

Provision of Equipment and Services in 
accordance with the CONTRACT X     X 

              
III-3 MAINTENANCE SERVICES         
            
  III-3.1 All repairs of CONTRACTOR Equipment X   X   
            
  III-3.2 Maintenance of all CONTRACTOR X   X   
   Equipment and CLIENT Equipment         
   in accordance with the CONTRACT.         
            
III-4 STORAGE AND OTHER FACILITIES         
            
  III-4.1 Storage space for CONTRACTOR   X   X 
   Equipment on the Drilling Rig.         
            

III-5 
HOUSING, CATERING AND MEDICAL 
SERVICES         

            
  III-5.1 Accommodation for CONTRACTOR X   X   
   Personnel onshore not Authorized         
   by CLIENT.         
            
  III-5.2 Accommodation for CONTRACTOR   X   X 
   Personnel offshore.         
            
  III-5.3 Catering and meal for CONTRACTOR   X   X 
   Personnel offshore.         
            
  III-5.4 Meal for CONTRACTOR Personnel X   X   
   onshore and while traveling.         
            
  III-5.5 First aid medical attention at   X   X 
   the Work Site for CONTRACTOR         

   
Personnel onboard the Drilling Rig. 
         

  III-5.6 Medical attention and other X   X   
   requirements of CONTRACTOR         
   Personnel onshore and while traveling         
            
  III-5.7 All arrangements and costs   X X   
   associated with evacuation of         
   injured personnel from the         
   Drilling Rig to HCMC.         
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PROVIDED BY AT COSTS OF 

DESCRIPTION 
      CONT. CLIENT CONT. CLIENT
            
  III-5.8 Transportation from Heliport X   X   
   to Hospital or elsewhere for          
   injured CONTRACTOR Personnel         
            
III-6 PERSONNEL         
            
  III-6.1 Additional Personnel furnished X     X 
   by CONTRACTOR as approved in         
   advance by CLIENT Contract   
   Administrator over and above normal   
   crew pursuant to EXHIBIT V   
      
  III-6.2 Travel time and any associated  X   X   
   personnel expenses for CONTRACTOR         
   Personnel during normal crew change.         
            
  III-6.3 Travel time and any associated X     X 
   personnel expenses paid to          
   CONTRACTOR Personnel in excess   
   of item 6.2 above and when weather   
   or failure of CLIENT transportation   
   prevents normal crew change.   
            
  III-6.4 Travel expenses for CONTRACTOR X   X   
   Personnel between Point of         
   Origin and Mustering Point.         
            
  III-6.5 Usage of communication equipment   X   X 
   between Drilling Rig and         
   CONTRACTOR's office (for   
   official use only)   
      

  III-6.6 Provision of special flight for   X X   

   CONTRACTOR Personnel between   

   Mustering point and Drilling Rig         

   as a failure of CONTRACTOR   

   Personnel to turn up during normal         

   crew change.   

       
III-7 LICENSES AND PERMITS         
            
  III-7.1 Acquisition and maintenance of all X   X   
   necessary consents, permits, licenses and         

   
certificates required for movement of 
CONTRACTOR Equipment to and from   
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PROVIDED BY AT COSTS OF 

DESCRIPTION 
      CONT. CLIENT CONT. CLIENT

Work Site. 

            
  III-7.2 Passports, visas and work permits X   X   
   and related documentation         
   required to maintain CONTRACTOR         
   Personnel in Vietnam.         
              

  III-7.3 Corporate registration, documentation X   X   

   and fees of CONTRACTOR in Vietnam         

   required solely for the performance of         

   this CONTRACT.         

            

  III-7.4 Arrangement for the clearance of X   X   

   
CONTRACTOR Equipment through 
Customs         

      

III-8 SAFETY         

      

  

III-8.1 Safety apparels such as clear lens, 
safety glasses, safety boots, coveralls, 
etc. for each of  CONTRACTOR's and 
its Sub- contractors employee(s). 

X  X 

  

       

 

III-8.2 Safety coarse attended by 
CONTRACTOR Personnel conducted 
by recognized body for getting safety 
certificate/passport. 

X  X 
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EXHIBIT IV 

 

CONTRACT PRICE AND PRICE LIST  
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EXHIBIT IV 

 

CONTRACT PRICE AND PRICE LIST 

 

THE FOLLOWING PRICES ARE INCLUSIVE OF ALL COSTS TO COMPLY WITH 

THE CONTRACT FORM, SCOPE OF WORKS, HSE REQUIREMENT, SPECIFICATIONS 

AND OTHER APPLICABLE PROCEDURES. 

 

Pursuant to ARTICLE 4, ARTICLE 7 and ARTICLE 9, CLIENT shall compensate 

CONTRACTOR in accordance with the rates specified herein which are exclusive of applicable 

Vietnamese taxes (withholding taxes/ VAT), which, if applicable, shall be borne by CLIENT, 

except for the CONTRACTOR’s personnel income tax. 

 

CLIENT shall have the right to demobilize all or any mobilized equipment and remobilize them 

during the CONTRACT period. 

 

All equipment specified in EXHIBIT II are consistent with the rates quoted herein. 
 

NOTE:  ALL QUOTED PRICES SHALL INDICATE WHETHER IT IS INCLUSIVE 

OF VIETNAMESE TAXES (VAT, CIT, ETC.) OR NOT. IN THE EVENT THAT 

THE QUOTED PRICES DO NOT SPECIFY THIS, THEY SHALL BE 

TREATED AS INCLUSIVE OF ALL TAXES. 

 

IV-1.0 DEFINITION AND APPLICABLE RATES 

 

As and when required by CLIENT, CONTRACTOR shall provide CONTRACTOR 

Equipment as listed in APPENDIX II-1 of EXHIBIT II or elsewhere in the 

CONTRACTOR'S Publish Price List.  CLIENT shall be charged by CONTRACTOR 

with either of the rates described below or combination of the rates if stipulated herein. 

 

Only one type of Rental is applicable to CONTRACTOR Equipment regardless either 

the equipment is being used or on standby at the Work Site.   

 

 IV-1.1 Rental Rate 

 

Rental Rate shall be the compensation paid to CONTRACTOR by CLIENT 

when CONTRACTOR Equipment was sent to the Mobilization Site on 

CLIENT request. 

 

CLIENT retains the option either to place the equipment on daily rental or 

monthly rental. Confirmation in writing shall be issued for the equipment to 

be placed. 

 

The Rental Rate shall be all inclusive and shall cover all cost for normal usage 

repair charges due to normal wear and tear, i.e. to inspect, redress, replace, 

rebuild, re-chromes and refurbish. 
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The Rental Rate shall also cover the cost to transport the equipment from the 

CONTRACTOR's warehouse to Mobilization Site and vice-versa. 

 

All rentals for equipment shall commence on the day the said equipment 

arrives at Mobilization Site and shall cease when the said equipment is 

returned to the Demobilization Site (except during actual installation & 

dismantlement duration). In the on-hire or off-hire day, there is no pro-rating 

day rate of equipment, any portion of a day will be charged as full day. For 

clarity, on a day when the installation or dismantlement is executed, the 

actual hours for installation or dismantlement is not applicable for rental rate 

as this has been included in the lump-sum installation & dismantlement cost 

but the other hours in that day shall be charged by rental rate and be pro-

rated. 

 

The Offshore Standby Rate for CONTRACTOR’s equipment shall be 

applied throughout hire time except when operational rate or zero rate is 

applied. For clarity, if there is any delay due to default/ request of Rig’s 

owner or COMPANY’s side during actual installation & dismantlement 

period, CONTRACTOR is allowed to charge for offshore standby rate. 

 

The Onshore Standby Rate for CONTRACTOR’s equipment shall be 

applied, if required by CLIENT to standby at onshore in Vung Tau, Vietnam 

(former). 

 

Any additional charges other than rental rate of the equipment will not be 

accepted by CLIENT. 

 

 IV-1.2 Personnel Rate 

 

Personnel Rate shall be the sole compensation paid to CONTRACTOR by 

CLIENT when CONTRACTOR Personnel was sent to Mustering Point/ 

Mobilization site on CLIENT request. 

 

The Service Rate for each CONTRACTOR Personnel shall be applicable for  

full day where CONTRACTOR Personnel is engaged by CLIENT. The 

service rate shall commence on the day he departs the Mustering Point/ 

Mobilization site on his way to Work Site and shall cease on the day he 

returns to the Mustering Point/mobilization site from the Work Site (except 

during actual installation & dismantlement period). If there is any delay due 

to default/ request of Rig’s owner or COMPANY’s side during actual 

installation & dismantlement period, CONTRACTOR is allowed to charge 

for offshore standby rate. On a day when the installation or dismantlement is 

executed, the actual hours for installation or dismantlement is not applicable 

for rental rate as this has been included in the lump-sum installation & 

dismantlement cost but the other hours in that day shall be charged by rental 

rate and be pro-rated. Only one daily charge shall be made for each person 



CONTRACT NO.: PVEPNCS-DRL-2026-010  EXHIBIT IV 

PROVISION OF TERMINAL EQUIPMENT AND SERVICES TO SUPPORT DRILLING & COMPLETION CAMPAIGN OF DHN & DH-

18X WELL, BLOCK 05.1(A), OFFSHORE VIETNAM  PAGE 4 OF 8 

being replaced on a one-for-one basis on the day of crew change. In no event 

shall CONTRACTOR be entitled to charge CLIENT more than per day 

Service Rate for the same personnel in any given twenty-four (24) hours day.  

 

a. The Monthly Rate shall be prorated to the nearest day as the case may 

be. 

  

b. CONTRACTOR's current Published Price List shall apply if additional 

personnel are required. 

 

c. Any additional charges for CONTRACTOR Personnel other than 

service rate will not be accepted by CLIENT. 

 

In case CONTRACTOR is requested to do Rig Survey, the service rate for 

each CONTRACTOR’s Personnel shall be applied. 

 

CLIENT shall provide chopper, vessel or the like to transport 

CONTRACTOR’s personnel to and from the Rig (if necessary) as well as 

provide meals and accommodation for them onboard offshore facilities 

during the time they spend for the purpose of Rig Survey 

 

 IV-1.3 Lost in Hole/ Damage beyond repair  

 

The related risks in associated with lost of or damage to CONTRACTOR 

Equipment while in the custody and control of CLIENT, or during 

transportation arranged by or controlled by CLIENT, shall be borne by 

CLIENT.  LIH or DBR of CONTRACTOR Equipment stipulated under this 

CONTRACT shall be at CLIENT’s account except for CONTRACTOR’s 

Gross Negligence and/or Willful Misconduct. 

Unless otherwise provided under this CONTRACT, the depreciated 

replacement value for LIH or DBR equipment shall be the purchased price 

or certified manufactured value less accumulated depreciation at two percent 

(2%) per month from the date of purchase/manufactured and shall not exceed 

sixty-six percent (66%). CONTRACTOR shall submit documentary proven 

evidence of purchased price or certified manufactured value (per 

CONTRACTOR’s Global SAP system) in connection with its invoices(s) for 

any such loss of equipment.  Failure to provide any required documentation 

shall result in no payment made for Lost in Hole Charges. 

Whenever Lost in Hole Charges are applied, the rental charges for the LIH/ 

DBR equipment shall cease at the time of a written LIH/ DBR notice by 

CLIENT and/or when “fishing” operations are abandoned, whichever is 

earlier.  

 IV-1.4 Zero Rate 
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No rates whatsoever shall be payable by CLIENT to the CONTRACTOR for 

CONTRACTOR’s equipment and personnel during any period while any 

operation to be performed by the CONTRACTOR is suspended or the next 

operations cannot commence or that operations are being conducted in order 

to correct or overcome the effects due to CONTRACTOR’s Gross 

Negligence and Wilful Misconduct”. 

 

IV-2.0 CONTRACT PRICE SCHEDULE  

  

 IV-2.1 Spot “Call-out” Equipment 

   

  CLIENT may from time to time require equipment on "call-out" basis from 

Contractor's Published Price List. CLIENT shall compensate Contractor at 

the quoted price shown in Contractor's Published Price List less discount if 

any as CONTRACTOR proposal. 

 

 IV-2.2 Designated “Call-out” Personnel 

   

  When requested by CLIENT, Contractor shall provide the CONTRACTOR 

Personnel as specified in EXHIBIT V on a twenty-four (24) hours’ notice.  

CLIENT shall compensate CONTRACTOR for CONTRACTOR 

Personnel at scheduled rates stipulated in the APPENDIX IV-1. 

 

IV-3.0 CONTRACTOR PUBLISHED PRICE LIST  

 

  CLIENT may from time to time require equipment and personnel from 

CONTRACTOR's Published Price List on Spot "call-out" basis. 

 

IV-3.1 Call-out Equipment 

  

 A copy of CONTRACTOR Published Price List shall be attached and made 

a part of this CONTRACT.  The attached Price List shall remain firm for the 

duration of this CONTRACT.  Should any provision in the 'Price List' be in 

conflict with the terms and conditions of this CONTRACT, this CONTRACT 

shall prevail. 

 

 NOTE: The Published Price List shall also include other drilling services. 

 

a. Additional Equipment 

  Additional equipment which are not shown under APPENDIX IV-1 and 

the said equipment are available from Contractor's Published Price List 

shall be provided upon request in writing by CLIENT's Representative 

at quoted price less discount shown in CONTRACTOR's Published 

Price List 

 

b. Additional Personnel 
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  Additional personel which are not shown under APPENDIX IV-1 and 

the said personel are available from Contractor's Published Price List 

shall be provided upon request in writing by CLIENT's Representative 

at quoted price less discount shown in CONTRACTOR's Published 

Price List. 

  

c.   Additional Services 

 

  Services that are not specified under APPENDIX IV-1 shall be 

provided by CONTRACTOR upon written request by CLIENT at 

quoted price less discount shown in CONTRACTOR Published Price 

List. 

 

IV-4.0 PENALTY 

 

   Generally, in the event of any CONTRACTOR Equipment fails or cease to operate, 

the rental and other charges of CONTRACTOR Equipment in that particular group 

and service rate of related CONTRACTOR Personnel shall cease/stop and only re-

apply from the time the relevant replacement of CONTRACTOR Equipment is at the 

same position as where the original Equipment failed to operate.  

  

   The daily service rate of related CONTRACTOR personnel and the rental of 

CONTRACTOR Down Hole Equipment in that particular group shall be prorated to 

the nearest hour for the penalty calculation. 

 

   In this respect, if WORKS are no longer required, no further payment shall be due from 

CLIENT to CONTRACTOR. 

 

IV-5.0 CERTIFICATION  

 

   CONTRACTOR must be able to provide full fitness certification of the equipment 

before being used in CLIENT's operations.  Failure to do so and if the equipment fail 

or malfunction during operation, then no charges whatsoever will be applicable for the 

usage of the equipment. 

 

IV-6.0 SPECIAL DISCOUNT OFFER 

 

 N/A 

 

END OF EXHIBIT 
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APPENDIX IV-1 

 

PRICE SCHEDULE FOR EQUIPMENT & PERSONNEL 

 

 

 
 

 

 

 

 

Item Description Unit Qty
Unit Price

(VND)

B - Renting equipments/ systems for voice-data transmission via VAST

1 HCM office

1.1

Mediant 1000 VoIP Gateway, 8 FXO, SIP package. Mediant 1000 analog VoIP Gateway 

with two modules of 4 FXO voice ports, dual 10/100BaseT Ethernet, and single AC 

power supply. Control protocol: SIP. Vocoders: G.711/723.1/726/727/729AB.

Set/Day 1

1.2
Cisco router 2921 Integrated Services Router (ISR), 

3 Integrated 10/100/1000 Ethernet ports
Set/Day 1

1.3 Steelhead 1050-H with onboard GbE bypass ports. Set/Day 1

2 Rig site

2.1

Mediant 1000 VoIP Gateway, 8 FXS, SIP package. Mediant 1000 analog VoIP Gateway 

with two modules of 4 FXS voice ports, dual 10/100BaseT Ethernet, and single AC 

power supply. Control protocol: SIP. Vocoders: G.711/723.1/726/727/729AB.

Set/Day 1

2.2
Cisco router 2921 Integrated Services Router (ISR), 

3 Integrated 10/100/1000 Ethernet ports
Set/Day 1

2.3 Steelhead 1050-H with onboard GbE bypass ports. Set/Day 1

2.4

FortiGate 80E Bundle Security Appliance

Firewall, URL Filtering, Antivirus/AntiSpyware, Antispam, Application Control, IPS, 

Data Loss Prevention, Web Content

Set/Day 1

2.5 Cisco Catalyst 3750X - 24 x 10/100/1000 Ports POE - 2 x SFP Set/Day 1

2.6 Cisco Catalyst 2960S-24TS Layer 2 - 24 x 10/100/1000 Ports - 2 x SFP Set/Day 3

2.7 GLC-SX-MMD - Network modules SFP Set/Day 4

2.8 Hotspot - Authorise user, control bandwidth Set/Day 1

2.9 UPS APC 3000VA Set/Day 1

2.10 Cabinet 15U Set/Day 1

2.11 Desktop LCD 27 inch Set/Day 5

3 Maintenance and technical support

Maintenance and technical support terms:

Engineer standby + Telephone Hotline 24 hours x 7 days per week

Hot backup equipment standby 24 x 7 for all equipment

Response time 2 hours within HCMC + traveling time from HCMC to other location 

at actual

Geographical area coverage: HCMC, Vung Tau, Drilling Rig offshore Vung Tau

Transportation and accommodation will covered by BH during the service term

3.1 Maintenance Service Fee for the equipment at HCMC office per day Day 1

3.2 Maintenance Service Fee for the equipment at Rig for per day Day 1

4 Installation service

4.1
First time installation at HCM office: install and configure voice gateway, Cisco router, 

routing, QoS…)
Package 2

4.2
First time install and configure voice and network system at Rig, include: voice gateway, 

cisco router, switch, run cable system (08 phone lines and data lines).
Package 2

4.3
Network accessories for installation on Rig (data cable, telephone cable, RJ45 connector, 

wall outlet…)
Package 2

5 Personnel

Option for service out of the contract: Technical engineer onsite as customer's request 

(not exceed 3 days at Rig, extra day at Rig will be charged per day).
Pax/Day 2
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APPENDIX IV-2 

 

CONTRACTOR’S PUBLISHED PRICE LIST 
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EXHIBIT V 
 

CONTRACTOR’S PERSONNEL 
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EXHIBIT V 
 

CONTRACTOR’S PERSONNEL 
 
 

Pursuant to ARTICLE 14, "CONTRACTOR'S PERSONNEL" of the CONTRACT, 
CONTRACTOR shall provide but not be limited to the following: 

 
V-1.0 CONTRACTOR’S PERSONNEL 
 

CONTRACTOR shall at its sole cost and under its exclusive control & maintain 
highly qualified personnel to perform the WORKS pursuant to this CONTRACT. 
CLIENT shall pay Contractor for personnel mentioned below at the rates specified in 
EXHIBIT IV-1. 

 
 V-1.1 Work Site(s) 

 
 CONTRACTOR shall maintain at all times experienced and highly 

qualified technical personnel available in Vung Tau (now is HCMC), S.R. 
Vietnam to support all the services provided to CLIENT by 
CONTRACTOR. 

 
 V-1.2 Personnel 

 
V-1.2.1 Engineer 
 
  CONTRACTOR shall as and when required by CLIENT 

provides adequate qualified Engineer to execute the WORKS 
pursuant to this CONTRACT.  The Engineer must have not less 
than five (5) years in the required discipline. 

 
V-1.2.2 Onshore Technical Support Staff 

 
  CONTRACTOR shall maintain at all times a staff of highly 

qualified technical personnel available in Vung Tau (now is 
HCMC), S.R. Vietnam to support all the services provided to 
CLIENT by CONTRACTOR. 

 
V-2.0 RESPONSIBILITIES OF CONTRACTOR’S PERSONNEL 
 

The responsibilities of the CONTRACTOR’s personnel shall include but not be 
limited to the following: 

V-2.1  Prepare and install CONTRACTOR equipment as specified and required 
by CLIENT. 

    
V-2.2  Maintain all CONTRACTOR Equipment in good operating condition and 

make recommendations for repair or replacement damage equipment. 

thuyht1
Text Box

thuyht1
Text Box
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V-2.3 Ensure sufficient spare parts at the Work Site to maintain the Equipment 

in good working order. 
 
V-2.4 Operate all CONTRACTOR Equipment in performance of the WORKS. 

V-2.5  Upon completion of WORKS, CONTRACTOR Personnel shall make 
ready all CONTRACTOR Equipment for offloading onto the vessel(s) 
upon completion of WORKS. 

 
V-2.6  CONTRACTOR Personnel shall prepare and submit to CLIENT 

Representative supervising the WORKS at Work Site, a Service Ticket 
and Timesheet, listing all CONTRACTOR’s Personnel activities on the 
Work Site since arrival, make recommendations for inspection, repair or 
replacement of equipment, upon completion of each Work and prior to 
leaving the Work Site. 

 
V-2.7 CONTRACTOR Personnel shall prepare Equipment Rental Report (ERR) 

as shown in APPENDIX X-4, listing all equipment on rental to CLIENT.  
These sheets, duly signed by the CLIENT Representative shall be 
presented with the monthly invoice as part of the supporting document. 
CLIENT Representative will provide all assistance to ensure these records 
are accurate and reflect the exact amount of CONTRACTOR Equipment 
at the Work Site 

V-2.8 Observe at all times, CLIENT's Safety Regulations and Standards and 
ensure that WORKS in progress is performed in accordance with those 
regulations. 

V-2.9 Ensure all Works carried out is in accordance with the latest relevant API 
Specification, Standard and Recommended Practices and other 
requirements as determined by CLIENT. 

V-2.10 Ensure the inventory lists for each basket of tools are kept up to date. 

V-3.0 QUALIFICATION OF PERSONNEL 
 
CONTRACTOR shall submit to CLIENT for approval resume as shown in 
APPENDIX V-1, of CONTRACTOR’s Personnel proposed for assignment to 
CLIENT stating designation, technical experiences and training attended.   

 
CONTRACTOR shall indicate for each resume the designation, i.e., Supervisor, 
pilot, Specialist, etc., for the respective personnel for the performance of the 
WORKS. 

CLIENT shall have at its option, the right to reject and any personnel proposed by 
CONTRACTOR. 

CONTRACTOR shall also ensure that the personnel provided have adequate 
command of the English Language. 
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V-4.0 PERSONNEL WORK/LEAVE SCHEDULE 
 

CONTRACTOR’s Personnel (both Expatriates and Nationals working on the Drilling 
Rig) shall work on a twelve (12) hours per day shift on an equal time "work/leave" 
schedule to be approved by CLIENT. 
 

V-5.0 REPLACEMENT OF EXPATRIATE BY NATIONAL PERSONNEL 
 

CONTRACTOR shall fill positions designated for Expatriates with Nationals 
provided such Nationals are fully qualified to meet the requirements of the position 
and CLIENT has given written approval.   

 
V-6.0 APPROVAL OF PERSONNEL 
 

No later than fifteen (15) calendar days prior to the Delivery Date, CONTRACTOR 
shall submit to CLIENT the names, resumes, titles and functions of all supervisory 
and other key personnel that CONTRACTOR proposes to assign to the WORKS. 

After approval of the aforesaid personnel by CLIENT, no changes shall be made 
without CLIENT's prior approval. 

V-7.0 PERSONNEL TRAINING 
 

 V-7.1 Safety Training 
 

All CONTRACTOR personnel employed for the WORKS must have 
attended the applicable training recognized by CLIENT as listed in 
APPENDIX V-2 and must hold valid certification for the required training 
prior to participation in the WORKS. 

CONTRACTOR shall provide said training, and re-certification when 
required, at its own expense. CONTRACTOR shall submit these certificates 
to CLIENT together with their resume. 

 V-7.1 Job related Training 
 

CONTRACTOR shall also endeavor to provide job related training to all 
CONTRACTOR Personnel at CONTRACTOR sole cost during the 
performance of the WORKS and CONTRACTOR shall furnish CLIENT 
copies of the certificates.   
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APPENDIX V-1 
 

CONTRACTOR’S PERSONNEL RESUME 
 

 

 

NAME     :  

 

NATIONALITY   : 

 

DATE/PLACE OF BIRTH  : 

 

NRIC/PASSPORT NO.  : 

 

DATE OF ISSUE/EXPIRATION : 

 

 

 

QUALIFICATION 

 

 

 

 

 

 

EXPERIENCE IN REQUIRED DISCIPLINE 

(INCLUDING PERSONNEL TRAINING) 

 

 

 

 

 

 

EXPERIENCE IN OIL INDUSTRY 
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APPENDIX V-2 

TRAINING/CERTIFICATION REQUIREMENTS 

 

NO. COURSE TITLES ATTENDANCE GROUP 
MIN. 

COURSE 
DURATION 

VALID. 

1. Supervisor Safety 
All supervisory personnel 
supervising minimum of 8 

employees. 
3 Days - 

2. 
Rigging and Slinging 

Safety 
All personnel who are assigned 
rigging/slinging responsibility. 

3 Days - 

3. 
Basic Safety, Sea 
Survival and Fire 
Fighting Courses 

All personnel who spend 5 or 
more nights offshore at any one 
visit or exceeding more than 20 

days cumulative per year. 

3 Days 3 Years 

4. 
Forklift Driver's 

Course 
All personnel who are required 

to operate forklift. 
1 Day 3 Years 

5. Coxswain's Course 
All personnel appointed with 

lifeboat coxswain duties. 
1 Day 3 Years 
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EXHIBIT VI 
 

HEALTH, SAFETY AND ENVIONMENT REQUIREMENT 
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EXHIBIT VI 
 

HEALTH, SAFETY AND ENVIRONMENT REQUIREMENT 
 
 

This EXHIBIT provided a reference to requirements HSE Management System applicable to the 
CONTRACT.  The list is by no means definitive and the CLIENT Safety Manual together with 
other policies, procedures and special instructions, shall also apply to this CONTRACT. 
 
When this EXHIBIT and its APPENDICES refers to the CONTRACTOR and the 
CONTRACTOR's Personnel, this shall also be taken to refer to Sub-contractors of the 
CONTRACTOR and the Sub-contractor's Personnel. 
 
CONTRACTOR shall prepare the COVID-19 Preparedness & Response Plan and must cover all 
issues and cost related to the Covid-19 throughout the duration of contract. This Plan has been 
established for the Bids and contract in accordance with National Steering Committee for 
Prevention and Control of Covid-19 and CLIENT’s Guideline. Prior to performing Bids or 
contract, Contractor send The COVID19 Preparedness & Response Plan to CLIENT for reviewing 
and approving. Moreover, in the event that there is mandatory quarantine requirement from the 
government of Vietnam during the performance period of the contract, no CONTRACTOR’s 
personnel and/or equipment rates during such mandatory quarantine period shall be applied and 
CONTRACTOR shall pay for meal & accommodation, appointed by the authority, & testing in 
Vietnam. If any of CONTRACTOR’s personnel is concluded infected to the aforesaid virus and/or 
disease, CONTRACTOR shall immediately send replacement and bear all the related cost 
including but not be limited to CONTRACTOR’s personnel & equipment time waiting for such 
personnel substitute, mob/demob cost, meal & accommodation and testing and medical treatment 
cost of the infected personnel. 
 

 VI-1.0     HSE POLICY & PROGRAM 
 

CONTRACTOR shall have in place, prior to the commencement of this CONTRACT, 
a written policy on Safety, Health and Environment. This policy shall be of a standard 
comparable to CLIENT’s policy and shall be actively supported and endorsed by 
CONTRACTOR's Management.  A copy to be submitted to CLIENT prior to the 
commencement of the operation. 
 
In addition, CONTRACTOR shall also have safety targets and objectives, paying 
particular attention to accident prevention, written action plans clearly indicating how 
safety objectives shall be achieved and a system to appraise risk and problem areas to 
ensure that the overall safety program is being carried out and complied with. 
 
CONTRACTOR shall submit the Monthly Safety Statistics Report as per format shown 
in APPENDIX VI-2.  
 

VI-2.0  ACCIDENT REPORTING & INVESTIGATION 
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VI-2.1 Accident is defined as any unintentional or unplanned event or condition 
which has or could have resulted in injury to a person, loss or damage to 
equipment, plant or property, or pollute to environment. 

 
VI-2.2  CLIENT requires that all accidents, no matter how trivial, must be reported 

to the CLIENT’s Representative(s). CONTRACTOR shall ensure that its 
employees are aware of this mandatory requirement. 

 
  CONTRACTOR shall be responsible to investigate, in a professional 

manner, all accidents that occur during the performance of the WORKS.  
The investigation report shall be made available to CLIENT when 
requested. CONTRACTOR shall also be responsible for assisting CLIENT 
in accident investigations, if so required. 

 
VI-3.0     ALCOHOL/DRUG POLICY 
 
 

VI-3.1  CONTRACTOR ensures that its employees, agents and Sub-contractors 
shall not perform any WORKS for CLIENT while under the influence of 
alcohol or any controlled substance. CONTRACTOR, its employees, 
agents, and Sub-contractors shall not misuse legitimate drugs or possess, 
use, distribute, or sell illicit or un-prescribed controlled substances or drugs 
on CLIENT business or premises.  CONTRACTOR shall adopt and enforce 
WORKS rules and policies in order to assure compliance with these 
obligations. 

 
VI-3.2  CLIENT reserves the right to conduct alcohol and/or drug tests on the 

CONTRACTOR employees, agents, or Sub-contractors while on premises 
owned or controlled by CLIENT's where reasonable cause exists.   

  
  CLIENT also reserves the right to conduct searches for possession of drugs 

and/or alcohol on the person, vehicles, and other property of 
CONTRACTOR, its employees, agents or Sub-contractors while on 
premises owned or controlled by CLIENT. Any person who refuses to 
cooperate with any such search shall be removed from the premises and not 
permitted to return. 

 
VI-3.3 CONTRACTOR shall require its employees, agents and Sub-contractor to 

submit to medical evaluation or alcohol or drug testing where cause exists 
to suspect alcohol or drug use. 

 
VI-3.4  CONTRACTOR warrants that any employee, agent or Sub-contractor who 

either: (1) refuses to participate in medical evaluation or alcohol or drug 
tests, or (2) tests positive for alcohol or a controlled substance, shall be 
removed from the premises and not be permitted to perform any WORKS 
for CLIENT. 
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VI-4.0    PERMIT-TO-WORK SYSTEM 
 

All WORKS carried out by CONTRACTOR's Personnel must be in accordance with 
the CONTRACTOR “Permit-To-Work System". 

 
VI-4.1    Hot-Work 

 
  All Hot-Work must be carried out in strict compliance accordance with the 

CONTRACTOR's "Permit-To-Work System" and attention must be given 
to the following: 

 
 VI-4.1.1 Only trained, competent personnel shall be engaged for any 

Hot-Work. 
 

 VI-4.1.2  The personnel carrying out the WORKS must have a copy of 
the authorized Hot-Work permit displayed at the Work Site(s) 
or Work Area.  This permit shall clearly state the nature of the 
WORKS to be carried out, safety precautions to be taken 
regarding fire equipment, personal protective equipment, etc., 
and necessary tests for the presence of combustible gases. 

 
 VI-4.1.3  The CONTRACTOR, in accordance with the "Permit-To-

Work System" shall dedicate a trained fire-watcher to the 
personnel performing the WORKS. The duties of the fire-
watcher are as follows (if applicable): 

 
1) To ensure that the Work Site(s) or Work Area and adjacent 

areas are maintained in a safe condition (e.g., sparks are 
not falling onto unprotected area). 

 
2) To warn the workers of any hazard developing in the Work 

Site(s) or Work Area. 
 
3) To isolate the equipment in the event of an emergency. 
 
4) To quickly extinguish any smouldering material which 

may develop into a fire. 
 
5) To be able to establish contact with the Control Room if 

an emergency occurs. 
 
6) To ensure that a minimum of one dry chemical fire 

extinguisher, one pressurized fire hose, and a fire blanket 
are available at the Work Site(s) or Work Area and be 
capable of using this equipment if required to do so. 
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7) To ensure that the Work Site(s) or Work Area is clear of 
all flammable and combustible material prior to 
commencement of WORKS. 

 
VI-5.0  SAFETY TRAINING & SUPERVISION 

 
Prior to the commencement of the WORKS, CONTRACTOR shall at its own expense 
ensure that its personnel have been given the necessary basic safety, fire-fighting, sea-
survival, and job related training required by law and CLIENT as outlined in 
APPENDIX VI-2.  Such training shall be carried out at training establishments 
approved by CLIENT as listed in APPENDIX VI-3. Certification of training shall be 
provided to CLIENT prior to the commencement of WORKS. 

 
Upon request from CONTRACTOR, CLIENT may approve training provided by 
training establishments other than those specified in APPENDIX VI-3 provided 
CONTRACTOR furnishes CLIENT a copy of the course/program syllabus and 
contacts for the establishment. 
 

VI-6.0  PERSONAL PROTECTIVE EQUIPMENT  
 
VI-6.1  CONTRACTOR shall at its own expense be responsible for providing its 

personnel with CLIENT approved Personal Protective Equipment suitable 
for the task being carried out. 

 
VI-6. 2 CONTRACTOR shall ensure that its personnel and/or other personnel 

assigned by the CONTRACTOR to the performance of the WORKS wear 
the following minimum Personal Protective Equipment when engaged in 
WORKS or when in an on-site area where such equipment is required: 

 
1) Coveralls, 

 
2) Safety footwear with steel toe cap and steel mid sole, 

 
3) Safety helmet, and 

 
4) Safety glasses. 

 
VI-6.3 Other Personal Protective Equipment that is required, depending on the 

nature of the job to be carried out and the likely hazards encountered in 
certain WORKS environments, including: 

 
1) Ear muff/plugs, 

 
2) Gloves, 

 
3) Face shield/Visor, 
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4) Respiratory protection, and 
 

5) Fall protection. 
 

VI-6.4 CONTRACTOR must ensure that the standard Personal Protection 
Equipment such as gloves, apron and respiratory protection equipment 
issued to its personnel complies with the recommendations contained in the 
manufacturer's "Material Safety Data Sheet" for the product. 

 
 NOTE:  In some circumstances this may require the wearing of self-contained or 

air-line breathing apparatus and the CONTRACTOR must ensure that these 
employees are thoroughly familiar with all types of respiratory protection. 

 
VI-6.5 A list of CLIENT Approved Personal Protective Equipment is contained in 

APPENDIX VI-1. 
 
VI-7.0  SAFETY DRILL 

 
VI-7.1  The CONTRACTOR shall ensure that its personnel are thoroughly familiar 

with all site alarms, their muster station and, where applicable, the location 
of their lifeboat. 

 
VI-7.2  CONTRACTOR's Personnel should rapidly acquire a thorough knowledge 

of site escape routes including alternative routes if the primary route 
happens to be blocked. 

   
VI-7.3  The employees, servants or agents of the CONTRACTOR when working 

offshore or onshore shall participate in appropriate emergency drills and 
emergency response training (e.g., fire, muster and boat drills, instructions 
in survival, lifesaving, and firefighting). 

 
VI-8.0 SAFETY MEETINGS 
 

The CONTRACTOR’s Personnel shall, from time to time, be requested to attend 
CLIENT safety meetings.  Attendance at these meetings is mandatory and does not 
relieve the CONTRACTOR of the obligation to hold its own safety meetings as 
outlined in CONTRACTOR's safety policy. 

 
VI-9.0  MEDICAL WELFARE 
 

VI-9.1  CONTRACTOR shall ensure that all its employees and Subcontractor's 
employees engaged in the WORKS are medically fit and healthy.  Any 
medical disabilities, including such disabilities which CONTRACTOR 
may consider will not adversely influence the employee's ability to perform 
his role in the WORKS, shall be reported to CLIENT prior to the start of 
the WORKS. CONTRACTOR, if requested by CLIENT, shall provide 
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medical certificates for CONTRACTOR and Sub-contractor 
personnel. 

 
VI-9.2  CONTRACTOR shall, at no cost to CLIENT, be responsible for the 

medical welfare of its own and Sub-contractor's employees and shall take 
care of arrangements for medical attendance, treatment or hospitalization if 
and when necessary and will arrange suitable insurance coverage for such 
contingencies. In cases of emergency, CLIENT may make or provide for, 
the necessary emergency arrangements, the costs of which shall be 
reimbursed to CLIENT by CONTRACTOR. 

 
VI-10.0  TOOLS & EQUIPMENT 

 
Equipment and tools shall only be operated by competent personnel. 
 
CONTRACTOR shall ensure that all CONTRACTOR's machinery, equipment, 
facilities, and other items associated with or utilized in the WORKS are maintained in 
a safe, sound and proper condition, and comply with laws, regulations, and CLIENT 
requirement. 
 
CONTRACTOR shall ensure that all tools and equipment and temporary facilities and 
other items used in the WORKS, whether purchased, rented or otherwise provided by 
CONTRACTOR are in a safe, sound and good condition and are capable of performing 
the function for which they are intended. 

 

If any tool or item of equipment provided by CONTRACTOR is unsafe or incapable 
of doing the WORKS, CONTRACTOR shall repair and/or replace such defective tools 
and equipment used in the WORKS at CONTRACTOR's own expense. 

 
 

VI-10.1 DIESEL ENGINE DRIVEN PUMPS, COMPRESSORS, WELDING 
SET, ETC. 

 
 VI-10.1.1  Diesel engine driven pumps, compressors, welding sets, and 

any other diesel engine driven equipment must be located in a 
safe area. 

 
 VI-10.1.2  Any such equipment must be well maintained and in good 

operational order and prior to use should be inspected by 
CLIENT Representative. 

 
 VI-10.1.3  If the equipment is to be used offshore, it shall be inspected 

prior to shipment to the offshore site. 
 

 VI-10.1.4  If such equipment is to be used in a hazardous area classified 
as a Zone 1 or 2 area, the equipment must comply fully with 
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EEMUA 107 requirements (Recommendations For The 
Protection Of Diesel Engines Operating in Hazardous Areas).  
The said requirements were formerly contained in an Oil 
Companies Materials Association (OCMA) publication. 

 
VI-10.2 ELECTRICALLY POWERED PORTABLE TOOLS AND 

EQUIPMENT  
 

 VI-10.2.1 Only trained and competent personnel shall use portable 
electrically powered tools and equipment. 

 VI-10.2.2 Electrically powered portable tools and equipment shall be 
110 volts centre-tapped or 240 volt tools subject to the 
following conditions: 

1) they shall be double insulated, and 
 

2) the power source shall be equipped with an earth 
leakage circuit breaker/ ground fault interrupter 
(ELCB/GFI) with a trip sensitivity not exceeding ten 
milli-amps (10mA). 

 
 VI-10.2.3 A written procedure for checking and maintaining portable 

electrically powered hand tools and equipment shall be in 
place.  Any defective electrical tool and equipment shall be 
immediately prohibited from further use until it has been 
satisfactorily repaired. Defective items which are no longer 
serviceable shall be removed from storage or use and 
scrapped. CONTRACTOR shall maintain accurate records 
regarding the maintenance and disposal of such equipment.  
The CONTRACTOR shall appoint a person(s) to be 
responsible for such maintenance. 

 
VI-10.3  HANDTOOLS 

 
 VI-10.3.1  CONTRACTOR shall ensure that all tools supplied are in 

good condition and fit for their intended use. 
 

 VI-10.3.2 Damaged tools which are unfit for use must be removed 
from service immediately and if they cannot be repaired, 
they must be scrapped. 

 
 VI-10.3.3 CONTRACTOR's employees must be fully instructed 

regarding the use of the correct tool for a particular job, (e.g. 
The use of a cheater bar or piece of pipe to increase the 
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length of a pipe wrench handle is totally unacceptable.  A 
larger pipe wrench must be used). 

 
VI-11.0 HOUSEKEEPING 

 
VI-11.1 CONTRACTOR shall ensure that its personnel keep and maintain good 

housekeeping practices at the Work Site to eliminate all hazards or control 
hazardous conditions in order to avoid injury to workers throughout the 
duration of the WORKS.  CONTRACTOR shall know what the hazards are 
and how to guard against the hazards, the kind of which shall include unsafe 
acts and unsafe conditions. 

 
VI-11.2   In order to reduce the risk of fire, waste materials and garbage shall not be 

allowed to accumulate and as a minimum, must be disposed of on a daily 
basis and in an appropriate manner. 

 
VI-11.3  In order to minimize site hazards (such as trips, slips, falls, etc.), access 

ways must be kept clear of electrical cables, wires, metal pipes, scaffold 
boards and other materials and equipment. 
 

VI-11.4 All gaps such as that caused by the removal of gratings must be adequately 
roped off and the grating stored so that it does not become an "obstruction 
and trip hazard". 

 
VI-12.0 ENVIRONMENTAL PROTECTION 
 

VI-12.1 CONTRACTOR shall pay due regard to the environment by acting to 
protect air, water, animal and plant life from adverse effects of 
CONTRACTOR's activities, and to minimize any adverse effects which 
may arise from such operations in accordance with government and 
CLIENT environmental policies. 

 
VI-12.2 CONTRACTOR shall adhere to existing national statutory regulations 

concerning discharges resulting from the performance of the WORKS. 
 
VI-12.3 CONTRACTOR and its Sub-contractors shall not, under any circumstances 

dump, throw or dispose of any refuse, oily wastes, toxic substance, debris 
or garbage into the sea. CONTRACTOR shall provide containers in which 
all refuse is to be placed and shall dispose of such refuse in accordance with 
existing laws and regulations. 

 
VI-12.4 CONTRACTOR shall ensure that its employees and its Subcontractors, and 

their employees are fully aware of the above and CONTRACTOR shall 
enforce such regulations to the satisfaction of CLIENT. 

 
VI-13.0 LAND TRANSPORTATION 
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VI-13.1 CONTRACTOR's Personnel travelling to and from onshore work site(s) 

shall use proper and safe means of transport. 
 

VI-13.2  Such transport shall comply with the Vietnamese traffic rules and 
regulations.   

 
VI-13.3 Transportation of the CONTRACTOR's personnel in open trucks is 

prohibited unless the truck is fitted with seats and certified to carry 
passengers.  All speed limits must be adhered to. 

 
VI-14.0 TYPICAL HAZARDS 
 

VI-14.1 CONTRACTOR is required to provide the tools and equipment as well as 
written procedure to ensure all hazards listed in APPENDIX VI-3 are 
addressed. 

 
VI-14.2 CONTRACTOR is required to develop an action plan (or written 

procedure) for each mentioned hazard (where and as and when applicable) 
prior to commencing the WORKS. 

 
 

END OF EXHIBIT 
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APPENDIX VI-1 

PERSONAL PROTECTIVE EQUIPMENT  

 

1.0 SAFETY SPECTACLES 

 

BRAND MODEL NO. STANDARD 

KING OR EQUIVALENT   

 

 ANSI Z78.1 

2.0      SAFETY BOOTS 

 
2.1 FOR GENERAL USE 

 
BRAND MODEL NO. STANDARD 

KRUSHERS OR 

EQUIVALENT                   

 AS/NZS 2210.3: 2000 

ASTM F2413-05 

EN 345-1 

 

2.2  FOR CHEMICAL USE 

 

              RUBBER BOOT - VIETNAM 

 

3.0     COVERALL 

 

  FRABRIC 100% COTTON                        

 

4.0     HAND PROTECTION 

 

4.1  IMPACT GLOVES  

        

 

4.2  WOOL GLOVES WITH PLASTIC DOT   

         

 

           4.3  WELDER GLOVES 

                  COW-HIDE, COLOR REUST, DELUXE, COTTON LINING 

 

 

5.0     HEARING PROTECTION 

 
5.1 EAR MUFFS MOUNTED ON SAFETY HELMETS 
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BRAND MODEL NO. STANDARD 

PROTECTOR 

OR EQUIVALENT              

CLASS 5  ANSI S3.19-1974/CSA 

Z94.2 

 

             5.2 EAR PLUGS  

             3M                   EAR PLUGS 1110                                                

OR EQUIVALENT                     

6.0     HEAD PROTECTION 

 

BRAND MODEL NO. STANDARD 

 BULLARD  

OR EQUIVALENT            

CLASS E, TYPE I                

  

ANSI/ISEA Z89.1-2009 

 

        

7.0     EYE/FACE PROTECTION 

 

         7.1  CHEMICAL SPLASH GOGGLES 

 

BRAND MODEL NO. STANDARD 

CONDOR OR 

EQUIVALENT 

1VT70   

        
7.2 FACE SHIELD 

 

BRAND MODEL NO. STANDARD 

MSA OR EQUIVALENT     488126  ANSI Z87 

         7.3  WELDERS GOGGLES 

 

BRAND MODEL NO. STANDARD 

GRAINGER OR 

EQUIVALENT 

PN 1UYF9   

 

8.0     OTHERS 

 

         8.1  SAFETY HARNESS/LIFEBELT 

         

BRAND MODEL NO. STANDARD 

SALA OR EQUIVALENT 1107802 ANSI Z359.1 

ANSI Z359.3 

ANZI Z359.4 
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8.2  DUST MASK (DISPENSABLE) 

 

                VIETNAM 

 

         8.3  RAIN WEAR 

          

                VIETNAM 

 

8.4  WELDERS APRON 

 

                ANSELL OR EQUIVALENT 

 

         8.5  CHEMICAL - HANDLING APRON 

 

    ANSELL OR EQUIVALENT 

 
8.6 WORK VEST 

 
   STEARNS OR EQUIVALENT           I223                     US COAT GUARD  
  (TYPE V)                                                                            APPROVED 
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APPENDIX VI-2 

 
TRAINING/CERTIFICATION REQUIREMENTS 

 

NO. COURSE TITLES ATTENDANCE GROUP 
MIN. 

COURSE VALIDIT
Y 

DURATION 
 

1. Supervisor Safety 
All supervisory personnel 
supervising minimum of 8 
employees 

3 Days - 

2. 
Rigging and Slinging  
Safety 

All personnel who are assigned 
rigging/slinging responsibility. 

3 Days - 

3. Scaffolding 

a)   All supervisory personnel who 
are required to supervise erecting 
and dismantling of scaffolding 
and inspect scaffolds 

10 Days - 

  
b)   All personnel erecting or 
dismantling scaffolding. 

10 Days - 

4. 
Basic Safety, Sea 
Survival and Fire & 
Fighting Courses 

All personnel who spend 5 or 
more nights offshore at any one 
Visit or exceeding more than 20 
days cumulative per year. 

5 Days 3 Years 

5. 
Crane Operator's 
Course 

All personnel who are required to 
operate cranes. 

3 Days 3 Years 

6. 
Forklift Driver's 
Course 

All personnel who are required to 
operate forklift. 

1 Day 3 Years 

7 Gas Tester 
The personnel shall appoint to 
carry out the job 

  

8 Medic 
The personnel shall appoint to 
carry out the job 

  

9 Electrician 
The personnel shall appoint to 
carry out the job 

  

10 Welders 
The personnel shall appoint to 
carry out the job 

  

11 
Radiation Protection 
Officer and Radiation 
Protection Supervisor 

The personnel shall appoint to 
carry out the job 

  

12 Chemical Handling 
The personnel shall appoint to 
carry out the job 

  

13 Anchor Handling 
The personnel shall appoint to 
carry out the job 

  

14 Authority to Inspect 
The personnel shall appoint to 
carry out the job 
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APPENDIX VI-3 

 

APPROVED SAFETY TRAINING INSTITUTIONS 

 

 

Name of Institution                     Courses 

 

1. Sri Bima Maritime Training         o Sea Survival & Fire 

 Centre, Miri, Sarawak                 Training. 

 

2. Terengganu Safety Training Centre  o Safety & Sea Survival 

 (TSTC), Teluk Kalong     Fire Training        

Kemaman,Terengganu            HUET  

 

3. Kerteh Fire Services      o Fire Training 

 East Coast Regional Office 

 PETRONAS Kerteh, Terengganu 

 

4. Robert Gordon Institute    o Sea Survival & Fire 

 of Technology (RGIT)               Training. 

 Aberdeen, Scotland                 HUET 

 

5. Petroleum Training Assoc.    o Sea Survival &  

 North Sea (PETANS)             Safety 

 Lowestoft, England            HUET 

 

6. Maritime Training Centre     o Sea Survival & Safety 

 (MTC) Vlissingen, Holland    o HUET 

 

7. Rotterdam International    o Fire Training 

 Safety Centre (RISC), Holland 

 

8. Industrial Foundation    o Sea Survival, Fire 

 For Accident Prevention    o Training & Safety 

 Woodside Offshore Petroleum   o HUET 

 Perth, Australia 

 

9. Alert Disaster Control (Asia)   o Safety and Sea Singapore 

      o Survival. Fire Training. 
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10. PetroVietnam Manpower Training College  o Safety and Sea Survival  

 HCMC, Vietnam     o Fire Training 

      o HUET 

      o HUET 

11. PVD Training     o Safety and Sea Survival  

 HCMC, Vietnam     o Fire Training. 

 

 

NOTE:  In certain cases it may not be practical to send personnel to some of the above training 

establishments due to the logistical problem.  However, a number of the above 

establishments can be contracted to train CONTRACTOR Personnel at the Work 

Site(s). 
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LIST OF APPROVED MEDICAL EXAMINERS 

 

 

1. SOS International Centre  

 65 Nguyen Du, Sai Gon Ward, HCMC, Vietnam. 

 
2. Columbia Saigon Clinic 

08 Alexandre de Rhodes, Sai Gon Ward, HCMC, Vietnam 

 
3. VSP Medical Centre 

Vietsovpetro Clinic 

5 Area, Tam Thang Ward, HCMC 

 
4. Victoria Health Care 
 79 Dien Bien Phu Street,, Sai Gon Ward, HCMC, Vietnam  
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APPENDIX VI-4 
 

MONTHLY SAFETY STATISTICS REPORT 

                               

                               
TO:  NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 

PETROVIETNAM EXPLORATION PRODUCTION CORPORATION 
LIMITED 
15th Floor, Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City, S.R. 

Vietnam 

 
ATTN :  DRILING MANAGER 
 
 

MONTH  : ______________    CONTRACT NO. __________________ 

CONTRACTOR  : ______________   WORK AREA   : __________________ 

 

No. Description Units Area 

1 
Total Man-hours worked (including CONTRACTOR man-
hours) 

hrs 
 

2 Days without LTI day 
 

Lost Time Injury 
 

3 Fatality (FT) case 
 

4 Permanent Total/Partial Disability (PTPD) case 
 

5 Lost Workday Case (LWDC) case 
 

Non-Lost Time Injury  

6 Restricted Workday Case (RWDC) case 
 

7 Medical Treatment Case (MTC) case 
 

8 First Aid Case (FAC) case 
 

HSE indicators  

9 
Lost Time Injury Frequency (LTIF) 
=(total LTI cases) x 1,000,000 / (total man-hours) 

case per 1,000,000 
man-hrs worked 

 

10 
Total Recordable Injury Frequency (TRIF) 
=(Total Recordable Injuries) x 1,000,000 / (total man-hrs) 

TRI per 1,000,000 
man-hrs worked 
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11 Days lost for LWDC days 
 

12 
Severity of LWDC 
=(Total lost days for LWDC) / (total LWDC) 

days/case 
 

Non-Injurious incident 
 

13 Fire / Explosion incident case 
 

14 Property Damage incident (PD) case 
 

15 Hydrocarbon Release Incident case 
 

16 Chemical spill incident case 
 

17 Oil Spill to environment case 
 

18 Occupational Illness (OI) case 
 

19 Other Non-Injurious incident (See Definition below) case 
 

HSE performance efforts 
 

20 Near-Miss Report ea 
 

21 Safety observation reports ea 
 

22 Emergency Drills/Exercises ea 
 

23 Permit-To-Work ea 
 

24 Audits and inspections ea 
 

25 Safety meetings (including tool-box talks) ea 
 

26 Job risk assessments (JSA, STING, TRA…) ea 
 

Environmental report 
 

27 Hazardous waste Kg 
 

28 Non-Hazardous waste Kg 
 

29 Produced water discharge m3 
 

Others 
 

30 Cost of incidents burdened by PVEP-NCS USD 
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31 Shutdown (incident) case 
 

32 Downtime due to HSE incident hrs 
 

 

 

 

SIGNATURE   : _______________   DATE        : _______________  

 

NAME     : _______________   DESIGNATION : _______________  
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DEFINITION OF ACCIDENT TYPE 

 

 

1. LOST TIME INJURY (LTI) 

  
 Any work related injury or illness which renders the injured person unable to perform his 

normal duties, on any day immediately following the day of the accident.  It can be divided 
into four categories: 

 i) Fatality  

Death due to work related injury or illness regardless of the time between injury or 
illness and death. 

 ii) Permanent Total Disability  

A work related injury which incapacitates a person permanently and results in 
termination of employment. 

 iii) Permanent Partial Disability 

A work related injury which results in the complete loss or permanent loss of use of 
any member or part of the body or any permanent impairment of functions of parts 
of the body, regardless of any pre-existing disability of the injured member or 
impaired body function. 

 iv) Lost Workday Case 

A work related injury or illness other than a Permanent Partial Disability which 
renders the injured person temporarily unable to perform his normal duties, on any 
day immediately following the day of the accident. 

 

2.  NON LOST TIME INJURY (NLTI)   

 
Any work related injury or illness other Lost Time Injury.  It can further divide into three 
categories: 

 i) Restricted Work Case 

A work related injury or illness which requires the person to be treated by doctor and 
is declared fit to return to do part of his normal work on restricted or light duties on 
the day immediately after following the accident/injury. (N/B. Restricted 
activity/light duties must be within the injured person's normal scope of work.) 
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 ii) Medical Treatment Case 

A work related injury or illness that involves neither lost workdays nor restricted 
workdays but which requires the injured to be treated by or under the specific orders 
of a physician or could be considered as being in the province of a physician. 

 iii) First Aid Injury 

A work related injury or illness which requires minor treatment or subsequent 
observation of minor scratches, cuts, burns, splinters and so forth which do not 
ordinarily require medical care even though such treatment is provided by a physician 
or registered professional personnel, and the injured is able to resume his normal job 
function immediately after treatment. 

 

3. FIRE/EXPLOSION 
 
         Any event involving fire/ explosion. 

 
4. PROPERTY LOSS/ DAMAGE 
 
 Any accident which involves property damage/loss other than a fire or explosion. 

 
5. OIL SPILL 
 

Any accident involving spillage or release of oil and/or chemicals which cause pollution of 
air, water or ground. 

 
6. NEAR MISS 
 

Any event or condition which whilst not resulting in injury to person or loss or damage to 
equipment, plant or property, or pollution to the environment is recognized as having the 
potential to cause injury and/or property damage. 

 
7. STOP CARD (Safety Observation Card) 
  

Any Safe/Unsafe Act/Unsafe Condition that are reported on STOP Cards. Count each card 
as one effort 

 
8. OTHERS 
 

Any Incident/Accident is not above-mentioned  
 
 
      LTI FREQUENCY RATE =  No. of LTA * 1,000,000 

Man-hours Worked 
 
      LTI SEVERITY RATE  =  No. of Days Lost * 1,000,000 

        Man-hours Worked 
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APPENDIX VI-4 
 

TYPICAL HSE HAZARD 

 

 
HEALTH SAFETY ENVIRONMENT 

   
Hazardous Materials Fire and Explosion Airborne Emissions 
 Sulphuric Acid  Flammability  Vents (CO2, CH4) 
 Caustic Soda  Expansion  Flares 
 TENORM  BLEVE  Fugitives 

(Technologically Enhanced 
Naturally Occurring  

(Boiling Liquid Expanding Vapour 
Explosion) 

 General Exhaust 

Radioactive Material)  VCE (Vapour Cloud Explosion) Underground Equipment Failure 
 Hydrogen Sulphide   Corrosion soil 
 Chlorine Flammable Properties  Erosion contamination 
 Nitrogen  Crude Oil  
 Solvent Fumes  Hydrogen Gas Jetty/ Ship Operation 
 Mercury  Hydrogen Sulphide  Hoses/ Boom 
  Hydrogen   SBMs (Single Buoy Mooring) 
Asphyxiation  Condensate  Ballast Disposal 
 Nitrogen   Spillages 
 Oxygen Deficiency Ignition Sources  
  Electrical Surface Water Run-offs 
Radiological  Stray Currents  Contamination of waterways 
 Instrumentation  Static  
 Inspection  Lightning Process Effluents 
 TENORM 

(Technologically Enhanced 
 Pyrophics 
 Smoking 

 Recovered Oils/ Ballast 
 Produced water – barium, zinc, 

Naturally Occurring 
Radioactive Material) 

 Welding 
 Grinding/ Cutting 

trace of radioactive materials 
 Condensate water from  

  Slug Catchers 
Lightning Fire Types  Surge Vessel Liquids 
 Lightning Strikes  Jet, Pool and Flash Fires  From Drains 
  Lagging Fires  Triethylene Glycol 
Burns  Smoke  Biocides (glutaraldehyde) 
 Hot & Cold Material    Magnesium Hydroxide 

Equipment Water
  Low Points  
  Draining  
  Hydrates  
  Emulsions/ Tank Layering  
  Dead Legs  
   
 Air  
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  Start-Up/ Shut-Down  
  Flare Systems  

 

HEALTH SAFETY ENVIRONMENT 
   
 Tank Farm Hazards  
 A. Floating Roofs (sinking drainage)  
 B. Boil-Overs  
 C. Internal Explosions  
   
 Lifting  
 1. Cranes  
  Heavy lifts  
 i) Chains  
 ii) Ropes  
 D. Slings  
  
 Machinery  
 1 Guards  
 2 Protection  
   
 Security  
   
 Electricity  
 E. Electrocution  
 F. Overhead Lines  
 G. HV systems/ arcing  
   
 Excavations  
 H. Buried Facilities  
 I. Collapses  
 J. Gas Accumulation  
   
 Working at Height  
 K. Scaffolding  
 L. Ladders  
 M. Fragile Roofs  
   
   
 Drilling Operations  
 N. Blowout – Fire/ Explosion  

 
O. Shallow Gas Pockets/ Over 

Pressure 
 

 P. Gas in Mud-Returns
 Q. Hydrogen Sulphide  
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EXHIBIT VII 
 

BANK GUARANTEE FORMAT 
 
 
 
 

(Bank Letterhead) 
 
 

BANK GUARANTEE FORMAT 
 
 
To : NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 

PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED, a 
company organized and existing under the Laws of S.R Vietnam and having its registered 
address at 15th Floor, 12 Tan Trao Str., Tan My Ward, Ho Chi Minh City, S.R. Vietnam, 
(hereinafter referred to as “CLIENT”) 

 
WHEREAS  : (1) By an agreement for the 

___________________________________________________
_____________________________________________ 

 
     (hereinafter referred to as the "CONTRACT") between  
     ________________________________________________ 
     ________________________________________________ 
     (hereinafter called the "CONTRACTOR") of the one part and 

CLIENT of the other part, the CONTRACTOR agrees to perform 
the WORK in accordance with the CONTRACT. 

 
    (2) In response to the request made by CONTRACTOR, we (Name 

of Banker :) ________________________________ 
     ________________________________________________ 
     (hereinafter called the "GUARANTOR") hereby irrevocably and 

unconditionally guarantee the sum of ten percent (10%) of the 
CONTRACT Value in favour of CLIENT being the amount of 
financial guarantee required for the above CONTRACT.  The 
sum shall become payable by us immediately on first demand by 
CLIENT without proof or conditions notwithstanding any 
contestation or protest by the CONTRACTOR or any other third 
party. 

 
    (3) The GUARANTOR shall not be discharged or released from this 

Guarantee by any agreement made between the CONTRACTOR 
and CLIENT and/or any other CONTRACTOR with or without 
the consent of the GUARANTOR or by any alteration in the 
obligations undertaken by the CONTRACTOR or by any 
forbearance whether as to payment, time, performances or 
otherwise, or by any change in name or constitution of CLIENT 
or the CONTRACTOR. 
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    (4) This Guarantee is a continuing security and accordingly shall 
remain valid until ninety (90) days after the end of the duration 
of the CONTRACT and any extension thereto. 

 
    (5) The GUARANTOR agrees that the Guarantee is given regardless 

of whether or not the sum outstanding occasioned by the loss, 
damages, costs, or expenses howsoever arising, incurred by 
CLIENT is recoverable by legal action or arbitration. 

 
    (6) For the purpose of this GUARANTEE only, the GUARANTOR 

does hereby agree to be governed by the Laws of England. Any 
disputes relating to this GUARANTEE which cannot be settled 
amicably, to be resolved by a single arbitrator to be agreed by the 
CLIENT and GUARANTOR in accordance with the Vietnam 
International Arbitration Centre at the Vietnam Chamber of 
Commerce and Industry (VIAC) 

    
   IN WITNESS whereof this Guarantee has been duly executed by 

GUARANTOR the _________ day of ______________20__ for and on 
behalf of (_________________________________________ ) 

    
 
 
   Name  : (__________________ )  (  ) 
 
 
   Designation  : ____________________ 
 
   Banker's Seal : ____________________  _________ 
  
   Address  : 
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EXHIBIT VIII 
 

PERFORMANCE GUARANTEE FORMAT 
 
 

 
 

(Company Letterhead) 
 

PERFORMANCE GUARANTEE FORMAT 
 
 

 
(In  Principal's  Company Letterhead) 

 
Date :...................... 
 
To  :   NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH  - 

PETROVIETNAM EXPLORATION PRODUCTION CORPORATION 
LIMITED 

 15th Floor, Victory Tower, 12 Tan Trao Str., Tan My Ward, Ho Chi Minh City, S.R. 
Vietnam (hereinafter referred to as “CLIENT”) 

 
Dear Sir, 
 
PERFORMANCE GUARANTEE FOR  
CONTRACT NO.:   
TITLE:     
 
 
1. We _________________________ a company duly registered under the laws of 

___________ with a principal business address at _____________________ ("the 
GUARANTOR") do hereby enter into the following undertaking with ("CLIENT"): 

 
 (a) That in consideration for CLIENT entering into the CONTRACT for the 

________________________ ("the CONTRACT")              dated _____ day of 
___________ 20__, with _____________("CONTRACTOR"), CONTRACTOR 
shall perform all his obligations contained in the CONTRACT and all Change 
Orders thereunder and amendments thereof which may subsequently be duly 
executed by CONTRACTOR. 

 
 (b) That, if CONTRACTOR shall in any respect fail to perform the said obligations 

contained in the said CONTRACT or commits any breach thereof, we shall 
ourselves perform or take whatever steps as may be necessary to achieve 
performance of obligations and we shall assume, indemnify and hold harmless 
CLIENT from and against any loss, damages, costs and expenses howsoever arising 
from the said failure or breach for which CONTRACTOR may be made liable 
thereunder; 
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 (c) That we shall not be discharged or released from our undertakings hereunder by any 
waiver or forbearance by CLIENT whether as to payment, time, performance, or 
otherwise. 

 
2.    In the event and for the duration that the GUARANTOR assumes the obligations of 

CONTRACTOR under the CONTRACT as provided in Paragraph 1 above, the 
GUARANTOR shall be entitled to all of the rights and benefits to which CONTRACTOR 
is entitled under the CONTRACT. 

 
3.   For the purpose of this GUARANTEE only, the GUARANTOR does hereby agree to be 

governed by the Laws of Vietnam.  Any disputes relating to this GUARANTEE which 
cannot be settled amicably, to be resolved by a single arbitrator to be agreed by the 
CLIENT and GUARANTOR in accordance with the Ho Chi Minh Regional Centre of 
Arbitration.  

 
4.   This GUARANTEE shall be effective as of the______ day of ___________20__. 
 
 
IN WITNESS WHEREOF, THE GUARANTOR has caused this GUARANTEE to be duly 
executed by an authorised representatives of the GUARANTOR this____day of _________20__. 
 
 
 
 
 
GUARANTOR                         
 
for and on behalf of   
 
        
    
_____________________      
 
Name    :     
Designation   :   
Witness    : 
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EXHIBIT IX 
 

CHANGE ORDER  
 
 

                        

TABLE OF CONTENTS 

SECTION TITLE 

IX-1.0  

IX-2.0  

IX-3.0  

IX-4.0  
  

APPENDIX   

IX-1 SPECIMEN FORM OF CHANGE PROPOSAL 

IX-2 CHANGE ORDER FORM 

IX-3 APPROVING AND ISSUING OF CHANGE ORDER 
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EXHIBIT IX 
 

CHANGE ORDER  
 
 

Changes to the WORKS and/or CONTRACTOR Equipment except for CONTRACTOR 
Personnel as specified herein, may be required during the performance of WORKS any extension 
of the CONTRACT and should be handled expeditiously and effectively by the Parties hereto.  
Such changes may include but not be limited to additions, deletions, substitutions, alterations and 
modifications. 

 
CLIENT shall have the right, at any time, to make any change but such change shall in no way 
affect the rights or obligations of the Parties hereto except as provided in a written Change Order.  
Changes shall be carried out in accordance with the provisions of the CONTRACTOR.  
Except as provided below, CONTRACTOR shall not proceed with any change prior to receipt of 
a Change Order, unless authorized in writing by the CLIENT’s Contract Administrator. 
   
The procedure for handling and issuing Change Order(s) shall be as follows:-  
 
IX-1.0 Should CLIENT or CONTRACTOR desire any change, it shall advise 

CONTRACTOR or CLIENT respectively of said request. CONTRACTOR shall, upon 
request from CLIENT, provide CLIENT within three (3) days a CHANGE 
PROPOSAL in the form shown in APPENDIX IX-1 defining the terms and conditions 
of the CHANGE PROPOSAL.  The terms and conditions shall include but not be 
limited to price, method of payment, earliest commencement date and any other 
information deemed necessary. 

 
IX-2.0 When and if CLIENT approves the Change Proposal, CLIENT will issue to 

CONTRACTOR a written Change Order in duplicate originals as per APPENDIX IX-
2.  All Change Order(s) shall be numbered sequentially. 

 
IX-3.0 CONTRACTOR shall sign and promptly return to CLIENT both duplicate originals of 

the Change Order to indicate its receipt, understanding and acceptance of it.  After 
CLIENT execution, one duplicate original will be returned to CONTRACTOR. 

 
IX-4.0 In cases of extreme urgency for which CONTRACTOR is unable to submit a firm 

proposal prior to commencement of work on the necessary change, CLIENT may issue 
a "Preliminary Change Order" to authorize CONTRACTOR to proceed with the change 
on the basis of an approximate written estimate prepared by CONTRACTOR. As soon 
as possible thereafter, CONTRACTOR shall submit a Change Proposal giving its firm 
price for the change.  If the firm price quoted in the Change Proposal is more than that 
quoted in the "Preliminary Change Order", CONTRACTOR shall furnish CLIENT 
with the reasons for the differences.  Upon agreement of the Parties on the firm price, 
a Change Order shall be issued as outlined in EXHIBIT IX. 

END OF EXHIBIT 
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APPENDIX IX-1  
 

SPECIMEN OF CHANGE ORDER 
 

 
 
 
 

COP  NO. :

CONTRACTOR'S LOGO CHANGE  ORDER REV.  NO. :

PROPOSAL DATE :

PAGE : OF

PROJECT :

CONTRACT NO. :

CONTRACT TITLE :

CONTRACTOR :

ATTENTION : CLIENT's Representative  -   (Name and Title)

SUBJECT :

This COP is presented in accordance with your Request No.  _________  dated  ___________________.

DESCRIPTION OF CHANGE :

REASONS FOR CHANGE :

REFERENCE :  *

 DRAWINGS LETTERS

SPECIFICATIONS OTHERS 

EFFECT ON SCHEDULED COMPLETION DATE : 

EFFECT ON CONTRACT PRICE :   ADDITION / DELETION  OF LUMP SUM PRICE OF

SUPPORTING DOCUMENT :

COST ESTIMATE OTHERS (TO SPECIFY) :

MILESTONE PAYMENT AND WORK SCHEDULES

Issued by :   For and on behalf of CONTRACTOR

............................................................................

CONTRACTOR  REPRESENTATIVE **

NAME: 

DATE: 

* TICK WHERE APPLICABLE

** CONTRACTOR SITE REPRESENTATIVE OR  OTHER AUTHORISED REPRESENTATIVE

*** CONTRACTOR TO SUBMIT ALL DETAILED DOCUMENTS IN ACCORDANCE WITH THE REQUEST FOR CHANGE ORDER
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APPENDIX IX-2  
 

CHANGE ORDER FORM 
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APPENDIX IX-3  
 

APPROVING AND ISSUING OF CHANGE ORDER 
 
 
 

 

Responsibility/Initiator

CONTRACTOR or CLIENT

CONTRACTOR

CLIENT

CLIENT

Y

CONTRACTOR

CONTRACTOR

PROCESS FLOW

N

CHANGE

CHANGE ORDER 
(CO) PROPOSAL

REVIEW AND SUBMIT 
CO FOR APPROVAL

APPROVAL

CONTRACTOR

WORKS

END



CHI NHÁNH THĂM DÒ KHAI THÁC 
DẦU KHÍ NAM CÔN SƠN 

CỘNG HÒA XÃ HỘI CHỦ NGHĨA VIỆT NAM 
Độc lập - Tự do - Hạnh phúc 

____________________________________________________ 

PHÒNG KHOAN  

 
TIÊU CHÍ ĐÁNH GIÁ KỸ THUẬT 

Cung cấp thiết bị đầu cuối phục vụ truyền dẫn voices & data qua vệ tinh phục vụ  
chiến dịch khoan PTM DHN & DH-18X 

 

Tổ đánh giá kỹ thuật gồm có: 

1. Nguyễn Mạnh Tuấn     – DRL Manager  
2. Lê Đức Anh     – DRL Engineer 
3. Đào Tăng Vinh – IT Engineer 

 

Stt Mô tả thiết bị SL Đánh giá 

Thiết bị tại văn phòng HCM  

1 

Audio Code Mediant 1000 VoIP Gateway: 
Mediant 1000 VoIP Gateway, 8 FXO, SIP package. Mediant 1000 analog 
VoIP Gateway with two modules of 4 FXO voice ports, dual 
10/100BaseT Ethernet, and single AC power supply. Control protocol: 
SIP. Vocoders: G.711/723.1/726/727/729AB. 

1 Đạt/Không đạt 

2 
Router Gateway  
Cisco router 2921 Integrated Services Router (ISR),  
3 Integrated 10/100/1000 Ethernet ports 

1 Đạt/Không đạt 

3 Steelhead 1050-H with onboard GbE bypass ports. 1 Đạt/Không đạt 

Thiết bị tại giàn khoan  

1 

Audio Code Mediant 1000 VoIP Gateway: 
Mediant 1000 VoIP Gateway, 8 FXS, SIP package. Mediant 1000 analog 
VoIP Gateway with two modules of 4 FXS voice ports, dual 10/100BaseT 
Ethernet, and single AC power supply. Control protocol: SIP. Vocoders: 
G.711/723.1/726/727/729AB. 

1 Đạt/Không đạt 

2 
Cisco 2921 Router Gateway: 
Cisco router 2921 Integrated Services Router (ISR),  
3 Integrated 10/100/1000 Ethernet ports 

1 Đạt/Không đạt 

3 Steelhead 1050-H with onboard GbE bypass ports. 1 Đạt/Không đạt 

4 
FortiGate 80E Bundle Security Appliance 
Firewall, URL Filtering, Antivirus/AntiSpyware, Antispam, 
Application Control, IPS, Data Loss Prevention, Web Content 

1 Đạt/Không đạt 

5 Cisco Catalyst 3750X - 24 x 10/100/1000 Ports POE - 2 x SFP 1 Đạt/Không đạt 

6 Cisco Catalyst 2960S-24TS Layer 2 - 24 x 10/100/1000 Ports - 2 x SFP 3 Đạt/Không đạt 

7 Extended Desktop 27” FHD resolution 5 Đạt/Không đạt 

8 GLC-SX-MMD - Network modules SFP 4 Đạt/Không đạt 

9 Hotspot - Authorise user, control bandwidth 1 Đạt/Không đạt 

10 3000VA UPS APC & 15U cabinet 1 Đạt/Không đạt 



Yêu cầu về triển khai hệ thống  

1 
Triển khai hệ thống tại văn phòng HCM và giàn ngoài khơi biển Việt Nam của 
Công ty PVEP POC. 

Đạt/Không đạt 

2 
Bảo trì và vận hành hệ thống thiết bị truyền dẫn dữ liệu qua VSAT suốt thời gian 
cho thuê thiết bị/ hệ thống. 

Đạt/Không đạt 

3 
Kỹ sư nhà thầu hỗ trợ onsite và qua điện thoại 24/7. Sẵn sàng theo điều động đi 
biển của PVEP POC với thời gian 2 tiếng kể từ khi nhận được yêu cầu. 

Đạt/Không đạt 

4 
Tất cả các thiết bị cho thuê phải có thiết bị thay thế 1:1 (Media Gateway, Router 
Gateway, Switch...)  

Đạt/Không đạt 

5 Kỹ sư tham gia dự án có chứng chỉ ATVSLD, PCCC và BOSIET Đạt/Không đạt 

6 
Nhà thầu Demo thiết bị và giả lập hệ trong vòng 15 ngày kể từ khi ký kết hợp 
đồng. 

Đạt/Không đạt 

7 Cung cấp dịch vụ từ khoảng Q3/2026 Đạt/Không đạt 
Các yêu cầu khác  

1 Nhà thầu là Công ty cung cấp thiết bị đầu cuối chuyên nghiệp. Đạt/Không đạt 

2 Nhà thầu cung cấp 02 hợp đồng tương tự trong 05 năm gần nhất. Đạt/Không đạt 

 

 Nhà thầu không đạt 1 trong tất cả các hạng mục tiêu chí trong “Tiêu chí đánh 
giá kỹ thuật” trên là không đạt thầu kỹ thuật. 
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