INVITATION TO BID (“ITB”)

TENDER NO.: PVEP-NCS-OPE-2025-089

PROVISION OF UNDER WATER SURVEY DAI HUNG FIELD
IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM

CLOSING TIME & DATE

@ 10:00 HOURS, 12025 (GMT+7)
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1. GENERAL

INSTRUCTIONS AND INFORMATION TO BIDDER

1.1 NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
(hereinafter referred to as "CLIENT or PVEP-NCS") invites BIDDER to submit
proposal for Provision of Under Water Survey at Dai Hung Field in 2026, Block 05-1a,
Offshore Vietnam (Hereinafter referred to as “WORKS”) under ITB No.: PVEP-NCS-
OPE-2025-089 as details in this ITB.

1.2 In order for CLIENT to fully assess the relative merits of each proposal, BIDDER is
requested to furnish CLIENT with all relevant and complete information as set forth in
the following items of "INSTRUCTIONS AND INFORMATION TO BIDDER".
BIDDER is urged to comply strictly with ITB’s requirements.

1.3 Eligibility of BIDDER
a. BIDDER shall be eligible required as follows:
In case of independent BIDDER:

Domestic BIDDER is to provide notarized copy of eligible certificate of
business registration in accordance with Vietnamese Laws;

Foreign BIDDER is to provide notarized copy of eligible certificate of
business registration in accordance with the country of BIDDER'S
nationality;

BIDDER is an independent cost accounting entity;

There is no decision by a competent authorities concluding that the
BIDDER has an unhealthy financial status; BIDDER is not in bankrupt or
insolvent status, and BIDDER is not in the process of dissolution.

BIDDER participates in bid must be legally and financially independent with
Investor and/or Procuring Entity. Failure to comply with such requirement may be
considered as disqualified.

b. In case of Consortium:

FEach Consortium Partner is to provide the documents and to meet the
requirements mentioned in paragraph 1.3.a. above.

Written Consortium Agreement between the consortium partners specifying
responsibilities (joint and several) of each Consortium Partner in
implementing the Bid, rights and scope of work and respective value of
each Consortium Partner, including the Leading Consortium Partner and its
responsibility, place and date of signing the Consortium Agreement,
signatures and seals (if any) of Consortium Partners. If the Consortium
Partner is authorized as the Leading Partner to sign the Proposal Letter, this
effect shall be stated in the Consortium Agreement).

1.4. BIDDER must submit its proposal strictly in accordance with the terms of the ITB
which consists of the following:

PART I - ITB INSTRUCTIONS
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INSTRUCTIONS AND INFORMATION TO BIDDER
BIDDER'S QUESTIONNAIRE

BIDDING FORMS

PRELIMINARY AND TECHNICAL EVALUATION CRITERIA

PART II - CONTRACT DOCUMENT

CONTRACT FORM
EXHIBITS:
EXHIBIT I SCOPE OF WORKS
EXHIBIT II EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES TO BE
PROVIDED BY CONTRACTOR

EXHIBIT III CONTRACT PRICE

EXHIBIT IV FORM OF BANK GUARANTEE

EXHIBIT V CHANGE ORDER PROCEDURES

EXHIBIT VI INVOICING AND ADMINISTRATION PROCEDURES/GUIDELIN}
EXHIBIT VII MUTUAL HOLD HARMLESS AGREEMENT

1.5 As a base case, BIDDER's proposal should be in full conformity with the
requirements as set out in the ITB. Nothing shall be deemed to change or supplement
this basis except revisions or addendum to the ITB issued in writing by CLIENT to
BIDDER. If BIDDER wishes to present an alternatives (applicable to Technical
Specifications ONLY), BIDDER may do so (as an option to CLIENT) only after
having duly complied with the requirements of the ITB.

1.6 Joint or Consortium bids may be rejected. Principal submitting proposal through more
than one (1) BIDDER shall be disqualified.

1.7 Any queries concerning preparation of the proposal shall be directed in writing to the
address given in item 9.3.

1.8 All Bid Proposals must be signed by an officer duty authorized by BIDDER to do so.

1.9 Any amendment appearing in the Bid Proposal must be signed or initialed by an officer
duty authorized by BIDDER to do so.

1.10 BIDDER is to ensure that all prices and other details in the proposal are correct at the
time of submission. CLIENT will not entertain any changes or addenda due to typing or
calculation errors after the Bid Closing Date.

1.11 BIDDER is to bear responsibility for and pay all costs, expenses and other charges
incurred in preparation and delivery of the proposal to CLIENT's designated office as
stated in item 9.3, irrespective of whether an order is placed or not.

1.12 Submission of proposal by BIDDER will constitute a firm offer by BIDDER that
BIDDER is prepared to enter into Contract with CLIENT on the conditions shown in
this ITB.

1.13 Proposal by BIDDER shall be binding for a minimum period of 180 calendar days
from the Bid Closing Date. BIDDER may assume that the award for Contract will be
made within 180 calendar days from the Bid Closing Date and BIDDER can assume
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that it has not been successful if no notification is received within the bid validity
period. BIDDER shall state the precise date of validity in the proposal. CLIENT shall be
entitled to request BIDDER to extend Bid Validity for maximum of 30 calendar days (if
any) without any BIDDER’s exception.

BIDDER is requested to use the term “CONTRACTOR?” instead of its specific company
business name in their submission of Bid Proposal except for covering letter, header and
footer.

1.14 At any time prior to Bid Closing Date, CLIENT, for any reason, whether at its own
initiative or in response to a clarification requested by BIDDER, may modify the ITB by
amendment (including the extension of Bid Closing Date, if necessary) by sending the
amendment of ITB in writing to all BIDDERS prior to the Bid Closing Date. These
amendments shall be the part of ITB. BIDDERS shall notify to CLIENT by email or by
fax to acknowledge their receipt of said amendments.

1.15 FAILURE TO STRICTLY COMPLY WITH THE INSTRUCTION AS SET FORTH
IN THIS DOCUMENT WILL RESULT IN BIDDER'S PROPOSAL BEING DEEMED
NON-RESPONSIVE IN WHICH CASE IT MAY BE DROPPED FROM FURTHER
CONSIDERATION.

2. INTENTION TO BID

2.1 BIDDER is advised to thoroughly check the completeness of the ITB upon receipt.
BIDDER must inform CLIENT within three (3) days from the bid issue date if any of the
pages are missing.

2.2 BIDDER is required to acknowledge receipt of the ITB in accordance with the ITB
Acknowledgement Letter Form set out in BIDDING FORMS and intention to submit
proposal or otherwise by fax at least five (5) working days from bid issuance date.
BIDDER is also advised to confirm its address and name a representative to whom all
communications from CLIENT shall be addressed to.

2.3 Should BIDDER decline to submit a proposal, BIDDER shall state in writing the
reason(s) for declining and is required to promptly return the ITB to CLIENT, and in all
such cases this shall be done not later than the Bid Closing Date.

2.4 All ITB returned shall be forwarded to the address as given in item 9.3 herein, with the
following wordings clearly marked on the cover/envelope.

(2) "DECLINE TO BID-DOCUMENTS RETURNED"
(b) ITB NUMBER and TITLE
(c) BIDDER'S NAME

3. EXCLUSIVITY OF BID

BIDDER is required to submit Bid Proposal in conjunction with the Principal and the
Principal MUST be the prime vendor for the total proposal package. BIDDER is also
required to submit a support letter from Principal (if any).

4. SCOPE OF WORKS

WORKS to be provided under this ITB shall and defined in EXHIBIT I — SPECIAL
PROVISION AND SCOPE FOR WORK of the CONTRACT document.
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S. PRICE QUOTATION

5.1 The price quotation shall be quoted in Vietnamese Dong (VND), for Domestic BIDDER
or United States Dollar (USD), for Foreign BIDDER.

52 Once specified, the unit prices shall prevail throughout the life of the Contract and shall
not be subject to revision by reason of cost escalation nor currency fluctuations.

5.3 PRICE OF COMPENSATION

5.3.1 BIDDER’s Bid Proposal shall be in full conformity with the requirements as set out
in this Bid documents.

5.3.2 BIDDER should specifically note that subsequence to the Bid Closing Date, no
alteration in price quotation will be permitted whatsoever.

5.3.3 Prices are to be itemized according to the item numbers in the Commercial
Proposal Form attached hereto. Unit price and total price must be clearly stated in
the quotation. All discounts, in percentage of total estimated contract value, are to
be stated separately.

5.4  The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese
taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this, they
shall be treated as inclusive of all taxes.

6. BID EXCEPTIONS

6.1 In the event BIDDER has any change that is considered of mutual benefit or if there is
any exception to ITB document, BIDDER must state the changes or exceptions proposed
by using the Exception Form as set out in BIDDING FORMS and giving specific reasons
thereof. BIDDER must indicate clearly the effect, if any, these changes or exceptions
may have on BIDDER's price quotation and WORKS schedule if the change or
exceptions were to be accepted by CLIENT. CLIENT will review each change or
exception on a case-by-case basis, but in no event shall BIDDER's base quotation be
qualified by any such change or exception nor will CLIENT be obligated to accept
any such change or exception.

6.2 Changes or exceptions to the ITB document expressed after the Bid Closing Date will
not be entertained.

6.3 If BIDDER cannot accept CLIENT's wording or any other requirement at any price, and
is willing to risk having its proposal rejected on this basis, then BIDDER must include
the following statement under the "CHANGE IN BID PRICE/DELIVERY" column of -
the Exceptions Form:

"FIRM - WILL NOT ACCEPT CLIENT'S WORDING/REQUIREMENT
AT ANY PRICE".

6.4 BIDDER shall quote the firm unit price by which the Price will be adjusted (either up or
down) should CLIENT do not accept BIDDER's proposed changes or exceptions.

6.5 BIDDERS shall provide a softcopy of its UN-PRICED EXCEPTIONS submitted
together with the Technical and Unpriced Package.

7. BID BOND/ BANK GUARANTEE
7.1 BID BOND
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7.1.1 When participating to the Tender, BIDDER shall, at its own expense, furnish Bid
Bond using the Bid Bond Form set out in Bidding Forms and issued by a reputable
recognized bank accepted by CLIENT.

7.1.2 The amount of Bid Bond shall be YND 380,000,000 (In words: Three Hundred
Eighty Million Vietnam Dong) or USD 14,000 (In words: Fourteen Thousand US
dollar) and shall be valid for 210 days from the Bid Closing Date. The Original
Bid Bond shall be attached in the Bid Proposal.

7.1.3 In case of Consortium, the Bid Bond will be provided by one of the following two
methods:

a)  Each Consortium Partner shall provide separately Bid Bond, provided always that
the total value of Bid Bond shall not be lower than the amount required in Item
7.1.2 above; if Bid Bond of any Consortium Partner is invalid the Bid Proposal of
such Consortium shall be rejected according to the prerequisite criteria.

b) The Consortium Partners agree to appoint a Consortium Partner to provide Bid
Bond for the whole Consortium. In this case, the Bid Bond may include the name
of Consortium or name of the Consortium Partner providing the Bid Bond for the
whole Consortium provided always that the total value of Bid Bond shall not lower
than the amount required in Item 7.1.2 above.

7.1.4 Bid Bond shall be considered as not acceptable if its value is lower than the
required value, is not in the required currency, with shorter validity period, not
submitted to the address by the time required by the ITB, states an incorrect
BIDDER'S Name, is not original or without valid signature.

7.1.5 Bid Bond will be returned to the unsuccessful BIDDER within thirty (30) days
from the date of announcement of the Bid results. For the successful BIDDER, the
Bid Bond will be returned when the successful BIDDER provides the Bank
Guarantee.

7.1.6 Bid Bond shall be forfeited and shall be disposed if the BIDDER:

a)  withdraws its Bid Proposal during the Validity Period of the Bid or any extension
of validity the BIDDER has agreed to;

b) do not commence the CONTRACT negotiation, finalization or decline to do so
within thirty (30) days after receipt of CONTRACT award notice, or have
completed the CONTRACT negotiation, finalization but refuses to sign the
CONTRACT without valid reasons;

¢) in case of the successful BIDDER, fails to furnish the performance bond before
signing the CONTRACT or before the CONTRACT comes into force.

7.2. BANK GUARANTEE

BIDDER’s attention is drawn to Article headed as BANK GUARANTEE of the
CONTRACT FORM whereby the successful BIDDER is requested to provide an
irrevocable first call Bank Guarantee issued by a commercial bank acceptable by
CLIENT to guarantee performance of BIDDER’s obligation under the CONTRACT.
The format of Bank Guarantee shall be set out in the EXHIBIT V of CONTRACT
document.

8. PROPOSAL FORMAT
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8.1 BIDDER is to strictly adhere to the proposal format as set out below.

BIDDER must ensure that the "TECHICAL AND UNPRICED PACKAGE

(TECHNICAL)" does not contain any pricing or cost. Failure to comply with these

instructions may render BIDDER's proposal invalid.

8.2 BIDDER is to submit the proposal in two (2) separate packages, as follows:
a)  Technical and Unpriced Package (Technical).
b) Priced Package (Commercial).

8.3 CONTENTS OF TECHNICAL AND UNPRICED PACKAGE (TECHNICAL) Unpriced

package shall include but not limited to the following:

SECTION | CONTENT
PROPOSAL LETTER
The Proposal Letter shall be prepared and fully filled by BIDDER as
set out in BIDDING FORMS and must be signed by the authorized
-representative of BIDDER (the representative at law of the BIDDER or
the authorized person with legal Power of Attorney). In case of
authorization, BIDDER shall enclose the following instruments and
documents to prove the legitimacy of the authorized person:
a. In case of independent BIDDER:
Power of Attorney signed by the Representative at law of
Section 1 BIDDER authorizing the authorized person to sign the Proposal
Letter;
b. In case of Consortium:
Proposal Letter shall be signed by the Representative at law of
each Consortium Partner, unless the Consortium Agreement
stated that the Consortium Partners have authorized the
representative at law of Leading Partner of the Consortium to
sign Proposal Letter. If each Consortium Partner has authorized
such Representative, the same requirements as independent
Bidder shall be applied.
BIDDER’S ELIGIBILITY, EXPERIENCES AND CAPACITY
BIDDER shall provide the following documents proving BIDDER’s
eligibility, experiences, and capacity:
1. The Documents as required in Item 1.3;
2. BIDDER is requested to submit a completed BIDDER’s
Section 2 QUESTIONNAIRE, including but not limitation to the
following documents:
(i) BIDDER’s Organization
(ii) BIDDER’s Experience;
(ii) Company Profile; and
(iii) Last 3 Year Financial Statement.
TECHNICAL PROPOSAL
BIDDER shall provide the following documents to prove the suitability
Section 3 (compliance) of WORKS:
1. BIDDER is to provide (i) the detailed description of the
working procedures, BIDDER’s capability of the WORKS
proposed and (ii) the relevant guidelines, drawings, certificates,
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records to provide the Scope of Works as specified in
EXHIBIT I — SPECIAL PROVISIONS AND SCOPE OF
WORKS;

2. BIDDER is to fill the information as per EXHIBIT II -
EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES
TO BE PROVIDED BY CONTRACTOR;

3. Curriculum Vitae (CV) of Proposed Manpower as set out in
BIDDING FORMS;

BIDDER’S UNPRICED EXCEPTIONS AND ALTERNATIVES

a. If BIDDER has no exception and alternative proposal, BIDDER
shall have the following statements prominently displayed in
capital letters under this section: "THIS PROPOSAL COMPLIES
WITH ALL TERMS AND CONDITIONS OF THIS
CONTRACT, EXHIBITS AND REQUIREMENTS IN THIS
ITB" or

b. If BIDDER has alternative proposal on this bid documents,
BIDDER shall display the following statement in capital letters
under this section: "THIS PROPOSAL INCLUDES
EXCEPTIONS AND ALTERNATIVES WHICH ARE LISTED
ON THE FOLLOWING PAGES."

c. BIDDER shall present a complete and detailed listing of non-
compliance to the ITB in total indicating the delivery impact only,
if any, but without indicating the cost impact. The format of
presentation shall be as per the attached BIDDER’s EXCEPTION
TO TERMS AND CONDITIONS and BIDDER’s EXCEPTION
TO EXHIBITS as set out in BIDDING FORMS.

BID BOND

BIDDER shall provide the Original Bid Bond as requested in Item 7.

Section 4

Section 5

8.4 CONTENTS OF PRICED PACKAGE (COMMERCIAL)

Every page of BIDDER's price proposal must bear BIDDER's company seal. Priced
package shall include the following:

SECTION CONTENT

PROPOSAL LETTER
To be attached a similar letter as in Section 1.

Section 1

BIDDER is requested to submit the following with prices &
Section 2 schedule attached PRICE COMMERCIAL FORM as per
EXHIBIT [II - CONTRACT PRICE

BIDDER’s PRICED EXCEPTIONS AND ALTERNATIVES.
a. If BIDDER has no exception and alternative proposal,
BIDDER shall have the following statements prominently
displayed in capital letters under this section: "THIS

Section 3 PROPOSAL COMPLIES WITH ALL TERMS AND
CONDITIONS OF THIS CONTRACT, EXHIBITS AND
REQUIREMENTS IN THIS ITB" or
b. If BIDDER has alternative proposal on this bid documents,
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BIDDER shall display the following statement in capital
letters under this section: "THIS PROPOSAL INCLUDES
EXCEPTIONS AND ALTERNATIVES WHICH ARE
LISTED ON THE FOLLOWING PAGES."

BIDDER shall present a complete and detailed listing of non-
compliance to the ITB in total indicating the delivery impact
and cost impact, if any. The format of presentation shall be
as per the attached BIDDER’s EXCEPTION TO TERMS
AND CONDITIONS and BIDDER’s EXCEPTION TO
EXHIBITS as set out in BIDDING FORMS.

9. SUBMISSION OF PROPOSAL

9.1

92

9.3

Each Technical and Unpriced Package (Technical) and Priced Package (Commercial)
shall consist of:

a) One (1) original set of each package wrapped separately from the other copies and
clearly marked with the word "ORIGINAL UNPRICED" or "ORIGINAL
PRICED" on the cover of the respective wrapping,.

b) One (1) Copy each of the Technical and Unpriced Package (Technical) and Priced
Package (Commercial). The copies shall be wrapped separately (Unpriced and Priced)
and marked with the word "COPY UNPRICED PACKAGE" or "COPY PRICED
PACKAGE" on the covers of the packages.

¢) 01 native copy containing Technical and Unpriced Package (Technical) and 01
native copy containing Priced Package (Commercial) with label having BIDDER
name, Tender title and number. The native copy shall be wrapped and sealed
separately and marked with the word "UNPRICED PACKAGE" or “PRICED
PACKAGE" on the covers of the packages. The soft Proposal documents shall be in
native file format (Microsoft Word® and Microsoft Excel®).

In the event of discrepancy between the original set and the copies, the original set shall
prevail.

BIDDER shall ensure that all proposals or submissions to CLIENT, pertaining to the
enquiry are properly sealed and that the cover of each package is clearly marked in bold
letters with the following wordings:

(a) ITB number and the title.

(b) BIDDER's name and return address.

(c) "TECHNICAL AND UNPRICED PACKAGE" or "PRICED PACKAGE".
(d) "PRIVATE AND CONFIDENTIAL"

All communications and correspondence with regard to ITB and clarification shall be
made to the following address:

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
15" Floor, Victory Tower

12 Tan Trao Street, Tan My Ward

Ho Chi Minh City, S.R Vietnam
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9.4

9.5

9.6

9.7

9.8

10.

10.1

Tel: (84-8) 3776 2222  Fax: (84-8) 3872 1088
Attention : Contract & Procurement Department Manager

All communications with regard to bid clarifications shall be made in writing and must
indicate the ITB number and title and send to the address given above. Such bid
clarifications shall reach the address given above at least seven (7) days prior to the Bid
Closing Date. CLIENT shall preserve the right not to response to bid clarifications
received later than the above mentioned time.

Submission of Bid Proposal shall be made to the following address:

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
15" Floor, Victory Tower

12 Tan Trao Street, Tan My Ward

Ho Chi Minh City, S.R Vietnam

Tel: (84-8) 37762222  Fax : (84-8) 3872 1088

Attention : Contract & Procurement Department Manager

* for any further information, please contact the email : anhnd-tmdf@pvep.com.vn.

BIDDER is strongly advised to deliver the proposals by hand in order to assure timely
receipt by CLIENT. If BIDDER elects to mail the proposal, BIDDER is advised to use a
fast and reliable delivery service e.g. courier. BIDDER should advise CLIENT by fax the
date on which the proposal was mailed and details of the delivery service.

Responsibility for timely delivery of the proposals to the correct address rests fully with
BIDDER. CLIENT does not accept late bids submission. Delivery to the wrong address
shall not be an excuse for late delivery.

BIDDER must ensure that the proposal is delivered to the address given in Item 9.3 above
no later than 10:00 hour on fas per stipulated on website], 2026 (Vietnam Time,
GMT+7) LATE BIDS WILL NOT BE ENTERTAINED.

BIDDER’s proposal shall be submitted in a separate sealed envelope or package bearing
the name of your company, clearly addressed and marked on the outside as follows :-

"STRICTLY CONFIDENTIAL"
PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026,
BLOCK 05-1A, OFFSHORE VIETNAM
TENDER NO.: PVEP-NCS-OPE-2025-089

Bid Proposal as well as all correspondences and documents relating to the ITB exchanged
by BIDDER and CLIENT shall be written in English. Supporting documents and printed
literature furnished by BIDDER may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English, in which case,
for purposes of interpretation of the Bid Proposal, the translation shall govern.

ACCEPTANCE

CLIENT may, at CLIENT option, reject all proposals received or may accept any proposal
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which, in CLIENT's sole judgment, is the most advantageous to CLIENT. CLIENT
reserves the right to accept or reject all or part of the proposal at CLIENT's discretion and
will be under no obligation to explain the reasons thereof.

10.2  CLIENT reserves the right to award the CONTRACT at its own discretion. Award
strategy: Single Award.

103 CLIENT shall not be deemed to have accepted all or any part of a proposal unless and until
a written acceptance is issued.

104 Any award as a result of this ITB will be through a properly executed contract issued by
CLIENT. Prior to this, CLIENT may send the BIDDER a Letter of Award in order to
initiate immediate placement of order. Upon receipt of the Letter of Award, BIDDER shall
proceed immediately with the work mentioned in the Letter of Award.

11. PAYMENT
11.1  Payments shall be made in accordance to Article headed as INVOICING AND
PAYMENT of Contract Form attached hereto.

11.2  Any proposal on progress payments shall be based on "value received" or verifiable
milestones and not merely the passage of time and not for merely placing the Contract.

END OF SECTION
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2. BIDDER'S QUESTIONNAIRE

TENDER NO. PVEP-NCS-OPE-2025-089
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(This form MUST be completely filled by BIDDER. Write NIL' or NOT APPLICABLE'

where appropriate)

PRIVATE & CONFIDENTIAL

1. Full Name of BIDDER:

Registered Address:

Business Address:

Correspondence Address:

Telephone:

Fax:

2. BIDDER’s Organization:

BIDDER is requested to provide a brief description of the background and organization

of BIDDER.
3. List of similar Projects and Contract performed in the last three years:
Name of Project:.......ccoceevenvenrcvincuninnnnnnnn, Approx. Value of Contract (in current
................................................................. US$/VND): e
1010151 112 o OO USSR Duration of Project
(MONthS):iieccciieinirniirininrecce s
Location within country:.............cccove..
Name of Client:......ccoeeeermrivncenereaveeennas Total N® of staff-months provided to the
Project................
AdAIess:.....covvieniieninnienneeennns Start Date
(MONth/YEAr) . cciiiieriereeierenecierierecrereerecrssenene
Completion Date
(month/year):.......coccocoveverenrieirnerinenas
Narrative description of Project:............. Description of actual services provided by
.................................................................. BIDDER’s staff within
.................................................................. PIOJECt. it

Name of senior professional staff of BIDDER involved and functions performed (indicate most
significant profiles such as Project Director/Coordinator, Team

....................................................................

-----

......................................................................................

Note: BIDDER shall attach a copy of documents, materials related to above contracts (certified
by the Project Owner for the contract being implemented according to the related information

in above table).
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=

Summary of Financial Data for the fiscal years

Unit: (VND/ USD)
No. Descriptions YYYY-2 YYYY-1 YYYY
1 Total assets
2 Total liabilities
3 Current assets
4 Current liabilities
5 Turnover
6 Profit Before Tax
7 Profit after Tax
8 Other items (if required)

For the purpose of verification of the data declared, BIDDER is required to submit the

notarized/certified true copy of the following documents:

1. Audited Financial Statements or Financial Statements certified by competent
authorities as required by the law for the Year YYYY-2, YYYY-1, YYYY;

2. Annual Tax Statements as required by the law on taxation (Tax authorities to certify
that the Bidder has submitted its tax statements) for the Year YYYY-2, YYYY-1,

YYYY;

3. Report on Checking of Bidder's Tax Statements (if any) for the Year YYYY-2, YYYY-

LYYYY.

Information provided by:

Name: Signature:
Designation: Date:
Company:
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3. BIDDING FORMS
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TENDER ACKNOWLEDGMENT LETTER

Letterhead of Bidder
Date:
To: NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION

LIMITED
Attn: Director

Subject: TENDER FOR PROVISION ......
TENDER No.....

Dear Sir,
] We acknowledge receipt of the subject Invitation to Bid (“ITB”).
We have received all documents without damage and in usable condition.

Ll

] We have read the Instructions to Bidders and will submit a bid in accordance with the
Tender requirements.

[]

We confirm our adherence to the highest standards of business ethics and, in particular,
we have established precautions to prevent any of our officers, employees, or agents
from making, receiving, providing or offering substantial gifts, entertainment, payment,
loans or other considerations which may influence individuals.

OR

L] We do not wish to bid and therefore we are returning this Tender in its entirety with
this Tender Acknowledgement Letter.

All future communications in respect of this ITB should be addressed as follows:

Bidder’s
Name: Telephone:

Attention: Fax:

Address: Email:

Signed:

Signature: Date:

Printed
Name:
Title:

TENDER NO. PVEP-NCS-OPE-2025-089 PAGE 2 OF 11
PROVISION OF UNDER WATER SERVICE DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM



PROPOSAL LETTER FORM

Letterhead of BIDDER

Date:

To NAM CON SON PETROLEUM EXPLORATION PRODUCTION
BRANCH - PETROVIETNAM EXPLORATION PRODUCTION
CORPORATION LIMITED

Attn: Director

Subject: TENDER FOR PROVISION .......
TENDER No. ....

Dear Sir

We, the undersigned, certify that we have read and understood the subject Invitation to Bid and
all documents forming the Bid Document.

We acknowledge that we have thoroughly investigated, or have had the opportunity to do so,
and satisfied ourselves as to all conditions affecting the WORKS and all necessary information
as to risk contingencies and all circumstances influencing and affecting this Bid Document.

We offer to provide the WORKS as detailed in the Bid Package for the prices stated in our
Proposal attached hereto. This offer is valid until 180 days from the date fixed for submitting
same and shall be binding upon us and may be accepted at any time before the aforesaid date.

If our proposal is accepted, we undertake that, unless and until a formal CONTRACT is
prepared and executed, this Bid Proposal, together with your written acceptance shall
constitute a binding contract between us.

Yours faithfully Correspondence from CLIENT should be
addressed to:

Signature : Address :

Printed Name : Attn :

Position : Telephone :

Company: Telex :

Date : Fax:
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POWER OF ATTORNEY FORM

Letterhead of BIDDER

Date:

To NAM CON SON PETROLEUM EXPLORATION PRODUCTION
BRANCH - PETROVIETNAM EXPLORATION PRODUCTION
CORPORATION LIMITED

Attn: DIRECTOR

Subject: TENDER FOR PROVISION ........

TENDER No. .....

I, the undersigned - the Legal Représentative of .... [Name of BIDDER], hereby authorize and
empower [name of Authorized Person and Position] to be my true and lawful attorney to

1. Signing Proposal Letter;

2 Signing transaction documents, correspondence with CLIENT during the Bidding
Process, including, but not limit to, ITB Clarification Request, Bid Clarification;

3. Participating in Contract Negotiation and Finalization;

4, Signing petitions if the BIDDER has any petitions;

5. Signing contract with CLIENT if we are selected

for Provision of ........ccoveviiviiiniiiiiniiniiniinnnnnnn. under the TENDER No. PVEP-NCS-

OPE-2025-089

This Power of Attorney is effective as from to

Yours faithfully,

For and behalf of [name of BIDDER].

Name of Legal Representative of BIDDER

Position:
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CONSORTIUM AGREEMENT FORM
, Date:

BN D10 2 A PP
TENDER No.
We, representatives of the Parties of the Consortium Agreement, including:

Name of the Consortium Partner (Name of Each Consortium Partners)

Represented by:

Title:

Address:

Power of Attorney No. dated (in case of authorization).

The Parties (hereinafter referred to as Partners) agreed to enter into this Consortium Agreement
with the following terms and conditions:

Article 1: General Provisions

L.

artners are willing to form a Consortium to participate in the Tender No. fo ,
] (hereinafter referred to as “TENDER”) to NAM CON SON PETROLEUM
EXPLORATION PRODUCTION BRANCH - PETROVIETNAM EXPLORATION
PRODUCTION CORPORATION LIMITED (hereinafter referred to as “CLIENT”).

2. The Partners agree that the name of the Consortium for all correspondences related to
TENDER is: [specify name of the Consortium as agreed].

3. The Partners confirm that neither of them will unilaterally participate in the bidding of
this ITB as an independent Bidder of partner of other consortium. If the consortium is
awarded the Contract, neither partner will refuse to execute its obligations and duties as
agreed in the Contract unless otherwise agreed in writing by the Consortium Partner. If
the Consortium Partner refuses to fulfill its own obligations as agreed then such Partner
is to: '

- Compensate for all damages to other Consortium Partners;
- Compensate for all damages to CLIENT as stipulated in the Contract;
- Other penalty [specify other penalty].

Article 2. Responsibilities of the Partners

The Partners agree that the responsibilities of each Partner for execution of the Tender shall be
as follows:

1. Leading Partner of the Consortium:
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The Partners agreed to appoint [specify the name of Leading Partner of
the Consortium] to be the Leading Partner of the Consortium to act on behalf of the
Consortium in the following works:

1.1.  Signing Proposal Letter;

1.2 Signing transaction documents, correspondence with CLIENT during the Bidding
Process, including, but not limit to, Tender Clarification Request, Bid Clarification;

1.3 Participating in Contract Negotiation and Finalization;
1.4 Signing petitions if the Bidder has any petitions;

1.5  Signing Contract with CLIENT if we are selected

2. The Consortium Partners:

[Specify the scope of work, responsibilities of each Partner, including the Leading
FPartner of the Consortium and, if possible, to specify the percentage of appropriate
value].

Article 3: Validity of the Consortium Agreement
1. This Consortium Agreement is valid from the date of signing.
2. This Consortium Agreement will expire in any of the following cases:

- The Partners completed their obligations, duties and agreed to liquidate the
Contract;

- The Partners agreed to terminate this Agreement;

- Cancellation of Bidding Process of the Tender according to the notification of
CLIENT.

This Consortium Agreement is made in originals, each Partner will keep __ original(s),
all originals are equally valid.

LEGAL REPRESENTATIVE OF THE LEADING CONSORTIUM PARTNER
[Specify full name, title, sign and seal]
LEGAL REPRESENTATIVES OF THE CONSORTIUM PARTNERS

[Specify full name, title, sign and seal of each Consortium Partner]
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BID BOND FORM

Letterhead OF BANK

BID BOND TO ITB No.

Date:

To: NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
(hereinafter referred to as the "CLIENT")

Basing on the fact that [name and registered head office address of the BIDDER],
(hereinafter referred to as "BIDDER"), will participate to the Bidding for your ITB No. for the
Provision of

We [name of the BANK], having registered office located at

[address of registered office of the BANK] (hereinafter referred to as "BANK"), pledge to
BIDDER to secure for the Bidder to participate in bidding for said ITB with an amount of /..../
VND/USD (In words: ...).

We shall immediately transfer to CLIENT the amount of money mentioned above when
CLIENT notifies in writing that Bidder breaks the requirements specified in the ITB
documents(V,

This Bid Bond is valid for 210 days from the bid closing date. Any claim of CLIENY related
to this Bid Bond shall be received by [name of the BANK] before expiry of above mentioned
validity period.

Legal Representative of the BANK
[Specify name, title, sign and seal]
Notes:

() Ifthe Bidder is a Consortium and the Consortium Partners provide separate Bid Bond
or one Consortium Partner provides Bid Bond for the entire Consortium, then this requirement
will be amended as follows: "We shall immediately transfer to CLIENT the amount of money
mentioned above when CLIENT notifies in writing that BIDDER or any Partner in BIDDER's
Consortium breaks the requirements specified in the ITB documenis".
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CURRICULUM VITAE (CV) FOR PROPOSED MANPOWER

1. Proposed Position [only one candidate shall be nominated for each position, one
candidate may be nominated for some tasks assigned):

2. Name of Firm [Insert name of firm proposing the staff):

3. Name of Staff [Insert full name]:

4. Date of Birth: Nationality:

5. Education [Indicate college/university and other specialized education of staff member,
giving names of institutions, degrees obtained, and dates of obtainment):

6. Membership of Professional Associations:

7. Other Training [Indicate significant training since degrees under 5 - Education were

obtained):

8. Countries of Work Experience: [List countries where staff has worked in the last ten
years]:

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking,

reading, and writing]:

10. Employment Record [Starting with present position, list in reverse order every

employment held by staff member since graduation, giving for each employment (see

Jormat here below): dates of employment, name of employing organization, positions

held.]:

From [Year]: _To [Year]:
Employer:
Positions held:

11. Detailed Tasks Assigned 12. Work Undertaken that Best Illustrates Capability to

Handle the Tasks Assigned
[Among the assignments in which the staff has been

. involved, indicate the following information for those
[List all tasks to be assignments that best illustrate staff capability to handle
the tasks listed under point 11.
IT IS IMPORTANT that the staff should list ALL such
relevant assignments. ]
Name of assignment or project:
Year:
Location:
Client:
Main project features:
Positions held:
Activities performed:

performed under this
assignment]

13. Certification:
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I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly
describes myself, my qualifications, and my experience. Iunderstand that any wilful
misstatement described herein may lead to my disqualification or dismissal, if engaged.

Date:
[Signature of staff member or authorized representative of the staff] Day/Month/Year
Full name of authorized representative:
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BIDDER'S EXCEPTIONS TO TERMS AND CONDITIONS

ADDITION (+) OR
EXACT REDUCTION () IN
NEW | REASON (S) EFFECT ON
ARTICLE BID PRICE IF
LB | WORDING FOR ExoEe S Y| DELIVERY
* | PROPOSED | EXCEPTION DATE
O ACCEPTED BY
CLIENT
BIDDER'S EXCEPTIONS TO EXHIBITS
ADDITION (+) OR
EXACT
NEW | REASON(S) | REDUCTION OIN | pppp 1 ON
EXHIBIT BID PRICE IF
WBIT | WORDING FOR Exemicl ¥ | DELIVERY
* | PROPOSED | EXCEPTION DATE
O ACCEPTED BY
CLIENT
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UNPRICED PROPOSAL FORM

Unit
No Descriptions Unit | Quantity price Bidder Proposal Remark
P (Excl of P
VAT)
Bidder to quote
1 | Working offshore | day 27 “Quoted” or “No
quoted”
Mobilization, Lump Bidder to quote
2 | installation, Sum 1 “Quoted” or “No
demobilization quoted”
Lump Bidder to quote
3 | Report Sum 1 “Quoted” or “No
quoted”

Total (Excl of
VAT)

VAT

Total (Incl of
VAT)

— The proposed CONTRACT PRICE shall indicate whether it is inclusive of Vietnamese
taxes (VAT, CIT, etc.) or not. In the event that the quoted prices do not specify this,
they shall be treated as inclusive of all taxes.

— Failure to submit this form in accordance with ITB’s requirements may result in
Bidder’s proposal to be disqualified.
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04. PRELIMINARY AND TECHNICAL EVALUATION CRITERIA
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DETAILED PRELIMINARY AND TECHNICAL EVALUATION CRITERIA

1. PRELIMINARY CRITERIA

BIDDERS
No. Criteria
A B C
1 Place and time of Bid submission
2 Original Proposal Letter
3 Eligibility of Bidder
4 Eligibility of Consortium agreements (if any) (pursuant
to Article 1.3.b, Section 1 - Instructions to Bidder)
5 Original Bid Proposal
6 Validity of Bid Proposal
7 Original Bid Bond
8 Financial Capacity (detail in Table 1-A)
Final Essential Assessment
Table 1-A: Financial Capacity
Financial Year End Currency Requirement 2022 2023 2024

(%) in at least one of the (%) (%) (%)
last three years

1. Current Ratio > 100
2. Net profit margin (%) >0
3. Revenue >0

Note: These above requirements are evaluated according to “Qualified” or “Disqualified”
result.

“Qualified”: meet all requirements;
“Disqualified”: not meet any of these above requirements.
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2. TECHNICAL EVALUATION CRITERIA
No Technical Evaluation Criteria Cll.ent's Evaluation | Bidder | Remark
Requirement | Category | Proposal
1 Scope of Work
1.1 | Under Water Survey Major
1.1.1 | Production Wellhead Major
1.1.2 | Flowlines and Umbilicals Major
1.1.3 | Mid-Depth Buoy Assemblies Major
114 Export Flowlines and Major
""" | Submarine Cable
1.1.5 | RetroPod System Major
116 Installing new retropods for Major
""" | AFT MDB
117 ROV survey Jacket of WHP- Major
""" | DHO2
11.8 ROV survey 12" pipeline from Major
=7 | WHP-DHO1 to 16" Pipe line
2 Equi;?ment and Manpower Major
Requirement
2.1 | Remoted Operating Vehicle Major
2.2 | Supportting Vessel (DP1) Major
2.3° | ROV equipment Major
2.4 | Navigation and Positioning Major
2.5 | Manpower Major
3 Video Procedure and Major
Reference Numbering system
4 Report
4.1 | Daily Report
4.1.1 | Scope Major
4,12 | Submitting time Minor
4.2 | Final Report
4.2.1 | Scope Major
422 | VR approval Major
4.2.3 | Time Schedule
4,2.3.1 | Draft Report Submitting Minor
42.3.2 | Final Report Submitting Minor
5 Other Requirement
5.1 IMCA for ROV Major
52 Execution plan Major
02
5.3 Experience Minor st lar
projects
accepted
5.4 Procedures Major
May to Maybe -
5.5 Working time September Minor /+02
2026 weeks
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Client's

Evaluation

Bidder

Remark

No Technical Evaluation Criteria Requirement | Category | Proposal

FINAL RESULT

1 GREEN and RED are applied for Major and Minor Evaluation Criteria
Categories

2 YELLOW is applied for Minor Evaluation Criteria Categories only

3 Bidder is evaluated as FAIL in Final Result if at least one item marked
with RED

4 Bidder is evaluated as PASS in Final Result if all items marked with

GREEN and YELLOW

NOTES: If Bidder passes the Technical Evaluation Assessment, it shall be accepted to the

next phase — Commercial Assessment.
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PREAMBLE

This CONTRACT (hereinafter referred to as "CONTRACT") is made and entered into this
day of 2026 effective as of the day of 2026 (“Effective
Date”) between

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED, a
company organized and existing under the Laws of S.R Vietnam and having its registered
address at 15" Floor, Victory Tower, 12 Tan Trao Street, Tan My Ward, Ho Chi Minh City,
S.R. Vietnam, (hereinafter referred to as “CLIENT”) of the first part;

and

____a company incorporated under the laws of having its

registered office at
and place of

business at (hereinafter referred to as

"CONTRACTOR") of the second part. (Hereinafter the parties of the first and second parts
shall be referred to singularly as "Party" and collectively as "Parties").

WHEREAS: CLIENT is appointed as Authorized Operator’s Attorney for the exploration,
development and production of hydrocarbons for oil and gas fields offshore
Vietnam.

WHEREAS: CLIENT in connection with its activities as aforesaid, desires to carry out
drilling and associated operations in the Area of Operations and to enter into
this Contract with CONTRACTOR for the purpose of carrying out said
operations; and

WHEREAS: CLIENT requires the Provision .........ccccoiiieiiinicnna (hereinafter referred
to as the "WORKS" or “SERVICES”) as described in the EXHIBITS

(attached hereto and made a part hereof) and in accordance with the terms of
this CONTRACT;

WHEREAS: CONTRACTOR represents that it is able and willing to provide the
aforementioned and that it has the experience and capability to do so
expeditiously.

NOW, THEREFORE, for and in consideration of the mutual covenants and agreements set
forth herein, the Parties hereto agree as follows:
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ARTICLE 1 - INTERPRETATION OF CONTRACT

1.1 The following documents together constitute this CONTRACT:
CONTRACT ARTICLES 1 TO 39 INCLUSIVE

FORM

EXHIBIT I SCOPE OF WORKS

EXHIBIT II EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES TO BE

PROVIDED BY CONTRACTOR

EXHIBIT III CONTRACT PRICE

EXHIBIT IV FORM OF BANK GUARANTEE

EXHIBIT V CHANGE ORDER PROCEDURES

EXHIBIT VI INVOICING AND ADMINISTRATION PROCEDURES/GUIDELINES
EXHIBIT VII MUTUAL HOLD HARMLESS AGREEMENT

In the event of any ambiguity, inconsistency or conflict between the provisions of the
CONTRACT FORM and EXHIBITS listed above, the CONTRACT FORM shall take
precedence and prevail over the EXHIBITS.

In the event of any ambiguity, inconsistency or conflict between the provisions of the
EXHIBITS, CLIENT shall decide the order of prevalence amongst the EXHIBITS.

1.2 Any reference or details provided in any one of the above documents but not in others
shall be taken as read in all documents of this CONTRACT.

1.3 All standards, codes, specifications, drawings, instructions, and other documents that
are referred to in the EXHIBITS shall be deemed incorporated herein by reference and
made a part of the CONTRACT.

1.4 None of the documents herein before mentioned shall be used by CONTRACTOR for
any purpose other than for this CONTRACT.

1.5 Unless otherwise specified by CLIENT, any reference to time period shall be deemed
to be based on calendar days.

1.6 All headings, indexes, titles, subtitles, subheadings, words that are bold, italic,
capitalised or otherwise emphasised of the CONTRACT are used for convenience and
ease of reference only and should not be taken into consideration in the interpretation or
construction of the CONTRACT.

1.7 All correspondence, documentation, and discussion with respect to the CONTRACT
and the WORKS is to be in the English Language.

1.8 All  instructions, notifications, agreements, authorisations, approvals and
acknowledgements shall be in writing (whether by mail or by fax).

1.9 Any review, approval, acknowledgement or certificate given by CLIENT shall not
relieve the CONTRACTOR from any liability or obligation under the CONTRACT.

1.10  Words importing the singular only also include the plural and vice versa where the
context so requires.
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ARTICLE 2 - DEFINITIONS

The following definitions shall apply to this CONTRACT except where the context otherwise

requires:

2.1

22

23

2.4

2.5

2.6

2.7

2.8

29

2.10

2.11

"Affiliate'" or "Affiliated Company' means any company or other entity that
directly or indirectly through one or more intermediary controls or is controlled by or
is under common control with a Party to this CONTRACT. "Control" in this context
means ownership of more than fifty percent (50%) of the voting stock of the
controlled company or the direct or indirect right to determine its actions by contract
or otherwise.

"Approved" and "Approval" wherever used means approved and/or approval in
writing including subsequent written confirmations of previous verbal approvals by
(where provided for under this CONTRACT) made by CLIENT.

"Area of Operations" means those areas of the seabed and subsoil beneath the
territorial waters and the continental shelf off Vietnam in which CLIENT is entitled to
conduct operations relating to the exploration and production of hydrocarbons.

"CLIENT” means DOMESTIC PETROLEUM OPERATING BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION LIMITED
and includes its consultants, agents, officers and employees.

"CLIENT Contract Administrator" means CLIENT's personnel as defined in
ARTICLE headed as “CLIENT’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE(S)”.

"CLIENT Equipment" means the equipment and other related parts, spares and
other materials to be provided by CLIENT.

"CLIENT Representative" means CLIENT's representative as defined in
ARTICLE headed as “CLIENT’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE(S)”.

"Change Order" means a document to be issued by CLIENT which sets forth
changes in the WORKS and adjustments to the CONTRACT Price or Schedule or
both, and which sets forth the basis on which CONTRACTOR will be compensated
for the change, if applicable.

"CONTRACT" means the terms and conditions of this CONTRACT FORM, and
the EXHIBITS, references and documents attached hereto or incorporated by
reference including any subsequent amendments to them.

"CONTRACT Price" means the agreed compensation to be paid to CONTRACTOR
in a prescribed method as specified and qualified in EXHIBIT IIT - CONTRACT
PRICE.

"CONTRACTOR" means the Party entering into the CONTRACT with CLIENT for
the delivery of the performance of the WORKS or part thereof as set forth in the
CONTRACT and includes the CONTRACTOR Personnel, representatives, successors
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2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

221

222

and such other persons or body of persons to whom the CONTRACTOR has assigned
this CONTRACT.

"CONTRACTOR Contract Administrator' means CONTRACTOR's Personnel
as defined in ARTICLE headed as “CONTRACTOR’S CONTRACT
ADMINISTRATOR AND REPRESENTATIVE™.

"CONTRACTOR Representative'" means CONTRACTOR’s representative as
defined in ARTICLE headed as “CONTRACTOR’S CONTRACT
ADMINISTRATOR AND REPRESENTATIVE”.

"CONTRACTOR Equipment" means the equipment and other related parts,
spare parts, materials, tools, expendables, designated equipment and other supplies
that are to be provided or supplied by CONTRACTOR as defined in ARTICLE
headed as “CONTRACTOR’S OBLIGATION?” and more specifically described in
EXHIBIT I - “SCOPE OF WORKS”.

"CONTRACTOR Personnel" means all personnel provided by CONTRACTOR
in the performance of the WORKS as defined in ARTICLE headed as
“CONTRACTOR’S OBLIGATION” and more specifically described in EXHIBIT
I-“SCOPE OF WORKS”.

"Expert" means a person or company mutually agreed upon by CLIENT and
CONTRACTOR to give a technical opinion in order to expedite settlement of any
particular matter as described in ARTICLE headed as “ARBITRATION”.

“Gross Negligence” means (i) any act or failure to act which seriously or
substantially deviates from a prudent course of action or (ii) any act or omission in
violation of the most elementary rules of diligence which a conscientious contractor in
the same position and under the same circumstances would have followed or (iii) such
wanton and reckless conduct or omission as constitutes in effect an utter disregard for
foreseeable, harmful and avoidable consequences.

"Specification' means a collection of documents, standards and codes to which the
WORK must conform to.

"Standard" means any description of a technical nature of materials, engineering
methods and techniques, equipment, construction systems and methods,
specifications, plans, workmanship or otherwise defining a result to be achieved or
method to be followed.

"Sub-contract" means any contract between CONTRACTOR and any other third

party or parties as approved in writing by CLIENT for the performance of any portion
of the WORKS or any part thereof.

"Sub-contractor'" means any third party or parties having a subcontract with
CONTRACTOR as approved in writing by CLIENT for the performance of any
portion of the WORKS or any part thereof.

"Writing(s)" means all printed or hand-written documentation including but not
limited to all telexes, cables and similar items. All requests, approvals, notices and
agreements required under this CONTRACT shall be in writing.
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2.23 "WORKS" shall mean all SERVICES to be performed and rendered by

CONTRACTOR or its Sub-contractor as expressly set forth in the CONTRACT and
all of CONTRACTOR's activities that are reasonably inferable from the description of
the WORKS. This shall include SERVICES performed pursuant to any authorisation
for WORKS.

2.24 “Work Sites” shall mean the areas as designated by CLIENT where the WORKS is to

be performed.

2.25 “Work Order” shall mean a document issued by CLIENT to CONTRACTOR in the

format provided in Exhibit VI to this CONTRACT.

ARTICLE 3 - DURATION OF CONTRACT

3.1

Subject to termination provision provided under ARTICLE headed as
“PROVISION FOR TERMINATION OF CONTRACT?, this CONTRACT shall
commence on the Effective Date stipulated in the preamble and shall remain valid for
a period of time necessary to complete the WORKS as scope of work specified in
accordance with this CONTRACT.

ARTICLE 4 - CONTRACT PRICE

4.1

4.2

For the satisfactory performance of the WORKS in accordance with the CONTRACT,
CLIENT shall pay CONTRACTOR the lump sum amounts and/or unit rates detailed
in the EXHIBIT I1I - "CONTRACT PRICE".

Except as expressly provided in this Contract, the CONTRACT Price shall remain
unchanged throughout the duration of this CONTRACT and shall not be subjected to
change for any reason whatsoever including but not limited to cost escalation or
currency fluctuations.

ARTICLE 5 - INVOICING AND PAYMENTS

5.1

52

53

All invoices claimed by CONTRACTOR shall be itemized as being directly
associated with the CONTRACT and shall be verified and signed by the authorized
signatory prior to submission to CLIENT for payment. Invoicing for WORKS
performed shall be kept current at all times.

Any charges made by CONTRACTOR for items reimbursable at actual cost under
this CONTRACT or payments made on CLIENT's behalf shall be net of all discounts
and allowances, whether or not taken by CONTRACTOR plus appropriate handling
cost as specified in EXHIBIT III and be supported by sufficient documentation to
fully support such reimbursement and permit verification thereof by CLIENT.

Invoices shall indicate the CONTRACT number and title and shall be submitted in
one (1) original and one (1) copy each complete with the necessary documentation
required by CLIENT and shall be addressed to:-

NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION
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5.4

5.5

5.6

5.7

5.8

5.9

5.10

LIMITED

15" Floor Victory Tower, 12 Tan Trao Street
Tan My Ward, Ho Chi Minh City, S.R Vietnam
Attn: Manager, Finance & Accounts

E-invoices shall be submitted the invoice link to the email address below:
EMAIL: poc.invoice@pvep.com.vn

Payments of undisputed invoiced items shall be made on or before the forty-fifth
(45™) day after receipt thereof. If the forty-fifth (45" day falls on a Sunday or a
gazetted public holiday, the next working day shall be deemed to be the due day for
payment. Payments in respect of disputed items may be withheld by CLIENT until
the settlement of the dispute by mutual agreement. Payments made by CLIENT shall
not preclude the right of CLIENT to thereafter dispute any of the items invoiced.

In the event that CLIENT disputes any items on a particular invoice CLIENT shall
only be entitled to withhold from payment the actual amount in dispute. If CLIENT
disputes any items on an invoice, CLIENT shall inform CONTRACTOR of the
disputed item within thirty (30) days of the receipt by CLIENT of that particular
invoice.

CLIENT shall be entitled to withhold payment if any of CONTRACTOR's invoices
do not include the supporting documentation required by CLIENT.

As a condition precedent to making any payments to CONTRACTOR,
CONTRACTOR shall, if requested by CLIENT provide satisfactory evidence that the
payment for all labour, materials, equipment and other obligations arising out of the
performance of this CONTRACT have been fully specified and discharged.

If CLIENT receives a bona fide claim from CONTRACTOR's suppliers or Sub-
contractors that they have not been paid by CONTRACTOR for WORKS done or
material furnished in connection with the performance of WORKS under this
CONTRACT, CLIENT shall first consult with CONTRACTOR with respect to such
complaint. If after such consultation, CLIENT is of the reasonable opinion that such
complaint is valid, CLIENT shall be entitled to withhold such amounts from
payments due to CONTRACTOR under this CONTRACT until CONTRACTOR
discharges such claims whereupon CLIENT will immediately release such sums
withheld to CONTRACTOR.

All payments to CONTRACTOR by CLIENT under the terms of this CONTRACT
shall be in Vietnam Dong (VND). ‘

Upon notification of any erroneous billings made by or payments made to
CONTRACTOR by CLIENT, CONTRACTOR shall within fourteen (14) days, make
appropriate adjustments therein and reimburse to CLIENT any amounts of over-
payment still outstanding as reflected by said adjustments. Notwithstanding the
foregoing, CLIENT shall be entitled to deduct such amount from payment due to
CONTRACTOR. Accordingly, CLIENT shall pay CONTRACTOR any amount of
under-payment subject to verification thereof.

Payment made under this CONTRACT shall not preclude the right of CLIENT to
thereafter dispute any of the items invoiced and shall not constitute an admission by
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5.11

5.12

5.13

CLIENT as to the performance by CONTRACTOR of its obligations hereunder and
in no event shall any such payment affect the warranty obligations of
CONTRACTOR. Any payments withheld shall be without prejudice to any other
rights or remedies available to CLIENT.

CLIENT shall not be responsible and liable to pay any invoice(s) received later than
three (3) months from CONTRACTOR after Termination of this Contract for the
performance of the WORKS.

All invoices, financial settlements and billings by CONTRACTOR to CLIENT shali
reflect properly the facts relating to all activities and transactions handled for
CLIENT's account.

All payments to CONTRACTOR shall be made to: -

BANK NAME AND ADDRESS:

ACCOUNT NUMBER:

ARTICLE 6 - BANK GUARANTEE

6.2

6.3

CONTRACTOR shall furnish to CLIENT an irrevocable first call and unconditional
Bank Guarantee in the format set out in EXHIBIT IV of this CONTRACT amounting
to ten percentage (10%) of the Contract value, issued by a reputable bank and
acceptable to CLIENT within thirty (30) days of the award of this CONTRACT to
guarantee the due performance by the CONTRACTOR of its obligations under this
CONTRACT The expiry date of this Bank Guarantee shall be not earlier than 30
days after the WARRANTY period of the CONTRACT and any extension thereto.
Such guarantee shall be binding notwithstanding such variation, alterations or
extensions of time as may be made, given, conceded or agreed under this
CONTRACT. The expense of preparing, completing and stamping such instrument
shall be borne by CONTRACTOR.

Should the expiry date of the Bank Guarantee required to be furnished pursuant to the
foregoing Clause of this Article occur before the expiry period mentioned above, the
CONTRACTOR shall provide, at least fourteen (14) days before the expiry date, a
fresh guarantee in the form similar to and in the amount of those previously provided,
except for a revised date of expiry which shall be not earlier than 30 days after the
WARRANTY period of the CONTRACT or any extension thereto. Should
CONTRACTOR fail to provide the fresh guarantee as required, CLIENT shall,
without prejudice to all its other rights under the CONTRACT or in law, have the
right at any time to invoke the Bank Guarantee referred to in this Article 6.

If the Bank Guarantee to be furnished pursuant to this Article 6, is not duly furnished
by CONTRACTOR to CLIENT within the above prescribed period, CLIENT may, at
its option and without prejudice to any rights or claims it may have against
CONTRACTOR by reason of CONTRACTOR's noncompliance with any of the
provisions of this Article, withhold an amount equivalent to the payment due or
becoming due to the CONTRACTOR under this CONTRACT until such time the
Bank Guarantee is furnished by the CONTRACTOR, whereupon CLIENT shall
immediately release such sums withheld to CONTRACTOR, or terminate this
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CONTRACT by notice in writing to CONTRACTOR. In the case of termination,
CLIENT shall thereupon not be liable for any claim or demand from CONTRACTOR
under the provisions of this CONTRACT in respect of anything then already done or
furnished, or in respect of any matters or thing whatsoever in connection with or
relating to this CONTRACT, but CLIENT shall be entitled to be reimbursed by
CONTRACTOR for all reasonable documented expenses incurred by CLIENT in
obtaining a new CONTRACTOR to perform the WORKS.

6.4  CLIENT reserves the right to instruct CONTRACTOR to revise the Bank Guarantee
amount to correspond to any increase in the Contract Price. Failure to revise the Bank
Guarantee shall constitute a failure by CONTRACTOR to perform this CONTRACT
entitling CLIENT to make an immediate call on the Bank Guarantee.

ARTICLE 7 - TAXES AND DUTIES

7.1 CONTRACTOR LEGAL STATUS

7.1.1 Yietnamese CONTRACTOR

The CONTRACTOR is a Vietnamese registered business entity which is registered
under Vietnamese Laws (including but not limited to, the Corporate Law, Investment
Law, Petroleum Law etc.,.) and applying Vietnamese Accounting System.

7.1.1(a) The CONTRACTOR shall be liable for and declare and pay at its own cost and cause
to be paid any and all taxes and duties of whatsoever nature assessed or levied against
the CONTRACTOR and its employees or agents by the competent authorities of

Vietnam or any other country on account of or in relation to or in connection with the
WORK.

7.1.1(b) The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes
and duties levied or assessed against the CONTRACTOR or against the CLIENT by
the competent authorities of Vietnam in respect of personal income, salaries or any

other benefits of whatsoever nature paid to or received by or acquired by the
CONTRACTOR’s employees.

7.1.1(c) Notwithstanding Article 7.1.1(a), CLIENT shall pay the Value Added Tax (“VAT”)
amount imposing in the WORKS as stated on VAT invoice issued by the
CONTRACTOR for the WORK and CONTRACTOR shall settle the VAT levied on
this WORK to the relevant Tax Authorities if Vietnam.

7.1.1(d) The CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam
relating to taxes and duties, including income taxes, and including, if applicable the
filing of returns, assessment of tax and keeping and showing of books and records.

7.1.1(e) The CONTRACTOR shall indemnify and hold the CLIENT harmless against any and
all liability and claims of whatsoever nature resulting from the CONTRACTOR s

failure to pay such taxes, levies and duties referred to in above Articles 7.1.1(a),
7.1.1(b) and 7.1.1(c).

7.1.1(f) If the CLIENT receives a notice requiring it to pay any levies, charges contributions
and taxes of the type referred to in this Article 7.1 and/or any interest or penalty
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7.1.2

7.12()

7.1.2(b)

7.12(c)

7.1.2(d)

thereon whether with respect to the CONTRACTOR, any its Sub-CONTRACTOR or
any other person employed by them or providing any services to them on or in
connection with the Contract, the CLIENT shall forthwith notify the CONTRACTOR
who shall cooperate with the CLIENT to make all reasonable endeavors to make any
valid appeal against such payment. In the event that the CLIENT is ultimately
required to make such payment, the CLIENT may recover from the CONTRACTOR
any such sums and all reasonable costs incurred in connection therewith and the
CONTRACTOR shall within thirty (30) days of receiving written notice from
CLIENT pay to the CLIENT any such sum or CLIENT shall be entitled to deduct
such sums from any monies due, or which may become due, to the CONTRACTOR.

Foreien CONTRACTOR:

The CONTRACTOR is a foreign registered business entity which is registered in any
country other than Vietnam, and applying the Direct Method for Value Added Tax
filings and payments pursuant to the applicable Vietnamese Tax law for Foreign
CONTRACTOR

The CONTRACTOR shall be liable for and declare and pay at its own costs and
cause to be paid any and all taxes and duties of whatsoever nature assessed or levied
against the CONTRACTOR and its employees or agents by the competent authorities
of Vietnam or any other country on account of or in relation to or in connection with
the WORK or this Contract.

The CONTRACTOR shall be liable for and pay or cause to be paid any and all taxes
and duties levied or assessed against the CONTRACTOR or against the CLIENT by
the competent authorities of Vietnam in respect of personal income, salaries or any

other benefits of whatsoever nature paid to or received by or acquired by
CONTRACTOR’s employees.

Notwithstanding Article 7.1.2(a), the following shall apply with respect to Value
Added Tax (“VAT”) and Corporate Income Tax (“CIT”). For the purpose of this
Article 7.1.2(c), the term VAT and CIT shall have the same meaning as taxes by that
name defined by the Ministry of Finance of Vietnam and the CONTRACTOR is a
foreign registered entity applying the Direct Method pursuant to the applicable
Vietnamese Tax Law. The term CIT and VAT shall be extended to cover any and all
taxes (with similar nature as current CIT and VAT) levied or imposed on the
WORKS by Vietnam Tax Authorities, arise as a result of changes in the legislation or
interpretation and application after the execution of the Contract.

i)  The CLIENT shall pay the deemed VAT and CIT, in the name of and on behalf
of the CONTRACTOR, levied on the WORKS. The CONTRACTOR shall
submit the invoice stating the net amount only and shall receive the net amount.

ii) In the event that proof of payment is requested by Vietnam Tax Authorities or
alternative Government agency, the CLIENT shall provide this proof of
payment as required.

In those instances where the Government of the Socialist Republic of Vietnam and
CONTRACTOR’s Government signed a Double Taxation Agreement, CLIENT shall,
on behalf of CONTRACTOR, implement the procedures on tax exemption in
compliance with applicable regulation of the Ministry of Finance of the S.R Socialist
Republic of Vietnam and the relevant Double Taxation Agreement. Upon CLIENT’s
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7.1.2(e)

7.1.2(f)

7.1.2(g)

7.1.2(h)

7.2

request, CONTRACTOR shall cooperate, and assist the CLIENT in obtaining the
information and documents required by law in relation to the implementation
procedures on tax exemption, including but not limited to, assistance in obtaining a
proper tax registration certificate issued by the competent tax authorities of the
country of which the CONTRACTOR is tax resident. CONTRACTOR shall be liable
for the accuracy and lawfulness of the information and documents that provided to
CLIENT.

CONTRACTOR agrees to observe all laws, rules and regulations of Vietnam relating
to taxes and duties, including income taxes, and including, if applicable, the filing of
returns, assessment of tax and keeping and showing of books and records.

When requested by CLIENT, CONTRACTOR shall provide evidence that it has paid
all personal income tax due on remuneration paid to CONTRACTOR’s employee. In
the event that CLIENT determines, or has reason to believe, that CONTRACTOR has
not met its obligations in this regard, CLIENT shall advise CONTRACTOR
accordingly in writing. In such case, any payment otherwise due to CONTRACTOR
may be withheld by CLIENT until CONTRACTOR provides satisfactory evidence
that it has fulfilled such obligations.

CONTRACTOR shall protect and indemnify and hold the CLIENT and any of
CLIENT’s Affiliate harmless against any and all liability and claims of whatsoever
nature resulting from CONTRACTOR’s failure to pay such taxes, levies and duties
referred to in above Articles 7.1.2(a), and 7.1.2(b) and 7.1.2(c). CLIENT shall protect
and indemnify and hold CONTRACTOR harmless against any and all liability and
claims of whatsoever nature resulting from CLIENT’s failure to pay such taxes,
levies and duties referred to in above Article 7.1.2(c).

If the CLIENT receives a notice requesting it to pay any levies, charges contributions
and taxes of the type referred to in this Article and/or any interest or penalty thereon
whether with respect to the CONTRACTOR, any SUB-CONTRACTOR or any other
person employed by them or providing any services to them on or in connection with
the Contract, the CLIENT shall forthwith notify the CONTRACTOR who shall work
with the CLIENT to make all reasonable endeavours to make any valid appeal against
such payment. In the event that the CLIENT is ultimately required to make such
payment, the CLIENT may recover from the CONTRACTOR any such sums and all
reasonable costs incurred in connection therewith and the CONTRACTOR shall
within thirty (30) days of receiving written notice from CLIENT pay to the CLIENT
any such sum or CLIENT shall be entitled to deduct such sums from any monies due,
or which may become due, to the CONTRACTOR.

Personal Income Tax

The CONTRACTOR shall be responsible to register, declare and pay to the any
government authorities including but not limited to Vietnamese Tax authorities any
Personal Income Tax or other statutory obligations due and payable in relation to the
remuneration of all CONTRACTOR’s and its sub-Contractors’ Personnel.
CONTRACTOR shall submit all necessary documentation (including but not limited
to tax declarations, evidence of payment, tax receipt) to CLIENT to support such
payment and substantiate that proper payment has been made to the Vietnamese Tax
Authorities.
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7.3

7.3.1

732

73.3

734

735

7.4

7.5

Importation and Exportation of CONTRACTOR’s Material and Equipment

CONTRACTOR shall at its own expenses be responsible for all customs duties,
licenses, fee, import or tariffs or similar charges imposed by the Government of
Vietnam or any other countries, states or relevant authorities which the
CONTRACTOR is obligated to pay in relation to CONTRACTOR’s associated
Materials and Equipment imported into the Socialist Republic of Vietnam for
performance of the WORKS.

CONTRACTOR shall be responsible for the preparation of all documents required by
Customs Authorities in connection with the import and export of CONTRACTOR
Equipment to and from the Socialist Republic of Vietnam.

Notwithstanding the fact that CONTRACTOR Equipment is imported in the name of
CLIENT, CONTRACTOR shall remain responsible for such equipment while in the
Socialist Republic of Vietnam. CONTRACTOR shall protect, indemnify and hold
harmless CLIENT from and against any claims, demands and causes of action, which
may arise as a result of damage to, shortages, or overages in inventory of such
equipment.

Upon termination of this CONTRACT or the operation involving the use of such
CONTRACTOR Equipment, whichever occurs first, CONTRACTOR shall take
immediate steps to remove such equipment from the Socialist Republic of Vietnam
other than equipment used or consumed in the performance of the WORKS. Unless
CLIENT agrees otherwise in writing, CONTRACTOR shall comply with all
directions and procedures as required by CLIENT to cause such equipment to be
removed as expeditiously as possible.

CONTRACTOR shall indemnify and hold CLIENT harmless from and against any
and all taxes, duties, surcharges, fines, or penalties of whatsoever nature for which
CLIENT shall be or become liable as a result of CONTRACTOR's failure to comply
with the directions and procedural requirements of CLIENT with respect to the
removal of CONTRACTOR Equipment imported in CLIENT's name or as a result of
CONTRACTOR's act in selling, transferring, disposing, or otherwise dealing with
such equipment prior to its removal from the Socialist Republic of Vietnam or as a
result of CONTRACTOR's failure to furnish proper and accurate information for
import of such equipment.

Without prejudice to ARTICLES 7.1, 7.2 and 7.3 CONTRACTOR shall protect and
indemnify CLIENT and hold CLIENT safe and harmless from any and all claims or
liability for income, excess profits, royalty, and other taxes assessed or levied by the
Government of any country against CONTRACTOR or its Sub-contractors or against

CLIENT for or on account of any payment made to or earned by CONTRACTOR or

its Sub-contractors hereunder. CONTRACTOR further shall protect and hold
CLIENT harmless from all taxes assessed or levied against or on account of wages,
salaries, or other benefits paid to or enjoyed by employees of CONTRACTOR or its
Sub-contractors, and from all taxes assessed or levied against, on, or for account of
any property or equipment of CONTRACTOR or its Sub-contractors.

CLIENT shall herein have the right to withhold including but not limited to income,
excess profit, royalty, and other taxes from payment due to CONTRACTOR under
this CONTRACT, to the extent that such withholdings shall be required by the
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7.6

7.7

7.8

Government authorities of any country including the Vietnamese Government
Authorities. Payment by CLIENT to the respective governmental office of the amount
of money so withheld shall relieve CLIENT from any further obligation to
CONTRACTOR with respect to the amount so withheld.

CONTRACTOR shall indemnify CLIENT against all claims, demands and causes of
action based on any actual or alleged failure by CONTRACTOR or its Sub-
contractors to make timely payment of any taxes or duties for which they are liable or
any actual or alleged failure by CONTRACTOR or its Sub-contractors to comply with
applicable reporting, return, or other procedural requirements with respect to their
payment to any Government authorities of any country including the Vietnamese
Government Authorities. This indemnity shall include, without limitation, all
penalties, awards and judgments, court and arbitration costs, attorneys' fees, and other
reasonable expenses associated with such claims, demands, and causes of action.

For the purpose of ARTICLE 7 only, the expression "tax" shall mean, where the
context so admits, any tax, duty or charge, including any additional charge or interest,

assessed or levied by the appropriate Vietnamese Government Authority in respect of
the CONTRACT.

CONTRACTOR shall give prompt notice to CLIENT of all matters pertaining to non-
payment, claims of immunity, or exemption from any taxes or duties.

ARTICLE 8 - INSURANCE

8.1

8.2

CONTRACTOR shall at its own cost and expense carry and maintain in full force
throughout the duration of this CONTRACT at least the following insurances with
companies satisfactory to CLIENT. Nothing contained herein shall serve in any way
to limit or waive CONTRACTOR's responsibility under this CONTRACT. The
insurances to be carried by CONTRACTOR are as follows:

(@) Workmen's Compensation and/or Employer's Liability Insurance or
similar statutory social insurance as required by law at the Work Site where the
WORKS will be performed and which may be applicable covering all
CONTRACTOR'S employees engaged in accomplishing the WORKS.

(b) Comprehensive General Third Party Liability Insurance covering all
operations hereunder against bodily injury, death, loss of, or property damage with
minimum limits of United States Dollars One Million (USD 1,000,000) or
equivalent value in other currency for any one occurrence and unlimited as to the
number of claims in the period of insurance. Such insurance shall include Contractual
Liability coverage.

()  Any other insurance which may be relevant and/or necessary and/or as may be
required by any law(s) to which the CONTRACTOR and/or Sub-contractors are
subjected to.

To the extent of indemnities given by CONTRACTOR herein, CONTRACTOR
shall cause CLIENT and Co-Venturers, their parent companies, subsidiaries,
Affiliates, consultants and their respective agents, officers and employees to be
included as additional assured and to be covered by all insurances as stipulated in
ARTICLE 8.1 with respect to operations conducted under this CONTRACT and
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8.3

8.4

8.5

8.6

8.7

8.8

8.9

shall cause the insurers thereof to waive all expressed or implied rights of subrogation
against such Parties and their respective employees, servants and agents.

CONTRACTOR shall cause the insurers thereof and of any other policy of insurance
carried by CONTRACTOR including insurance covering CONTRACTOR Equipment
and materials used in the performance of the WORKS to waive all expressed or
implied rights of subrogation against such Parties and their respective employees,
servants and agents.

All deductibles, exceptions, and exclusions applicable to the foregoing insurances
resulting from any act or omission of CONTRACTOR shall be for the account of and
be paid by CONTRACTOR. Any breach of conditions and/or warranties contained in
such policies of insurances shall also be for the account of CONTRACTOR.

CONTRACTOR shall fully indemnify CLIENT against loss or damage arising out of
any failure to effect or maintain such insurances specified by this CONTRACT or out
of any act or omission which invalidates the said insurances.

CONTRACTOR shall within thirty (30) days of the award of this CONTRACT
furnish to CLIENT certified copies of certificates of insurance provided for in
ARTICLE 8.1 hereof. No insurance shall be materially changed or cancelled while
the WORK is in progress without prior written approval by CLIENT. Policies and/or
extension certificates or documents shall be furnished to CLIENT. If requested by
CLIENT, CONTRACTOR shall permit CLIENT to examine copies of its and its Sub-
contractors original insurance policies and current premium receipts.

The furnishing of certificates of insurances shall not be interpreted as implying
endorsement by CLIENT or that CLIENT assumes responsibility for the accuracy and
adequacy of such documents or that the CONTRACTOR has complied with its other
obligation contained in the CONTRACT.

Should CONTRACTOR at any time neglect or refuse to provide or renew any
insurance required herein, or should any insurance be cancelled, CLIENT shall upon
notification to CONTRACTOR have the right to procure such insurance and, in such
event, any sum so paid by CLIENT shall immediately become due and payable to
CLIENT by CONTRACTOR or CLIENT shall be entitled to deduct such sums from
any moneys due or which may become due to CONTRACTOR in addition to any
other remedies CLIENT may have under this CONTRACT.

CONTRACTOR shall notify CLIENT immediately upon receipt of any notice of
claims, incidents, or demands or of any situation which may give rise to such claims
or demands being made under the said policies. Written notice shall be given not later
than two (2) days after the occurrence of any accident. However, for serious
accidents (including but not limited to death or serious injuries) notice shall be given
immediately and must be confirmed in writing.

CONTRACTOR shall ensure that its Sub-contractors maintain similar insurance
coverage as specified herein and that its Sub-contractors similarly indemnify and hold
CLIENT harmless against all costs, claims, and demands. Any deficiencies in the
coverage or policy limits of Sub-contractor's insurance shall be for the sole
responsibility of CONTRACTOR.
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8.10

8.11

The amounts of CONTRACTOR furnished insurance called for herein shall be the
minimum and not the maximum limits of liability. CONTRACTOR may provide
other insurance coverage or higher limits of coverage. CLIENT will bear no financial
liability attributable to deficient insurance coverage by CONTRACTOR.

CONTRACTOR shall not commence the shipment of equipment and materials or
commence WORKS until all the insurances that CONTRACTOR is required to
provide are in full force.

ARTICLE 9 - LIABILITIES AND INDEMNITIES

9.1(a)

9.1(b)

9.2

9.3(a)

9.3(b)

Personnel of CONTRACTOR

CONTRACTOR shall be responsible for and shall protect, defend, indemnify and
hold harmless CLIENT, its other contractor(s), its Co-venturers and Affiliates, and its
and their officers, director, agents, employees and representatives from and against
any and all claims, liabilities, costs, damages and expenses of every kind and nature,
with respect to injury or death of or damage to or loss of property of
CONTRACTOR’s, Affiliates’ or Subcontractors’ personnel arising during and/or as a
result of the performance of this CONTRACT.

Personnel of CLIENT

CLIENT shall be responsible for and shall protect, defend, indemnify and hold
harmless CONTRACTOR, its Subcontractors and Affiliates, and its and their officers,
directors, agents, employees and representatives from and against any and all claims,
liabilities, costs, damages and expenses of every kind and nature, with respect to
injury or death of or damage to or loss of property of CLIENT, CLIENT’s, its other
contractor(s) of any tier, its Affiliates’ or its co-venturers’ personnel and its and their
invitees, arising during and/or as a result of the performance of this CONTRACT.

Third Party

Unless otherwise expressly provided for in this Contract, each Party shall be solely
responsible for its own liability (including that of its Subcontractors and/or agents
and/or employees) in respect of third party damages and shall hold the other Party
harmless from and against any such liability.

CONTRACTOR's Equipment and Property

Save as otherwise expressly provided in this Contract, CONTRACTOR shall assume
the risk of, and shall be solely responsible for and in this regard shall indemnify,
defend and hold CLIENT, its other contractor(s) of any tier, its co-venturers and
Affiliates, and its and their officers, directors, agents employees and representatives
harmless from and against any claims arising out of the damage to, the loss, or
destruction of, all CONTRACTOR’s Equipment and property and those of
CONTRACTOR’s Affiliates and Subcontractors in relation to this Contract.

CLIENT's Equipment and Property

CLIENT shall assume the risk of, and shall be solely responsible for and in this regard
shall indemnify, defend and hold CONTRACTOR, its Subcontractors and Affiliates
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9.4

9.5

9.6

9.7

9.8

and its and their officers, directors, agents, employees and representatives harmless
from and against any claims arising out of the damage to, the loss, or destruction of,
all CLIENT, its other contractor(s) of any tier, its Affiliates or its co-venturers, and its
and their invitees, equipment and property (including damage to or loss of the hole or
well and all well control efforts) in relation to this CONTRACT.

Pollution and Contamination

Notwithstanding anything to the contrary contained herein, CONTRACTOR shall be
responsible for and hold harmless and indemnify CLIENT against all claims, cost,
expenses, actions, proceedings, suits, demands and liabilities whatsoever arising out
of actual or potential pollution damage and the cost of cleanup or control which cause
or allow discharge, spills or leaks from substances of CONTRACTOR under this
CONTRACT.

Except as otherwise provided in this ARTICLE, the indemnities given by the
CONTRACTOR shall not be reduced by reasons of any negligence or omission of
CLIENT Representative in failing to supervise or control the CONTRACTOR's site
operations or methods of working or to detect or prevent or remedy defective
WORKS or to ensure proper performance of any other obligations of the
CONTRACTOR under this CONTRACT.

Except as expressly provided herein, CONTRACTOR shall be solely responsible for
the costs of all loss or damage caused by the wilful misconduct, act, omission or
negligence of CONTRACTOR.

CONTRACTOR shall notify CLIENT immediately of any incident, claims or
litigation affecting the provisions of this ARTICLE.

Mutual Hold Harmless Agreement

In order to avoid disputes regarding to liability for personal injury or death of
employees or for loss of or damage to property, CONTRACTOR agrees to enter into
the Mutual Hold Harmless Agreement in a form substantially similar to one in Exhibit
VII hereto between CONTRACTOR and the various contractors and sub-contractors
of CLIENT.

ARTICLE 10 - ACCEPTANCE OF WORKS

10.1

10.2

10.3

All WORKS under this CONTRACT shall be performed in accordance with this
CONTRACT to the satisfaction of the CLIENT representative.

Pursuant to this Article, CLIENT Representative shall, decide on all matters as to the
performance and fulfilment of the CONTRACT and his decision thereon shall be final
and conclusive.

Notwithstanding the above, acceptance of WORKS or part thereof or approval of
CONTRACTOR's activities for the WORKS or partial payments made to the
CONTRACTOR shall not relieve CONTRACTOR of any of its obligations and/or
liabilities provided in this CONTRACT.
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ARTICLE 11 - WARRANTY

11.1

11.2

11.3

114

11.5

11.6

11.7

CONTRACTOR warrants and guarantees that the WORKS shall be performed in a
professional manner in accordance with good and sound offshore engineering and
industry practices and with the requirements and conditions of this CONTRACT.

CONTRACTOR warrants that the design, equipment and products supplied under this
CONTRACT comply with the technical specifications, are free from defects in
materials, free from defects in workmanship, fit and suitable for the purpose and use
for which they are intended as stated in this CONTRACT.

Notwithstanding anything contrary under this CONTRACT, if the defects appear
within the warranty period as described above, CLIENT shall notify CONTRACTOR
of the defects. At CLIENT's option, CLIENT may instruct CONTRACTOR to repair
or replace or remedy the defective WORKS at no charge to CLIENT. Alternatively,
CLIENT may repair or replace or remedy the defective WORKS and any/all expenses
incurred by CLIENT for such repair or replacement or remedy work shall be
reimbursed by CONTRACTOR.

The scope of CONTRACTOR’s warranty shall cover all expenses incurred in the
repair, replacement of all materials and equipment found to be defective, labour and
all direct cost and remedy of the defective WORKS.

CONTRACTOR shall obtain from its Sub-contractors for assignment to CLIENT the
best possible warranties and guarantees with respect to materials and workmanship of
third party installed by CONTRACTOR. In the event that CONTRACTOR obtains
more favourable warranties from its sub-suppliers and suppliers than those in this
Article, such warranties shall be assigned to CLIENT.

CLIENT's inspecting, testing, witnessing tests, paying invoices or issuing any final
acceptance shall not relieve CONTRACTOR from its warranty obligations set forth in
this Article.

If CONTRACTOR fails to do the WORKS or part thereof, or make good the defect or
deficiency as required by CLIENT within the specified period after delivery of written
notice to CONTRACTOR by CLIENT, CLIENT shall be entitled to have the
WORKS or part thereof, or the defect or deficiency or part thereof, as the case may
be, carried out by its own personnel or by other contractor appointed by CLIENT. If
the WORKS or the part thereof is WORKS, or the defect or deficiency or part thereof
had been rectified in which CONTRACTOR should have carried out at
CONTRACTOR's own cost, CLIENT shall, in addition to its right to invoke any Bank
Guarantee which may have been furnished by the CONTRACTOR, be entitled to
recover from CONTRACTOR the total cost to CLIENT thereof or may deduct the
same from any moneys or payment due or which may become due to
CONTRACTOR and if there are no or insufficient moneys available,
CONTRACTOR shall reimburse CLIENT within thirty (30) days after invoicing for
all such costs. In any events, CONTRACTOR shall guarantee the WORKS in the
same term provided in the foregoing Articles.

ARTICLE 12 - CONTRACTOR'S OBLIGATION
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12.1

12.2

12.3

12.4

12.5

12.6

12.7

12.8

12.9

12.9.1

12.9.2

CLIENT shall, without prejudice to its rights under ARTICLE 21 — “PROVISION
FOR TERMINATION OF CONTRACT?” have the right to monitor and review,
from time to time, the CONTRACTOR’s performance of the WORKS under this
CONTRACT and CONTRACTOR’s compliance with its obligations hereunder.

CONTRACTOR shall perform the WORKS in strict compliance with the provisions
of this CONTRACT including all EXHIBITS attached hereto and shall comply with
and adhere strictly to CLIENT's instructions and directions on any matter concerning
the WORKS. The foregoing shall not however be construed to exclude
CONTRACTOR's duty to exercise diligence and to perform the WORKS in
accordance with the warranty set forth in ARTICLE 11 — “WARRANTY?” hereof.

CONTRACTOR shall carry out all of its obligations under the CONTRACT and shall
execute the WORKS with all due care and diligence and with the skill to be expected

of a reputable contractor experienced in the types of work to be carried out under the
CONTRACT.

CONTRACTOR shall take full responsibility for the adequacy, stability and safety of
all operations and methods necessary for the performance of the WORKS and shall
comply with the Article 18 of CONTRACT.

CONTRACTOR shall furnish the equipment, materials, and supplies and the
necessary personnel required to perform the WORKS as specified in the EXHIBITS
attached hereto.

CONTRACTOR shall commence the WORKS as instructed by CLIENT.

CONTRACTOR shall observe all plans, programs, specifications, schedules, and
instructions provided or made by CLIENT for carrying out the WORKS.

During the progress of the WORKS performed hereunder, CONTRACTOR shall
ensure that its personnel keep the designated area of the Work Site(s) clean and

orderly at all times and shall dispose of trash and spoil as instructed by CLIENT.

CONTRACTOR Furnished Equipment, Materials, and Supplies

CONTRACTOR shall at its own cost furnish, install, maintain in good working order,
and repair and replace where necessary throughout the duration of this CONTRACT,
relevant and adequate equipment, materials and supplies for full and proper
performance of the WORKS, and shall carry all spare parts and supplies as required
for maintenance and good working condition of CONTRACTOR Equipment.

CONTRACTOR shall ensure that all materials, tools, equipment and other items used
in the WORKS, whether purchased, rented, or otherwise provided by
CONTRACTOR, are properly packed and equipped with proper and acceptable slings
and spreader bars, where required, and that the equipment are in a safe, sound and
good condition and capable of performing the functions for which they are intended;
and are properly stored and protected against all-weather elements that may be
detrimental to the eventual performance of the equipment if no such protection is
provided.
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12.93

12.94

12.9.5

12.9.6

12.9.7

12.10

12.10.1

12.10.2

For equipment assigned to the WORKS, the CONTRACTOR must indicate on the
proforma invoice that is submitted to CLIENT, at time of delivery of the equipment
to the Supply Base, the description, the serial number of the equipment, maintenance
record, year of manufacture and/or year of purchase, with documental support.

The proforma invoice must reach CLIENT at least one day prior to the actual
shipment. All items delivered must be accompanied by CONTRACTOR's Delivery
Order and must be clearly tagged for material identification.

If any tool or other item of equipment is, in the judgement of CLIENT, unsafe or
incapable of doing the functions for which it is intended, CONTRACTOR shall repair

or replace the same with a safe and capable tool or item of equipment at
CONTRACTOR's expense.

CLIENT shall have the right to inspect CONTRACTOR Equipment at any time to
observe their condition. If CLIENT notifies CONTRACTOR of any defects thereto,
CONTRACTOR shall take immediate steps to rectify the said defects at its own cost.
However, such inspection by CLIENT shall not imply any acceptance of the
condition of the said CONTRACTOR Equipment by CLIENT and CONTRACTOR

shall not be relieved of its obligations under this CONTRACT by any such
inspection.

CONTRACTOR shall keep and maintain up-to-date records of all CONTRACTOR
Equipment reflecting their conditions and quantity and shall make such records
available to CLIENT whenever requested.

CONTRACTOR agrees to visually inspect all CLIENT Equipment and materials
furnished by CLIENT and shall report to CLIENT of any apparent defects therein.
CONTRACTOR's use of such materials without so notifying CLIENT shall be
deemed to be conclusive evidence that such materials are free from apparent defects.
CLIENT Equipment on board the Drilling Rig shall be maintained in good condition
and repaired by CONTRACTOR utilising CONTRACTOR Personnel provided
CLIENT shall, at its costs, provide all spare parts and materials required to maintain
or repair CLIENT Equipment.

CONTRACTOR'S Personnel

CONTRACTOR shall furnish at its sole risk and expense and under its exclusive
direction, control and responsibility, properly qualified personnel to perform the
WORKS. CONTRACTOR shall at CLIENT’s cost furnish additional personnel as
CLIENT may, from time to time, request in writing.

CONTRACTOR shall furnish at its sole expense any and all visas and work permits
or other permits required for its personnel.

CONTRACTOR shall furnish additional personnel as CLIENT may request in writing
from time to time.

All CONTRACTOR Personnel directly involved in the performance of the WORKS
offshore shall have undergone the necessary basic safety training required by
CLIENT's and shall possess a valid Offshore Safety Certificates. All related costs
with respect to getting Offshore Safety Certificates for CONTRACTOR Personnel
shall be at CONTRACTOR's own expenses.
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12.10.3 Discipline

12.10.4

12.10.5

In the performance of the WORKS, CONTRACTOR shall maintain strict discipline
and good order among its employees and CONTRACTOR'S and Sub-contractor’s
employees and shall not permit any of them to engage in any activities that might, in
CLIENT's opinion, be contrary or detrimental to the performance of the WORKS or
the interests of CLIENT.

Alcohol And Drug Use

a) CONTRACTOR is responsible to ensure that its employees, agents, and Sub-
contractors, its servants and its third party shall not use, be in possession or under the
influence of any drug during the performance of the WORKS, or cause any drugs to
be carried into the Work Site(s).

b) CONTRACTOR shall also ensure that its employees, agents, Sub-contractors,
its servants and third party shall not use or be in possession of, distribute or engage in
the sale of alcohol/alcoholic beverages at Work Site.

¢) Any of the CONTRACTOR's personnel, employees, agents Sub-contractors and
third party who is incapable of performing his work or duties due to the influence of
alcohol, will be refused entry into or removed from the Work Site. CONTRACTOR
shall replace such person immediately in accordance with the provision herein
contained. Any cost incurred shall be for the CONTRACTOR's account.

Replacement of CONTRACTOR Personnel

(a) CONTRACTOR shall employ on the WORKS only competent and skilled
personnel. Subject to all other provisions of this ARTICLE, CONTRACTOR shall
ensure that all such personnel continue in the functions and responsibilities to which
they are initially assigned for as long as is necessary to achieve proper completion of
the WORKS. CONTRACTOR shall not change the personnel assigned to perform
the WORKS without prior approval from CLIENT in writing.

CONTRACTOR shall also take steps to ensure that in the event of a replacement, the
replacement personnel shall be competent, skilled and familiar with the WORKS.
Such steps shall include the training of the "would be" new personnel to take-over the
work at no additional cost to CLIENT and shall include an appropriate hand over
period for the replacement personnel.

(b) CLIENT shall be entitled to, without prejudice to any other rights or remedies
available to CLIENT under this CONTRACT or otherwise in law, to object and
require CONTRACTOR to remove form the WORKS and/or replace any of
CONTRACTOR Personnel who, in the opinion of CLIENT, is incompetent,
misconduct himself, is negligent in the performance of his duties, and/or violates
CLIENT's alcohol/drug policy.

In such event, CONTRACTOR shall forthwith remove such person from the WORKS
and such person shall not be re-employed in the WORKS again without the written
permission of CLIENT. CONTRACTOR shall immediately replace, at
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CONTRACTOR's sole expense, any discharged person with a suitably qualified and
experienced person acceptable to CLIENT.

In the event CONTRACTOR is unable to comply with these obligations, CLIENT
shall have the option to terminate this CONTRACT.

12.10.6 Language Requirement

CONTRACTOR shall ensure that the personnel provided pursuant to this
CONTRACT are competent, efficient and have adequate command of the English
Language.

12.10.7 Personnel Policies

12.11

12.12

12.13

12.14

12.15

12.16

CONTRACTOR shall maintain good site housekeeping and shall furnish where
applicable, to its personnel safety equipment including but not limited to safety
helmets, safety shoes, safety harness and eye and ear protection.

CONTRACTOR shall be responsible for maintaining and enhancing the safety
awareness of its personnel and Sub-contractor's personnel including arranging safety
meeting and emergency drills.

CONTRACTOR shall establish and have its own written policy, safety rules and
regulations for its employees and the employees of any of its Sub-contractors and
shall also acquaint CLIENT Representative with the same.

At all times, CONTRACTOR shall respond promptly and shall accurately furnish to
CLIENT information about the WORKS as requested.

In the execution of the WORKS, no persons other than the authorised employees or
agents of the CONTRACTOR and the employees or agents of CLIENT, shall be
allowed on the Work Site without the written consent of CLIENT.

Before commencing any hazardous work operations, CONTRACTOR shall inspect
the Work Site and equipment involved to ensure that the WORKS will be performed
under safe conditions acceptable to CLIENT. CONTRACTOR shall verify that
"Work Permits" or "Certificates" are obtained prior to initiating any hazardous work.

CONTRACTOR shall at no cost to CLIENT be responsible for the medical welfare of
its own and Sub-contractor's employees and shall take care of periodical medical
examinations, arrangements for medical attendance, treatment or hospitalisation if and
when necessary and will arrange suitable insurance coverage for such contingencies.
In cases of emergency, CLIENT may make or provide for, the necessary emergency
arrangements, the costs of which shall be reimbursed to CLIENT by CONTRACTOR.

CONTRACTOR shall advise CLIENT immediately in writing of any labour dispute
or anticipated labour dispute, which may be expected to affect the CONTRACTOR's
performance of the WORKS.

CONTRACTOR shall promptly review the information, data, drawings and
specifications provided by CLIENT and shall immediately bring to the attention of
CLIENT all things which in CONTRACTOR's opinion appear to be deficiencies,
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omissions, contradictions or ambiguous in such information, data, drawings or
specifications.

12.17 In addition to all legal and specific requirements stated herein, CONTRACTOR and
CONTRACTOR's agents, employees, representatives and Sub-contractors who are
engaged in the performance on the WORKS shall comply with, abide by and enforce
at its sole expense any rules, regulations and standards on safety, fire protection and
security regulations as set forth by CLIENT in its safety manuals, policies and special
instructions.

12.18 CONTRACTOR shall ensure that all its employees, agents and Sub-contractors
comply with CLIENT's rules, regulations, practices and requirements in the area of
CLIENT's operations. This shall not reliecve CONTRACTOR of its obligations as
stipulated herein and in particular this ARTICLE.

ARTICLE 13 - CLIENT'S OBLIGATION

13.1 CLIENT will, but is not obliged to, provide assistance to the CONTRACTOR in
securing necessary permits or data from Vietnam governmental authorities and/or
agencies when required under this CONTRACT. However, failure by CLIENT to
obtain and provide such assistance shall not relieve the CONTRACTOR from its
obligation to secure the same at its own costs.

13.2  The signing, countersigning or other endorsements of any Drawings and documents
by CLIENT, its agents or employees shall not be interpreted as implying that
CLIENT, its agents or employees assume the responsibility for the correctness of such
documents nor relieving the CONTRACTOR of its obligations to review all
information, data, Drawings, Documents and Specifications provided by CLIENT.

ARTICLE 14 - ACTIONS ON BEHALF OF CLIENT

14.1 CONTRACTOR shall take no action on behalf of CLIENT in the performance of the
WORKS, which would subject either Party to liability or penalty under any laws,
rules, regulations, or decrees of any relevant authority.

142  CONTRACTOR shall have no authority to and shall not make any statements,
representations or commitments of any kind or to take action which shall be binding

upon CLIENT, except as provided for herein or otherwise authorised in writing by
CLIENT.

14.3 CONTRACTOR is an independent CONTRACTOR and neither CONTRACTOR nor
CONTRACTOR's respective employees are deemed to be agents or employees of
CLIENT.

144  CONTRACTOR shall notify CLIENT promptly upon discovery of any instance
where CONTRACTOR has not complied with the requirements of this ARTICLE.

ARTICLE 15 - CLIENT’S CONTRACT __ADMINISTRATOR  AND
REPRESENTATIVE(S)
TENDER NO. PVEP-NCS-OPE-2025-089 PAGE 23 OF 40

PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM

4



The following defined CLIENT Contract Administrator and Representative(s) shall be
designated in EXHIBIT I - SCOPE OF WORKS. Notice of any change shall be
given by CLIENT to CONTRACTOR in writing,

15.1 CLIENT Contract Administrator

CLIENT Contract Administrator is the person who shall be responsible for and is duly
authorised to receive and act on behalf of CLIENT on all matters pursuant to the
terms and conditions of this CONTRACT. The CLIENT Contract Administrator shall
have the authority to make the final decisions for CLIENT on all questions,

controversies, or disputes involving the interpretation and implementation of this
CONTRACT.

152 CLIENT Representative(s)

The CLIENT Representative shall have the right to receive all information pertaining
to records, reports, and any other information pursuant to the WORKS and
EXHIBITS attached hereto.

CLIENT Representative(s) shall have the right to issue instructions with respect to the
CONTRACT, reject or disapprove of any part of the WORKS, which does not
conform to this CONTRACT, and to decide on all matters or questions which may
arise relating to the performance of the WORKS and his decision shall be final and
conclusive.

CLIENT Representative(s) shall be entitled to inspect all WORKS performed
hereunder and to witness and to check all tests on CONTRACTOR Equipment.
Notwithstanding the above, the presence of and the inspection by CLIENT
Representative(s) shall not relieve CONTRACTOR from CONTRACTOR's
obligations and duties and shall not prejudice CLIENT's rights under this
CONTRACT.

CLIENT Representative(s) shall consult with CONTRACTOR Representatives in
delivery of Goods or planning and co-ordinating the WORKS, and all instruction(s)
given by CLIENT Representative(s) consistent with the provisions of this
CONTRACT shall be deemed those of CLIENT and shall be complied with by
CONTRACTOR.

ARTICLE 16 - CONTRACTOR’S CONTRACT ADMINISTRATOR AND
REPRESENTATIVE

The following defined CONTRACTOR Contract Administrator and CONTRACTOR
Representative shall be designated in EXHIBIT 1 -SCOPE OF WORKS. Notice of
any change shall be given by CONTRACTOR to CLIENT in writing.

16.1 CONTRACTOR CONTRACT Administrator

CONTRACTOR Contract Administrator is the person who shall be responsible for
and is duly authorised to represent CONTRACTOR at all times during the progress of
the WORKS and to receive and to act on any request made by CLIENT in the
performance of the WORKS pursuant to the terms of this CONTRACT.
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CONTRACTOR Contract Administrator shall have full authority concerning the
performance of the WORKS and shall have full authority to proceed with the
WORKS and every part thereof in conformity with this CONTRACT. CLIENT shall
be entitled to rely on all decisions and positions of the CONTRACTOR Contract
Administrator as those of CONTRACTOR.

CONTRACTOR Representative(s)

CONTRACTOR Representative is the person employed by CONTRACTOR who will
have supervisory authority over the WORKS and with whom CLIENT
Representative(s) may plan and co-ordinate the performance of the WORKS. Notice
concerning operations, which are transmitted to CONTRACTOR through its
designated CONTRACTOR Representative(s) will be deemed, for the purpose of this
CONTRACT, to have been sufficiently given.

ARTICLE 17 - LIENS AND CLAIMS

17.1

17.2

17.3

17.4

17.5

CONTRACTOR shall indemnify and hold CLIENT harmless from and shall keep
CONTRACTOR Equipment, CLIENT Equipment, wells, and the WORKS free of all
liens, claims, assessments, fines, and levies created, caused, or committed by
CONTRACTOR or its Sub-contractors and all costs, damages, and expenses
incidental thereto; including without limitation all court and arbitration costs, legal
fees, and other reasonable expenses. CONTRACTOR shall notify CLIENT of such
liens and/or claims.

CLIENT shall have the right to retain from any payment to be made under this
CONTRACT an amount sufficient to offset such liens and/or claims which
CONTRACTOR fails to discharge promptly until such lien and/or claim is proven to
be invalid or is satisfied, discharged, or settled.

Should there be any liens and/or claims after all payments hereunder have been made,
CONTRACTOR agrees to refund to CLIENT upon demand all moneys that CLIENT
may be compelled to pay to discharge any such liens and/or claims in consequence of
CONTRACTOR's default including all costs and legal and professional fees.

At the completion of the WORKS hereunder, or upon expiry or earlier termination of
this CONTRACT, CONTRACTOR shall submit to CLIENT a 'CONTRACT
CLOSURE LETTER' and 'CONTRACT CLOSURE CERTIFICATE’ as per format in
the EXHIBIT VI - “INVOICING AND ADMINISTRATION
PROCEDURES/GUIDELINES” stating that all of CONTRACTOR's employees,
Sub-contractors and suppliers have been paid in full, for WORKS done or for
equipment, materials and supplies furnished to, and all debts, taxes, liens, privileges,
claims, charges, and obligations arising out of the purchase or lease of equipment,
materials, supplies, and labour for use in the WORKS hereunder to the date of such
statements in connection with the performance of the WORKS have been fully and
finally paid. In the event of any dispute, CONTRACTOR shall post a bond, or any
other form of security acceptable to CLIENT, to secure or insure CLIENT against any
such liens and/or claims.

Such affidavit shall ensure immunity to CLIENT from all liens and/or claims for
which CLIENT might be or become liable. CONTRACTOR shall indemnify and
hold CLIENT harmless from and against all claims, demands, damages, losses, costs,
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proceedings, charges, and expenses arising out of or incurred in connection with any
claims or liens asserted by CONTRACTOR's Sub-contractors, suppliers, or any other
liens and claims arising out of the performance of this CONTRACT by
CONTRACTOR.

ARTICLE 18 - SAFETY, HEALTH, ENVIRONMENT

18.1

18.1.1

18.1.2

18.1.3

18.1.4

18.2

18.3

LAWS AND REGULATIONS

CONTRACTOR shall comply with all laws, regulations, and requirements pertaining
to safety, health, fire, environmental protection, and security regulations, which
are applicable to the location where the WORK is being carried out.

CONTRACTOR shall ensure its personnel employed for the WORKS comply at all
times with the requirements as set forth by CLIENT in its HSE Manuals, Safety

Manual, policies, procedures, any special instructions, and all requirements of
CLIENT.

CONTRACTOR shall ensure that all services, materials, and CONTRACTOR's items
used in the performance of the WORKS comply with the above laws, regulations, and
requirements and otherwise meet generally accepted industry standards for
occupational health, safety and environment.

Upon termination of the CONTRACT, CONTRACTOR shall within sixty (60) days
deliver to CLIENT a satisfactory CONTRACT CLOSE-OUT REPORT in a format
and meeting such technical content as specified by CLIENT.

SAFETY EQUIPMENT

CONTRACTOR shall, where applicable, provide at its own expense adequate first
aid, fire-fighting, lifesaving, and other safety equipment of approved types and
amount as may be specified in connection with this CONTRACT and shall maintain
this equipment in a professional manner and, where appropriate, re-certify the said
safety equipment as dictated by legal and industry standards.

CONTRACTOR shall keep up-to-date records of all said equipment, including
equipment location plans.

CONTRACTOR shall ensure that all cargo and items of equipment located at Work
Site and at CONTRACTOR's onshore base are stored in a proper and safe manner and
that CONTRACTOR's equipment is in all respects fit and suitable to undertake any
operations.

CONTRACTOR shall also, at its own expense, be responsible for providing its
personnel with personal protective equipment as required by CLIENT.

SAFETY PROCEDURES AND MANUALS

CONTRACTOR shall have in place, prior to commencement of this CONTRACT, a
written Safety Manual and Emergency Response Manual duly endorsed by
CONTRACTOR's Management and approved by CLIENT.
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184  CERTIFICATION OF PERSONNEL

CONTRACTOR shall ensure that all machineries, equipment, and tools are operated
by competent personnel who are fully trained and certified to carry out the task. The
said personnel shall be authorised in writing by CONTRACTOR's Management or
certified by a reputable training establishment acceptable to CLIENT.

18.5 RIGHT TO STOP WORK

CLIENT Representative shall have the right, but not the obligation, to prohibit the
commencement of the WORKS or to stop any part of the WORKS in progress if the
equipment, personnel, or work conditions are considered to be unsafe or not in
compliance with CLIENT's rules and regulations.

18.6 WEATHER/SEA CONDITION

CONTRACTOR may suspend any part of the WORKS under this CONTRACT at
any time with CLIENT's prior approval because of dangerous weather or sea
conditions or other reasons relating to safety. Similarly, if requested to do so by
CLIENT in writing, CONTRACTOR shall immediately suspend all or a designated
part of the WORKS as may be requested by CLIENT because of dangerous weather
or sea conditions or other reasons relating to safety. In this event, CONTRACTOR
shall take all reasonable measures to protect the Work Site(s), CLIENT and
CONTRACTOR Equipment and their components.

18.7  In addition to all legal and specific requirements stated herein, CONTRACTOR and
CONTRACTOR's agents, employees, representatives and Sub-contractors who are
engaged in the performance of the WORKS shall comply with, abide by and enforce
at its sole expense any rules, regulations and standards on safety, drugs, and alcohol,
fire protection, and security regulations as set forth by CLIENT in its safety manuals,
policies and special instructions.

18.8  In addition to all legal and specific requirements stated herein and all Vietnamese
legislative requirements, CONTRACTOR and CONTRACTOR'S agents, employees,
-representatives and Sub-contractors who are engaged in-the performance of the
WORKS shall comply with, abide by and enforce at its sole expense any rules,
regulations, and standards on safety, fire protection, environmental protection and
security regulations as set forth by CLIENT in its published safety manuals, policies
and special instructions. Before commencing any WORKS, CLIENT requires that
CONTRACTOR inspect the Work Site(s) and the equipment involved to ensure that
the WORKS will be performed under safe conditions acceptance to CLIENT. These
inspections must be evidenced by "Work Permits" issued by CLIENT prior to
initiating any such WORKS. CLIENT Representative or his designated
representatives shall have the right to prohibit commencement of WORKS or stop any
WORKS in progress if the equipment, personnel or WORKS conditions are
considered to be unsafe or not to be in compliance with CLIENT rules and
regulations.

189  CONTRACTOR shall prohibit the consumption and/or possession of alcoholic
beverages or dangerous drug at the Work Site.
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18.10

18.11

18.12

18.13

18.14

CONTRACTOR shall compile and maintain safety records, data pertaining to its
WORKS with CLIENT. These records shall be updated and submitted to CLIENT
Representative as and when required.

CONTRACTOR shall be wholly responsible for the safety and safe working practices
of its employees, servants or agents, and all equipment, and shall be responsible for
the training of its employees, servants or agents on safety and safe working practices.
CONTRACTOR shall ensure that the personnel to be provided in the performance of
the WORKS are adequately trained in safety precautions and safe working practices
before they are involved in the WORKS and that they are competent to undertake
their required duties in a safe and efficient manner., CONTRACTOR shall be
responsible for maintaining and enhancing manner. CONTRACTOR shall be
responsible for maintaining and enhancing the safety awareness among its personnel
and Sub-contractor's personnel, including arranging regular safety meetings and
emergency drills, Copies of minutes of CONTRACTOR safety meetings shall be
submitted to CLIENT.

The employees, servants or agents of the CONTRACTOR when working offshore
shall participate in periodic fire and boat drills, instructions in survival, lifesaving and
fire fighting.

All personnel assigned to Work Site shall be provided with approved safety helmets,
safety glasses, safety shoes and ear protections, by the CONTRACTOR.
CONTRACTOR shall also provide to personnel assigned for special jobs with
approved life lines, life jackets/life vests, breathing equipment, welding helmets, and
all other protective equipment as necessitated by the scope of WORKS and good
industrial safety practices.

CONTRACTOR shall allow CLIENT Representative and/or its designated third Party
personnel access at any time to conduct audit on the CONTRACTOR Personnel,
records and any other matters related to the safety aspect of the WORKS at the Work
Site (s).

ARTICLE 19 - DEFAULT OF CONTRACTOR

19.1

The occurrence of any of the following events shall be deemed a default by
CONTRACTOR under this CONTRACT:

(a) Any attempted transfer or assignment or Sub-contract by CONTRACTOR of its
right or duties under this CONTRACT without the prior written consent of CLIENT;
or

(b) The making by CONTRACTOR of an assignment for the benefits of creditors,
the filing by or against CONTRACTOR of a petition in bankruptcy or for corporate
reorganisation, or the appointment of a receiver or trustee for CONTRACTOR or the
properties of CONTRACTOR; or

(c) The failure of CONTRACTOR to satisfy within thirty (30) days of its entry any
final judgement upon which execution is possible or the attachment of any general
liens against the real or personal property of CONTRACTOR and the continued
existence thereof for more than thirty (30) days; or
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19.2

19.3

(d) If the CONTRACTOR has in the opinion of CLIENT failed to comply with the
CONTRACT or failed to perform the WORKS or part thereof or has failed to adhere
to any of its duties and obligations; or

(¢) The refusal or the inability or other failure of the CONTRACTOR to perform
any part of CONTRACT in a safe, efficient, professional, workmanlike, skillful,
professional and careful manner in accordance with good industry practices or with
the required promptness or diligence; or

(f) Fulfil its obligations relating to prevention of pollution and substantial pollution
result therefrom.

CLIENT shall notify CONTRACTOR in writing of any default and require
CONTRACTOR to immediately take appropriate correction action without however
prejudicing any of CLIENT rights hereunder or in law or equity.

Notwithstanding the foregoing, in the event of default by CONTRACTOR, CLIENT
shall, at CLIENT's sole discretion, enforce the Bank Guarantee for completion of the
WORKS.

ARTICLE 20 - PROVISION FOR SUSPENSION OF WORKS

20.1

20.2

203

CLIENT shall at its option have the right to suspend part or all of the WORKS for any
reason whatsoever and shall notify CONTRACTOR of such suspension of WORKS.
During such suspension period, CLIENT shall compensate CONTRACTOR with the
mutual agreeable rate.

Neither CLIENT nor CONTRACTOR shall be liable to the other Party for loss of
anticipated profits sustained on account of any suspension of the WORKS or part
thereof.

CLIENT may, at any time, authorise resumption of all or any part of the suspended
WORKS by giving notice to CONTRACTOR specifying the WORKS to be resumed
and the effective date of withdrawal of suspension. The WORKS shall be resumed by
CONTRACTOR immediately after receipt of such notice, where applicable.

ARTICLE 21 - PROVISION FOR TERMINATION OF CONTRACT

21.1

21.2

CLIENT shall have the right at its option to terminate this CONTRACT or any part
thereof pursuant to the following provisions.

Termination Without Cause

a)  CLIENT may at any time, terminate without cause the CONTRACT by giving

thirty (30) days prior written notice to CONTRACTOR that CLIENT intends to
terminate the CONTRACT, specifying the CONTRACT to be terminated, and the
effective date of termination.

b)  Should CLIENT terminate this CONTRACT without cause, CONTRACTOR
shall stop performance of all WORKS on the effective date of termination.
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21.3

21.4

214.1

2142

21.5

21.6

21.7

¢)  Upon receipt and verification of CONTRACTOR's invoice, CLIENT shall pay
CONTRACTOR all amounts properly due for the work performed prior to the date of

termination and all expenses resulting directly from the termination as approved by
CLIENT.

Termination For Cause

a)  Subject to provision provided under ARTICLE 19 - "DEFAULT OF
CONTRACTOR" hereof, CLIENT shall have the right to terminate for cause the
CONTRACT by giving a notice in writing, specifying the CONTRACT to be
terminated, and the effective date of termination. In either event, CLIENT shall have
available to it all rights and remedies proved in law or equity.

b)  On the date on which the termination for cause given pursuant to provision of
ARTICLE 19 - "DEFAULT OF CONTRACTOR" becomes effective,
CONTRACTOR shall stop performance of the CONTRACT. CLIENT shall, retain all
amounts which are then due and payable to CONTRACTOR plus reimbursements due
to CONTRACTOR for its reasonable and auditable costs incurred in the performance
of the WORKS to the extent such WORKS are authorised in advance by CLIENT.

In addition to CLIENT's rights to terminate as may be provided herein, CLIENT shall
be entitled to terminate this Contract under the following provisions :-

In the event of Force Majeure continuing for fourteen (14) days as specified in the
Article 25 and there is no expectation of improvement of the situation, then CLIENT
shall be entitled to terminate this Contract forthwith.

If at any time during the performance of this Contract, there is any attempted transfer
or assignment by CONTRACTOR of its rights or duties under this Contract without
the prior written consent of CLIENT.

CLIENT shall be entitled to terminate this Contract on giving notice of termination to
CONTRACTOR, such termination shall be effective on the date specified in the
notice.

If this CONTRACT or any portion of the WORKS is suspended or terminated and if
CLIENT so requests, CONTRACTOR shall immediately make every reasonable
effort to cancel existing Sub-contracts, purchase orders or other obligations entered
into by CONTRACTOR with Sub-contractors, suppliers or others for the performance
of the WORKS, upon terms satisfactory to CLIENT.

CLIENT may direct CONTRACTOR to execute and delivery to CLIENT all
documents related to the CONTRACT as required by CLIENT and to take all steps
necessary to full vest in CLIENT the rights and benefits of CONTRACTOR under
existing Sub-contracts or other obligations with Sub-contractors, suppliers and others.
In addition, CONTRACTOR shall do whatever is necessary to preserve and protect
the WORKS already in progress, to protect materials, drawings, documents,
equipment and supplies in transit or at the Work Site and to minimise all costs to
CLIENT and CONTRACTOR resulting from such suspension or termination.

Except as provided above, in the event of termination hereunder, the Parties shall each
be released and discharged from any claims by one against the other in connection
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21.8

with the terminated WORKS. Neither CLIENT nor CONTRACTOR shall be liable
to the other for loss of anticipated profits sustained on account of such termination.

If in the performance of this CONTRACT, CONTRACTOR causes the CONTRACT
to be terminated, or in the event of default by CONTRACTOR, CLIENT shall have
the option to thereafter enforce the Bank Guarantee for completion of the WORKS.

ARTICLE 22 — SUB-CONTRACTS AND ASSIGNMENT

22.1

22.2

223

22.4

22.5

22.6

CONTRACTOR shall not subcontract or assign the WORKS or any part thereof
without CLIENT's prior written approval which shall not be unreasonably withheld.

CLIENT shall have the right to disapprove, for reasonable cause, any Subcontractor,
supplier, vendor or source of supply selected by CONTRACTOR.

CONTRACTOR shall be fully responsible for any acts, defaults and omissions of any
Subcontractors and persons either directly or indirectly employed by Subcontractor to
the same extent as it is for the acts and omissions of persons directly or indirectly
employed by CONTRACTOR.

CLIENT may assign this Contract including all rights and obligations hereunder at
any time with the prior written consent of CONTRACTOR which shall not be
unreasonably withheld.

CONTRACTOR shall ensure that all CLIENT's right under this Contract including
audit rights are incorporated in all CONTRACTOR's subcontracts hereunder.

Approvals granted pursuant to this ARTICLE shall not release or relieve
CONTRACTOR of any of its obligations under the CONTRACT or create any
contractual relationship between any Sub-contractor and CLIENT.

ARTICLE 23 - ACCESS AND AUDIT RIGHTS

23.1

23.2

23.3

CONTRACTOR shall maintain and shall cause its Sub-contractors, subsidiaries, and
Affiliates to maintain true and correct records of all charges and accounts including
gifts and entertainment expenses in connection with the WORKS and all transactions
related thereto and shall retain all such records and accounts for a period of not less
than thirty-six (36) months after the expiry of the CONTRACT or any extensions or
any termination thereof.

From the Effective Date of this CONTRACT and within the time period mentioned
above, CLIENT shall have the right, during regular scheduled business hours, to
inspect and audit the drawings, plans, instructions, procedures, controls, records,
including gifts and entertainment records, and accounts of CONTRACTOR, its Sub-
contractors and Affiliates in connection with the performance of this CONTRACT,
and are in compliance to the CONTRACT terms and conditions. CLIENT shall have
the right to reproduce any such documents, which have been inspected.

CLIENT's claims for omissions, corrections, or errors in charges and credits for
CLIENT's account and over-payments of amounts billed by CONTRACTOR and
others noted above may be presented at any time during and after the CONTRACT
period provided that such claims are made during the course of the CONTRACT and
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234

within thirty six (36) months after the expiry of the CONTRACT or any extensions or
any termination thereof. CONTRACTOR shall make a written response to CLIENT
concerning such claims within thirty (30) days of the date of such claims by CLIENT,

CONTRACTOR shall ensure that the provisions of this ARTICLE and ARTICLE
22 - "SUB-CONTRACTS AND ASSIGNMENT", are included in all Sub-contracts
it may enter into with its Sub-contractors and Affiliates who will supply any of the
labour, equipment, materials, or services to be provided under this CONTRACT.

ARTICLE 24 - CHANGES

24.1

24.2

24.3

244

24.5

24.6

Changes to the WORKS and/or CONTRACTOR Equipment may be required during
the performance of WORKS, or any extension of the CONTRACT, and should be
handled expeditiously and effectively by the Parties hereto. Such changes may
include, but are not limited to additions, deletions, substitutions, alterations, and
modifications.

CLIENT shall have the right, at any time, to make any change but such change shall
in no way affect the rights or obligations of the Parties hereto except as provided in a
written Change Order. All provisions of the CONTRACT shall apply to all changes.

Except as provided in ARTICLE 24.6 below, CONTRACTOR shall not proceed with
any change prior to receipt of a Change Order, unless authorised in writing by
CLIENT Contract Administrator.

Should CLIENT desire a change to the WORKS and/or CONTRACTOR Equipment,
it shall advise CONTRACTOR of said request. CONTRACTOR shall, upon request
from CLIENT Contract Administrator, provide CLIENT within fourteen (14) days a
Change Order Proposal defining the terms and conditions of the Change Order
Proposal. The terms and conditions shall include, but not be limited to price, method
of payment, earliest commencement date, and any other information deemed
necessary.

When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals in the form shown in

"EXHIBIT V - “CHANGE ORDER PROPOSAL”. CONTRACTOR shall sign

both duplicate originals of the Change Order to indicate its receipt, understanding and
acceptance of it. After execution by CLIENT, one duplicate original will be returned
to CONTRACTOR.

In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of WORKS on the necessary change, CLIENT may
issue a "Preliminary Change Order" to authorise CONTRACTOR to proceed with the
change on the basis of an approximate written estimate prepared by CONTRACTOR.
As soon as possible thereafter, CONTRACTOR shall submit a Change Order
Proposal giving a firm price for the change. If the firm price quoted in the Change
Order Proposal is more than that quoted in the "Preliminary Change Order",
CONTRACTOR shall furnish CLIENT with the reasons for the differences. Upon
agreement of the Parties on the firm price, a Change Order shall be issued as outlined
in ARTICLE 24.5.
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ARTICLE 25 - LIQUIDATED DAMAGES

25.1

25.2

253

254

255

25.6

If CONTRACTOR fails to deliver GOODS by the time or complete the WORKS as
specified in the EXHIBIT I — SCOPE OF WORKS thereafter for reasons other than
force majeure, then as damages and not as a penalty, to CLIENT for such delay, the
CONTRACT PRICE shall be reduced by an amount equivalent to 1% of the value of
estimated Contract delayed portion in delivery or in replacement or repair or
complete per week to a maximum of 8% of the Contract price.

Further, CONTRACTOR and CLIENT agree that the total amount of liquidated
damages payable by CONTRACTOR to CLIENT under these Articles (i.e. Article
26.1) shall not exceed eight percent (8%) of CONTRACT PRICE.

In the event that the CONTRACT PRICE is stated in other than Vietnam Dong, the
amount of damages due to CLIENT as provided for under this Article shall be fixed
in Vietnam Dong. Such amount shall be converted to the currency in which
CONTRACT PRICE is stated, at the rate of exchange prevailing on the day of such
payments, in accordance to Article 5 entitled Invoicing and Payment. The amount
shall be deducted from payment due or that may become due to CONTRACTOR
under the CONTRACT.

CONTRACTOR and CLIENT hereby agree that these amount of liquidated damages
are fair and reasonable because of the difficulty of ascertaining the exact amount of
damages that CLIENT will sustain by reason of such delay.

CLIENT may, without prejudice to any other method of recovery, deduct the amount
of such damages from any payment due to or which may become due to
CONTRACTOR. The deduction of such damages shall not relieve CONTRACTOR
from its obligations and liabilities under this CONTRACT.

The payment of the liquidated damages is in addition to and not in lieu of or
substitution for any other remedy that may be available to CLIENT in the event of
delay in completion of the WORKS in accordance with Schedule of WORKS in
Exhibit 1.

ARTICLE 26 - FORCE MAJEURE

26.1

26.2

Where any Force Majeure event renders impossible or hinders or delays the
performance of any obligation (except for the obligation to make payments) or the
exercise of any right under this Contract then the failure or omission of CLIENT or
CONTRACTOR to perform such obligation shall not be treated as failure or omission
to comply with this Contract.

Upon the occurrence of any Force Majeure event the Party so affected in the
discharge of its obligation shall promptly give written notice of such event to the other
Party. The affected Party shall make every reasonable effort to remove or remedy the
cause of such Force Majeure or mitigate its effect as quickly as may be possible. If
such occurrence results in the suspension of all or part of the Works for a continuous
period more than fourteen (14) days, the Parties shall meet and determine the
appropriate measures to be taken. In the event the Parties do not agree, CLIENT have
the right to terminate the forthwith in which case neither Party shall have any further
obligation or liability hereunder.
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26.3

26.4

The events falling within Force Majeure include acts of God or force of nature,
landslide, lightning, earthquake, flood, fire, explosion, storm or storm warning, tidal
wave, shipwreck and perils to navigation (other than adverse sea or weather
conditions), act of war (declared or undeclared) or public enemy, strike (excluding
strikes, lockouts or other industrial disputes or action amongst employees of
CONTRACTOR or its Subcontractors) act or omission of sovereign states or those
purporting to represent sovereign states, blockade, embargo, quarantine, public
disorder, sabotage, accident or similar events beyond the control of the Parties or
either of them.

However, the following occurrences shall not be considered as Force Majeure:

(@) Late delivery of CONTRACTOR’s Equipment caused by an oversold condition
of the market, inefficiencies, lack of funds or similar occurrences; or

(b) Late performance by CONTRACTOR and/or a Subcontractor caused by
unavailability of equipment, supervisors or labour, inefficiencies, lack of funds or
similar occurrences; or

(©)  Mechanical breakdown of any item of CONTRACTOR or its Subcontractors
equipment, plant or machinery; or

(d) Delays due to ordinary storm or inclement weather; or
(¢) Non-performance by Subcontractors

unless the delay arises out of a Force Majeure occurrence and is beyond both
CONTRACTOR's and the Subcontractor's control and an alternate acceptable source
of services, equipment, or material is unavailable. Additionally, Force Majeure shall
not include financial distress of CONTRACTOR or any Subcontractor.

Any delay or failure in performance by either Party hereto shall not give rise to any
claims for damages or loss of anticipated profits if, and to the extent, such delay or
failure is caused by Force Majeure.

ARTICLE 27 - CONFLICT OF INTEREST

27.1

27.2

CONTRACTOR shall exercise care and diligence to prevent any actions being taken
or conditions from arising, which could result in a conflict with CLIENT's best
interest. This obligation shall apply to the activities of the employees and agents of
CONTRACTOR in their relations with CLIENT's employees and their families, and
with suppliers, Sub-contractors, and third parties, arising from the CONTRACT or
related to the performance of the WORKS.

CONTRACTOR's efforts shall include, but not be limited to, establishing precautions
to prevent its employees, officers or agents from making, receiving, providing, or
offering gifts, entertainment, payments, loans, or other considerations for the purpose
of influencing individuals to commit acts contrary to CLIENT's best interest.

ARTICLE 28 - WAIVERS

TENDER NO. PVEP-NCS-OPE-2025-08% PAGE 34 OF 40
PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM



28.1

282

The failure of CLIENT, at any time, or from time to time to enforce, or to require the
strict adherence and performance of any of the terms and conditions of the
CONTRACT, to exercise any option, right, or privilege hereunder, or to demand
compliance as to any obligation or covenant, shall not constitute a waiver of any such
terms and conditions and/or affect or impair such terms or conditions in any way, or
the right, privilege, or option of CLIENT, or of the strict performance of
CONTRACTOR thereof unless an express waiver is properly executed and evidenced
in writing.

Waivers by CLIENT of any breach or non-observance by CONTRACTOR of any of
the terms and conditions of this CONTRACT shall not constitute or be construed as a
waiver of any succeeding breach or non-observance of the same or any other terms or
conditions.

ARTICLE 29 - CONFIDENTIALITY

29.1

29.2

293

294

29.5

29.6

CONTRACTOR shall obtain written approval from CLIENT prior to making any
publicity release, public statements or announcement regarding the CONTRACT and
the performance of the WORKS or CONTRACTOR's activities related to its
participation in the WORKS.

CONTRACTOR shall at all times hold confidential and shall not, without CLIENT's
prior written approval, divulge to third parties or use in any way other than for
accomplishing the WORKS or for purposes other than that specified in the
CONTRACT, any technical information or any processes, process data or calculations
or any drawings or designs showing the equipment, devices and machinery by which
the processing is to be performed or carried out, disclosed, directly or indirectly, to
CONTRACTOR by CLIENT or its Affiliates in regard to the WORKS or the results
thereof.

Upon completion of the WORKS or upon receipt by CONTRACTOR of CLIENT's
notification of termination of the WORKS or any part thereof as the case may be,
CONTRACTOR shall return to CLIENT all documents, drawings, and data provided
to CONTRACTOR by CLIENT.

CONTRACTOR shall ensure that the provisions of this ARTICLE are adhered to by
its employees, its Sub-contractors, and Sub-contractor's employees and shall promptly

notify CLIENT upon discovery of any instance where the requirements of this
ARTICLE have not been complied with.

This ARTICLE shall continue in force notwithstanding the completion or earlier
termination of this CONTRACT.

The provisions of this ARTICLE shall not apply:

(a) insofar as any of the documents, drawings, and data referred to in the WORKS are

part of public knowledge or literature at the date of their receipt by the
CONTRACTOR as from such date;

(b) insofar as any of the documents, drawings, and data referred to in the WORKS

become part of public knowledge or literature after the date of their receipt by the
CONTRACTOR as from such subsequent date;
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(c) insofar as any of the documents, drawings, and data are developed by the

CONTRACTOR independently of the CONTRACT.

(d) insofar as any of the documents, drawings, and data lawfully becomes known or

available to the CONTRACTOR from third party who are not under a similar
agreement, directly or indirectly, with CLIENT hereto.

(e) where disclosure is required to be made in order to comply with the requirements of

any law, rule or regulation of any governmental or regulatory body having jurisdiction
over the WORKS or the CONTRACTOR , or of any relevant stock exchange.

ARTICLE 30 - ARBITRATION

30.1

30.2

30.3

Any dispute between the Parties as to the performance of this CONTRACT or the
rights or liabilities of the Parties herein, or any matter arising out of the same or
connected therewith, which cannot be settled amicably shall be settled by The
Vietnam International Arbitration Centre at the Vietnam Chamber of Commerce and
Industry (VIAC) in accordance with its Rules of Arbitration, before a board of three
(3) arbitrators. Each of the Parties hereto shall be entitled to appoint one arbitrator
and the two arbitrators shall agree on a third arbitrator. In the event agreement upon
the third arbitrator cannot be reached, the third arbitrator shall be appointed by the
VIAC’s President. It is agreed, however, that no one who is an employee of either
Party or who is in anyway financially interested in this CONTRACT shall be
appointed to act as an arbitrator.

Such arbitration shall be held at Ho Chi Minh City, Socialist Republic of Vietnam.
The award of the arbitrators shall be final and binding upon the Parties. The costs of
the arbitration shall be borne by the Party whose contention was not upheld by the
arbitration tribunals, unless otherwise provided in the arbitration award. The language
of the Arbitration shall be in English language.

Notwithstanding the foregoing, the Parties may agree that any particular matter of
disputes can most expeditiously be settled by an Expert. In that event, the Parties
shall jointly prepare and sign a statement on the issue to be determined by the Expert
before agreeing upon the identity of the Expert. The Parties shall then agree upon the
identity of the Expert to determine the issue described in the said statement and the
decision of the Expert on that issue shall be final and binding on the Parties without
further arbitration on that issue. If the Parties cannot agree upon the identity of the
Expert within fourteen (14) days after the date the last Party signs the aforesaid
statement of the issue, then the dispute shall be referred to arbitration as indicated
above.

ARTICLE 31 - COMPLIANCE WITH LAW

31.1

CONTRACTOR and its Sub-contractors shall be subject to all applicable laws in
connection with the WORKS. If CONTRACTOR or its Sub-contractors perform any
part of the WORKS in breach of the law, then CONTRACTOR shall bear any
additional costs of the WORKS resulting from said violation and correction thereof,
For the purpose of this ARTICLE, "law" includes any laws (national, state,
municipal, local, or others) and any requirements, ordinances, rules, or regulations of
any relevant authority or agency (national, state, municipal, local, or other).
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31.2

31.3

314

31.5

CONTRACTOR shall not enter into negotiations with any relevant authority or
agency to develop acceptance to exemption, composition, variation, or revision to law
in connection with this CONTRACT without CLIENT's prior written approval.

CONTRACTOR shall be responsible for and shall bear all the costs of obtaining all
necessary licences, permits, and authorisations required by law that must be obtained
in CONTRACTOR'S name from the relevant governmental authorities for
CONTRACTOR to do business in the country, or countries wherein any part of the
WORKS is performed, and shall give all required notices.

CONTRACTOR shall, at CONTRACTOR's cost, defend, indemnify, and hold
CLIENT and its Affiliates harmless from all forms of penalty which may be imposed
on CLIENT and its Affiliates by reason of any alleged or violation of law by
CONTRACTOR or its Sub-contractors and also from all claims, suits, or proceedings
that may be brought against CLIENT and/or its Affiliates arising under, growing out
of, or by reason of the WORKS with respect to such alleged or violation of law
whether brought by employees of CONTRACTOR or its Sub-contractors or by third
parties or by any relevant authority.

CONTRACTOR's obligations under this ARTICLE shall include, without limitation,
obtaining all necessary or appropriate import and export licences and Customs
clearances for materials, tools, parts and spares, and equipment for the WORKS and
providing all documentation in support of such licenses and clearance.

ARTICLE 32 - GOVERNING LAW AND LANGUAGE

32.1

322

The validity and interpretation of this CONTRACT and the legal relations of the
Parties to it shall be governed by the substantive laws of Vietnam, without having
regards to its conflicts of law’s provisions.

All documents produced by CONTRACTOR in the performance of this CONTRACT
as well as all written communications between CLIENT and CONTRACTOR shall be
written in the English language which is hereby designated the governing language of
the CONTRACT. CONTRACTOR and CLIENT may use any language within their

. own organisations, except that -all Sub-contracts and all written communications

pertaining to them shall be in English.

ARTICLE 33 - PATENTS AND OTHER PROPRIETARY RIGHTS

33.1 COPYRIGHT

CONTRACTOR shall promptly give notice to CLIENT if CONTRACTOR has or
acquires knowledge or any copyright under which a suit for infringement could
reasonably be brought because of the use by CLIENT of any designs, processes,
methods or Works product information incorporated or to be incorporated by
CONTRACTOR in the performance of Works. Following notification to CLIENT,
CONTRACTOR shall not incorporate into the Works these designs, processes,
methods or Works product information without CLIENT's prior written approval.

Where designs, processes, methods and Works product information specified and
used by CONTRACTOR in the accomplishment of Works infringe any copyright,
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CONTRACTOR shall indemnify, defend and hold CLIENT and their Affiliates
harmless from and against any and all claims, demands or causes of action of
whatever nature and shall further agree to pay all costs, including counsel and witness
fees, court costs, awards, damages and any and all expenses incurred by or assessed
against CLIENT resulting from such claims, demands or causes of action.

In case the said designs, processes, methods and Works product information or any
part thereof is held by such a suit to constitute infringement and its use enjoined,
CONTRACTOR shall at its own expense either procure for CLIENT the right to
continue using the designs, processes, methods and Works product information or
replace the designs, processes, methods and Works product information with non-
infringing designs, processes, methods and Works product information or modify the
designs, processes, methods and Works product information so as to remove the
infringement. Where, however, an infringement of any copyright occurs as to design,
process, method and Works product information expressly specified by CLIENT,
CLIENT shall indemnify and save CONTRACTOR harmless from any loss on
account of claims for copyrights infringement against CONTRACTOR provided that
CONTRACTOR  notifies CLIENT immediately upon receiving notice of
infringement.

332 PATENTS

In the event CONTRACTOR files a patent application in which any of the technical
information provided to CONTRACTOR by CLIENT or by any subsidiary or
Affiliate is disclosed, CONTRACTOR agrees to provide CLIENT with a copy of such
application. If such application includes technical information of CLIENT or its
Affiliates which is proprietary, CONTRACTOR shall not permit the publication in
any country of a patent based on such application without CLIENT's prior written
approval.

33.3 TECHNICAL INFORMATION

Title to all drawings, specifications, requisitions, calculations, and other patent
documents. Design concepts, technical information prepared by CONTRACTOR or
its Subcontractors solely for the Contract or any invention development by CLIENT
from information received shall be vested in CLIENT and may be used by or for
CLIENT, for any purposes.

ARTICLE 34 - ENTIRE AGREEMENT

This CONTRACT constitutes the entire agreement between the Parties hereto and
supersedes all prior negotiations, representations or agreements related to this
CONTRACT, either written or oral, including CLIENT's bid document and
CONTRACTOR's proposal(s) except to the extent they are expressly incorporated
into this CONTRACT. No changes, alterations, or modifications to this CONTRACT
shall be effective unless in writing, and executed by the authorised signatories of
CLIENT and CONTRACTOR.

ARTICLE 35 - NON-EXCLUSIVE AGREEMENT

This CONTRACT is non-exclusive and CLIENT reserves the right, without having to
give any reason whatsoever to engage other suppliers and/or contractors to supply
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and/or perform similar or identical WORKS. CONTRACTOR shall afford such other
contractors adequate opportunity to carry out their contracts and shall accomplish the
WORKS in co-operation with those contractors and with CLIENT.

ARTICLE 36 - INDEPENDENT CONTRACTOR

36.1

365.2

36.3

CONTRACTOR is an independent contractor and neither CONTRACTOR nor its
employees, nor CONTRACTOR's Sub-contractors or their employees, are agents or
employees of CLIENT. The entire performance, operation, management, and control
of CONTRACTOR Equipment shall be under the exclusive control and command of
CONTRACTOR. CONTRACTOR's primary purpose shall be to perform all acts
necessary to execute the WORKS consistent with safety and good oilfield practice.

It shall be the sole exclusive duty of CONTRACTOR to determine at all times
whether the WORKS can be safely continued or undertaken. It shall be
CONTRACTOR's duty to inspect and ensure that all cargo and items of equipment
located at the Work Site(s) and at CONTRACTOR's onshore base are stored in a
proper and safe manner and in all respects fit and suitable to undertake any
contemplated operation under the then existing conditions.

The presence of, and the inspection and supervision by, CLIENT Representative(s) at
the Work Site(s) shall not relieve CONTRACTOR from CONTRACTOR's
obligations and responsibilities.

ARTICLE 37 - SURVIVAL OF OBLIGATIONS

Notwithstanding anything to the contrary written in this CONTRACT, the liabilities,
indemnity and obligations of CLIENT and CONTRACTOR under this CONTRACT
arising prior to the termination or completion of this CONTRACT shall survive any
termination, repudiation, cancellations or completion of this CONTRACT.

ARTICLE 38 - LIMITATION OF LIABILITY

Neither Party shall be responsible to the other for any indirect or remote losses of any
kind including but not limited to loss of revenue or anticipated profits, loss of
production, loss of business opportunity or business interruption, regardless of cause
and even if caused by negligence or breach of contract resulting from the carrying out
of the operations or the exercise of rights by the Parties under this CONTRACT.

ARTICLE 39 - NOTICES

39.1  All notices required herein shall be in writing and made to either Party and shall be
deemed to have been properly given or made to the Party it is addressed to if the
notices are sent to the respective Party at the address as indicated below:-
CLIENT:
NAM CON SON PETROLEUM EXPLORATION PRODUCTION BRANCH -
PETROVIETNAM EXPLORATION PRODUCTION CORPORATION
LIMITED
15% Floor Victory Tower, 12 Tan Trao Street
Ho Chi Minh City, S.R Vietnam
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392

393

394

ATTN i <<To be confirmed >>

CC. . <<To be confirmed>>

CONTRACTOR :

NAME :  To be specified by CONTRACTOR

ADDRESS : «

TELEFAX : «

TELEPHONE «

ATTENTION

The date of any notice shall be either the date it is first delivered received at the office
of the addresser, or the date it is first received by the addressee, whichever is earlier.

Written notice or instruction shall be deemed to have been received :

If delivered by hand - At time of delivery to either Party
If sent by fax - At time of transmission
If sent by registered mail - At time of receipt or recorded delivery.

[f the time of such deemed receipt of notice is not during customary hours of business,
notice shall be deemed to have been received at 10:00 A.M. on the first customary
day of business thereafter.

Either Party may change the person or address to which notice shall be sent by giving
the other Party written notice of such change.

SIGNATORIES

This Contract shall inure to the benefit of and be binding upon the legal representatives,
successors and assigns of the Parties hereto.

IN WITNESS WHEREOF, the Parties have caused this CONTRACT to be executed in
duplicate originals in their respective corporate names by their respective officers, thereunder
duly authorised, as of the date and year first above written.

CLIENT CONTRACTOR

For and on behalf of For and on behalf of
NAM CON SON PETROLEUM (CONTRACTOR'S Name)
EXPLORATION PRODUCTION

BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION

CORPORATION LIMITED

Name Name

Designation : Designation
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EXHIBIT I

SCOPE OF WORK & TECHNICAL REQUIREMENTS
SUBSEA SURVEY DAI HUNG FIELD IN 2026

ABBREVIATIONS
The following abbreviations shall be applied to the entire document.
ABBREVIATION  DEFINITION
AFT MDB After Mid-Depth Buoy
CALM MDB Catenary Anchor Leg Mooring
Cp Cathodic Protection
EL Elevation
FPU-DHO1 Floating Production Unit Dai Hung 01
FSO Floating Storage Offloading
FWD MDB Forward Mid-Depth Buoy
GVI General Visual Inspection
PVEP PetroVietnam Exploration Production Corporation
PVEP POC PetroVietnam Domestics _Exploration  Production _Operating
Company Limited
ROV Remotely Operated Vehicle
STBD MDB Starboard Mid-Depth Buoy
VIRES Vietnam Register
WHP-DHO1 Well Head Platform Dai Hung 01
WHP-DHO02 Well Head Platform Dai Hung 02

I INTRODUCTION

AREA OF OPERATIONS Blocks 05.1a Offshore Vietnam
PROJECT Subsea Facilities Survey for DAI HUNG Field
DURATION OF CONTRACT: The duration of CONTRACT shall be for a basic

period of time necessary to complete the WORK program.

MOB/DEMOB SITE

SERVICE PERFORM DATE

CLIENTS’ OFFICE

Mobilization within September 2026

District, Ho Chi Minh City.

PTSC supply base Vung Tau, Vietnam

15" floor, Victory Tower, 12 Tan Trao street, 7
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SUPPLY BASE : PTSC Supply Base - Downstream-Vung Tau Port
Vietnam.

MUSTERING POINT : Vung Tau Heli-base, Vung Tau, S.R Vietnam

WORK PROGRAM : To conduct a Survey to all subsea facilities at Dai
Hung field (Under Water Structure).
General Purpose

The scope of work is to deploy ROV service to carry out the CP measurement, the
observation, intervention and survey for all subsea facilities at Dai Hung Field such as subsea
Trees, flow-lines, umbilicals, MBD, Gravity Bases, cables, Jacket of WHP-DHO02, 12”
pipeline... under water follow VIRES’s regulation. The mobilization is from May to
September 2026.

The purpose of this section is to define the minimum PVEP POC requirements for
conduct, management and reporting, applicable to Remotely Operated Vehicle (ROV)
operations.

1I GENERAL INFORMATION
I1.1. Production facilities

The Dai Hung oilfield is located offshore Vietnam, approximately 250 km from Vung
Tau city, at a water depth of approximately 110 meters. BHPP had installed the facilities such
as Semi-Submersible Platform (FPU-DHO1), Calm Buoy, Mid-depth Buoy, Subsea Trees,
Flowlines, Umbilical, Mooring chains, Gravity Base in 1994. Production is from 09 subsea
wells, one well (DH-4P) used for water injection. Wells are separated to four (04) clusters:
DH-4X, DH-5P are on FPU port side and around 1,600m away; DH-7X, DH-8P, DH-12X are
on FPU after side and around 1,600m away; DH-4P, DH-9P, DH-10P, DH 6P/7P are on FPU
forward side and around 1,400m to 2,000m (6P/7P) away. Each well has two (02) 75mm NB
flowlines to conduct crude oil to FPU-DH-01 and one umbilical for controlling. Wells DH-1P,
DH-2P, DH-3P were P&A in 2020.

Crude oil is stabilized on the FPU-DHOI and offloaded to the Floating Storage and
Offloading Vessel (FSO) which is moored to the Catenary Anchor Leg Mooring (CALM)
buoy. Crude oil can be transferred to the CALM buoy by two dedicated 150 mm NB subsea
flowlines, via CALM MDB, and then from the CALM buoy to the FSO-PVN Dai Hung Queen
by means of a 150 mm NB floating hose.

The dynamic parts of flowlines and umbsilicals are supported by Mid-depth buoys, the
larger one from Starboard side of FPU-DHO1 with 20 slots, the second one from aft side of
FPU-DHO1 with 12 slots, the third one from forward side with 9 slots and the last one for
export flowline to Calm Buoy.

The fixed WHP-DHO1 is located in North direction of existing production platform (FPU-
DHO1) at a distance of approximate 3km. WHP-DHO1 is based on an unmanned wellhead
platform located over a drilling template with 12 slots. The platform was tied back and
remotely operated from the FPU-DHO1 by flowlines and a submarine cable supplied energy
from FPU-DHOL1.

The fixed WHP-DHO2 is located in South West direction of existing production
platform (DH-01) at a distance of approximate Skm. WHP-DHO2 is based on an unmanned
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wellhead platform located over a drilling template with 12 slots. The platform was tied back
and remotely operated from the FPU-DHI1. Two 6” flowlines were used to transport liquids
from the WHP-DHO02 to the FPU-DHO01. WHP-DHO2 is controlled and supplied energy from

FPU-DHO1 by a submarine cable.

The gas of WHP-DHO1 and WHP-DHO2 are exported to BK-TNG by 12” (5.21 km) and
16” pipelines (20km) length.

01 Ligaid Riser & Flowline 10*
01 W1 Riser & Flowline 8

01 FG Riser & Flowline 6™

01 Submarine Cable

01 new MDB

Leangth 2,46 km

FSOPVN

Mid-depth
Buoy

Futare Facllitles
Production Pipeline
Gas Export Pipeline
Sabmarine Cable
‘Water Injection PL
Fuel Gas Flowline

HIREE

Figure 1: Dai Hung Subsea Facilities Overview

Table 1: Dai Hung Facilities location in WGS-84 spheroid

i)

WHP-DHO! N

Location

Item Detail

Easting Northing
L. |fpPU-DHOI | 795193.690mE | 939017.300 mN
2. |WHP-DHOI |795258.00mE | 940 528.00 mN
3. | WHP-DHO02 |791473.79 mE 936493.74 mN
4. |CALMbuoy |796,182.52mE | 937,928.22 mN
> |DH7X 793,618.84 mE | 938,206.84 mN
6. |DH-8P 793,63521 mE | 938,231.48 mN
7. |pH-12X 793,64630 mE | 938,172.83 mN
8. |pH-9P 79591145 mE | 940,164.80 mN
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Location

Item Detail

Easting Northing
9. DH-10PST | 795,885.18 mE | 940,191.44 mN
10. | py.4p 795,945.51 mE | 940,175.77 mN
1. Ipy.sp 793,18726 mE | 939,639.56 mN
2. I ppax 793,292.00 mE | 939,643.88 mN
3. | pH-6p/7P 795,583.43 mE | 941,137.64 mN
14 |WHP-DHN | 500 ¢ 67 mE 933425.69 mN

(Future)

I1.2. Environmental and Meteocean Conditions

Max. Surface current: 2,28m/s, max. Mid-depth current: 1,8m/s, max. Seabed current:
1,14m/s;

Prevailing winds in the region are distinctly seasonal depending on the monsoon
period. From October to March winds tend to be North North East to East North East, while
during June to September winds tend to vary in direction;

Waves in general reflect the seasonal directionality of the monsoonal winds.

I Scope of Work

CONTRACTOR provides the Lump sum cost Service included weather downtime to
carry out the detail survey for subsea facilities system within 30 days.

IIL1. Inspection the General Condition of Producing Wellheads

% Subsea wells

Perform detail survey of wellheads for DH-4P, DH-4X, DH-5P, DH-7X, DH-8P, DH-9P,
DH-10PST, DH-12X and DH-6P/7P that includes, but not limited, the followings:

- Conduct a video survey comprising a general visual inspection of well and guard.
- Check the general condition of trees, permanent guide bases, temporary guide bases;
- Check corrosions caps for correct and debris.

- Check flowlines and umbilicals connections to Tree, specifically any movement in rubber
to hub connection.

- Check for signs of corrosion at any jumper plates.
- Check for any obstructions that may hinder subsequent re-termination work.

- Check for gas bulges or rupture in the flowline outer sheath.
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- Check for damage, debris, anode condition and leakage at the wellhead.

- Carry out 10-12 point CP survey including measurement on the guide base, frame and
wellhead components cleaned of any hard marine growth.

- Wellhead configuration shall be compared with the drawings provided by Client and any
differences noted. Leakage of any type shall be reported as anomalous. Any damage shall
be reported as anomalous and a close visual inspection must be performed.

- Visual inspection of ROV control panel on Trees.
- Other survey around Tree is requested by Client if required.

IIL.2. Survey of the flowlines and umbilicals

Perform detail survey of flowlines and umbilicals from FPU-DHO1 to DH-4P, DH-4X,
DH-5P, DH-7X, DH-8P, DH-9P, DH-10P, DH-12X and DH-6P/7P that includes, but not
limited, the followings:

- Survey general condition of flowlines and umbilicals;
- Location of flowlines and umbilical;

- Degree of burial;

- Damage to flowline;

- Debris and marine growth in contact with flowlines;

- Any seabed obstructions, crossed flowlines/umbilicals or burial of flowline/umbilicals that
may hinder successful flowline re-termination work;

- Condition of anode;

- CP reading shall be carried out on flanges, connections, anodes and area of exposed bare
metal;

- Scour survey;
- Where damage to a flowline is evident a full damage survey shall be carried out.
- Check the leakage of umbilical at jumper plate at the Christmas tree.

IIL3. Survey of Mid-depth Buoy Assemblies

Perform detail survey of AFT, 02 FWD and Starboard MDB at FPU-DHO1 and MDB at
CALM buoy that includes, but not limited, the followings:

- General condition of MDBs (01 new FWD installed in 2024);

- Mooring tethers and clump weight/gravity base, especially the Tri-plates and their all
connectors, Tri-plate Protector and existing uraduct protection in the tethers;
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Clamp and Clamp Housings (three Base Plates with holes in Forward MDB and After
MDB), especially clamps and clamp housings on Starboard MDB and MDB at Calm buoy.
Confirmation that fittings, flanges and clamps are in good condition and usable;

MDB Skirt/Guides;

Docking system and other details upper structures;
Recording marine growth and corrosion;

Take CP measurement (at 4-8 point);

Obtain wall thickness measurements, 12-16 points for lager FPU MDB and 8-10 points for
smaller MDB;

Where damage to the MDB is evident, a full damage survey shall be carried out.

II1.4. Survey of Export Flowlines and Submarine Cable

Perform detail survey of:

02 Export flowlines from FPU-DHO1 to CALM buoy;
02 export flowlines and 01 submarine cable from FPU-DHO01 to WHP-DH02;

03 flowlines and 01 submarine cable from/to FPU-DHOI1 to/from WHP-DHO1 and 01
export gas pipeline.

That includes, but not limited, the followings:

Status of flowlines and submarine cable along the route;

Debris and previously uncharted features within flowlines/submarine cable installation
corridor; establishment of the position of any identity of any pieces of debris which lie
along the existing route and in a corridor on either side;

Confirmation of the position of existing flowlines/ submarine cable (as-laid survey);

Status of centenary anchor block with the detail condition of clamps;

The connection of the flowlines from/to the FPU-DH-01 and the CALM buoy;

The connection of the flowlines/ submarine cable to the FPU-DHO1 and the WHP-DHO01,
WHP-DH02;

The location of the flowlines/ submarine cable (video recording and plotted on a drawing);

GVI of ballasting grout bags near the export line/ submarine cable’s touchdown points at
the CALM buoy mid-depth buoy;

CP reading at the end of bracelet anodes;

Where damage to the export flowlines/ submarine cable is evident, a full damage survey
shall be carried out.
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II1.5. Survey of Retropod System

Perform detail survey of Retropod Anode System for DH-4P, DH-4X, DH-5P, STDB

MDB and CALM MDB that includes, but not limited, the followings:

General condition of nine (09) Retropod Anode Systems;

General condition of four (04) Retropod Anode Systems of FW MDB (installed in 2022);
Recording marine growth and corrosion and other as such as damage, debris, etc;

Status of continuity cables and clamps;

Where any anomaly is discovered, a close survey will be carried out

I11.6. Installing 04 retropods of AFT MDB

4 Introduction the Retropod (supply by Client)

The design of Retropod system will be included but not limited to Base frame, upper
frame, ballast matrix, platform anode, lifting padeye, dual tie back cable (2 x 100%), ROV
installable clamp (2 x 100%). The matrix must be mounted in base frame. (The weight of
ballasting matrix will be designed to stabilize system in Dai Hung seabed condition).

The high of Petropod for reference less than five (05) meters and the weight is not over
four (04) tons. The real dimension and weight will be informing to contractor before
loading out.

04 retropods at VTB of PVEP POC;

The drawings for reference as below:

The picture for reference

TENDER NO. PVEP-NCS-OPE-2025-089 EXHIBIT I PAGE 7 OF 33
PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM



HATERY VST FOR 24 )

o ] TR | orere
£ FRE Rt [ o L R A
. 3 ] et i, e [ e E 2 B
I R e "sé i
3§ ¥~ pagsiie el ] ) Kl
P I 1o ;
R A 2 oy a2
I R R ] ¢ ) 3
§ R § [ 19
o ﬁ Gy P PLUSvaEE] AWM 5 w1 2
5 IR Mt R VTP T CLHERETE WA 1P 4 4y il
4§ Py~ coee. st 2 13 3
g~ IO 092 MUBLIERS
Bl ol ey (Y] 4 )
T~ Gl sy | i SFsar & DAL
A M MGai, BT WA | 866 s TnEs 1% psY
et ) i) R
. § ] P - ek *gmieny 8 oy bl
. ke N7~ ik :‘373,,2’?"{; A s BL) s
13 TR - DOUVEKE MATE] ALETAVS 4 19 "
TOUL WEOEDY R 0% i
<Oi, et oA, piais 13404, €0

I o S 03
W S, SOMER S GY &

2500,
1300

Stnistiie: ity Brss of Mid-sspih Budys|| &

g
Aves ol Grayity Base of Mid<tepth Buoys, «éﬁs}&jgm"
Walar depth o Gieivity Bisise of Wid-depih BuoyiBifm._.,
The fifa design of Retropod systsm; ;. 16 yeam Sz
gl g The crisrant dinily, io: B, 14 Abn2
b 2 The coating factor, f 1
Ancrde utiizalion factor, u: 0.9
Dasign elecirochemival copiicily, € 2500 A hitg
K= A4S o fo o
M= R .'::‘,tajsa I
Tatel Weightof enods, M = 5974,5 ka
Drawings of AFT MDB
TENDER NO. PVEP-NCS-OPE-2025-089 EXHIBIT I PAGE 8 OF 33

PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM



+4 Responsbily of Contractor:

The CONTRACTOR is requested to provide the installation procedure.

The CONTRACTOR’ vessel must be having suitable equipment to lift the Retropod for
installing at field;

The CONTRACTOR install 02 clamps to connect to gravity base at sea bed. The
connected points on Gravity base will be specified by CONTRACTOR. The low
resistance electrical contact shall be maintained under seabed condition.

The CP reading must be carried out to check the system is working after installation.

Final report certified by VR.

IIL7. Survey of the WHP-DHO02 Jacket

Perform detail survey of the WHP-DHO02 Jacket that includes, but not limited, the
followings:

General visual survey

All accessible areas of the structure shall be subject to General Visual Inspection (GVI) by
ROV, with the results of the GVI being recorded on video, data entered into datasheets and
documented on detailed video logs.

In the event that GVI is not possible by ROV, (i.e. in splash zone areas due to inclement
weather), the splash zone components should be surveyed if possible by binoculars from a
suitable position on the survey vessel, and data sheets completed accordingly.

Any areas/ components that cannot be subjected to GVI by ROV for any other reason (such
as discharge, burial, ROV hazard etc) must be clearly indicated on the datasheets and will
be categorized as anomalous.

GV1 shall be performed to identify and record the following:

Gross structural damage

Condition of anodes

Condition of structure coating
Condition of fixed appurtenances
Integrity of caisson and caisson guides.

Condition of riser guides (all on Row B) pertaining to the following risers

 Condition of riser & tie-in spool to Gas pipeline 16inch (WHP-DH2 to BKTNG)

Condition and integrity of (5) unused J-tubes on Row B.
Condition and integrity of (2) unused J-tubes on Row 2.

Condition of conductors and conductor guide frames. Report as anomalous any
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- Relative movement considered greater than 50mm, or any bare shiny metal.
- Debris on the jacket, on the seabed and immediately adjacent to the jacket

- Seabed survey to check for build up and scour

All anomalies shall be recorded on separate anomaly data sheets and subject to
detailed inspection and video/ still photography. ‘
GVI Datasheet:

GVI datasheets are contained and numbered as followed:

DATASHEET NUMBER DESCRIPTION
Row 1

Row 2

Row A

Row B

Row O - SHT1
Row O - SHT2
Row 3

EL(-) 1325m

El (-) 35325m
El (-) 59325m
El (-) 84325m
EL(-) 97325m
EL(-) 10425m
Boat landing front view

Boat landing side view

Cathodic Protection Survey (CP):

A full Cathodic Protection (CP) Survey shall be carried out to confirm that the CP system
is working correctly and within design tolerances. The survey shall be carried out by
ROV utilizing an Ag/AgCl half cell contact probe with surface readout constantly shown
on the ROV video monitors and recorded with the GVI.

In addition, a minimum total of 30 proximity readings are to be recorded in the locations
as specified on the GVI datasheets. (For ease of data-recording, there are no dedicated CP
data sheets, the required 30 CP contact readings are indicated on the GVI datasheets.
Additional CP readings can be indicated on these sheets if required).

Acceptable Cathodic Potential readings will be within -850mV to -1050mV.

The ROV pilot/ data recorder should familiarize himself with the CP Procedures as
described in Section 3 of this Work Book.

Marine Growth Survey (MG):

A marine growth (MG) survey shall be performed by ROV together with GVI to
determine the extent, depth and type of growth on the structure from sea level to the
seabed.
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Acceptance criterion for MG is hard MG visually estimated to be less than or equal to 50
mm radial thickness uniformly applied to all structural members, conductors, risers and
boat-landing from elevation +(0) to the seabed.

In addition to ROV survey of MG during the platform GV, a thickness measurement of
MG shall be visually estimated on Leg at intervals of 5m from surface to mud brace
elevation. Total MG survey locations shall be 12 (twelve).

Estimations must include average length and percentage cover of both hard and soft MG
through 360° (if accessible) at each 5m interval.

The same marine growth survey locations shall be used for future surveys to monitor the
trend of marine growth activity

Seabed Survey:

The seabed survey shall identify areas of build-up and/ or scour. The results shall be
checked against the design criteria.

Anode Survey:

General Instructions.

There is no requirement for a dedicated anode survey however all anodes will be
identified as part of the G.V.1. and if they are not present and secure will be flagged as
anomalous on an anomaly report sheet.
Anomalies:
The platform has been in operation approximately 1 year, consequently the sacrificial
anodes are not expected to be significantly depleted. On fly past, any anodes that are
estimated to be greater than 25% depleted are to be flagged as anomalous, as well as any
anodes not present or secure, as stated above.
Estimations of anode depletion should be described as follows:

0-25%

25-50%

50-75%

75-100%
Note that it is not necessary to estimate the state of depletion of every anode, only of
those considered to be >25% depleted.
Debris Survey:
General Instructions
During the GVI the ROV Pilot/observer is to report all items of debris encountered. In
addition the ROV is to carry a bottom search as it carries out the G.V.I of bottom
members to a limit of ten meters around the jacket perimeter for items of debris. This can
be achieved by the ROV remaining stationary and carrying out a series of overlapping
sonar sweeps to cover and box grid to 10 m from each jacket face. Any hard targets can
be investigated and anything bigger than 2 m reported upon, unless metallic and in
contact with the structure which should flagged an anomaly.
Anomalies
Metallic in contact or non metallic hazardous to ROV or diver (large fishing net).
Indicate approximate location and dimensions on relevant GVI datasheets.
Anomaly sheet to be utilized if necessary.
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Scour Survey(SC):
General Instructions:

No scour is expected below the lower elevation member; however if scour is noted
during the G.V.1. in this location then the following procedure is to be adopted with use
of the ROV.

Note that white paint level markings are reported to be in place on the legs at mudline. If
legible, the level at each leg must be indicated on the datasheets.

The Scour Survey will be carried as follows:

Estimate distance from 6 o'clock position of El (-) 104245 m horizontal perimeter
members adjacent to each of the four main legs to the seabed directly below, i.e. a total of
eight measurements.

At approximately the mid-point position of each of the four perimeter mud brace
members, estimate the distance from the 6 o'clock position to the seabed.

If reasonably accurate estimations are not possible due to visibility then the seabed depth
and top of member depth can be recorded by use of the ROV depth sensor (displayed
upon the monitor at all times) and the O/D of the member be subtracted offline and hence
a scour measurement obtained.

There is no photographic requirement unless considered to be of use by the inspector.

No anomaly criteria have been specified to date. Readings will be monitored at future
surveys. However any significant exposed pin pile should be raised as anomalous.

Boat Landing Survey(SC):

General Instructions.

GVI of the entire boat landing structure should include all attachment points to the main
jacket. Check visual integrity of all clamp bolts if possible.

This survey can be carried out in conjunction and as part of the structural G.V 1. by the
ROV.

IIL8. Survey of Gas Export Pipeline “12inch WHP-DHO1 to 16inch pipeline”

Perform detail survey of 12 (about 5.21 km length) gas export pipeline that includes,
but not limited, the followings:

Pipeline survey (GVI):
a. Full GVI of BOTH side and TOP of pipeline.

- To carry out a general visual inspection GVI of the pipeline and attachments. To
report

all areas of damage, corrosion or debris items present on the pipeline.

- To stills Photographs of all areas of damage or significant defects are required. To
take sufficient photographs to assess the size of, and to accurately locate, the defect.

- To take GVI at the specified Cathodic Potential Survey Positions. Additional GVI
might be requested by Owner’s Representative or attending surveyor.
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Record burial of pipeline and given target depth of cover by TSS 440 (Pipe tracker).
b. Free spans survey (FS):

Recording the start-end of any free span found.

Span length measured in meter relative to starting KP location.

Span height to be given with the accuracy in centimeter.

Profiling of the pipeline using dual head profiler sonar system to make a profile of
pipeline compare with seabed. Processing data to make a final report for profiling of
the pipe with accurately 10mm the height of free span & all other normal
information.

c. Cathodic protection survey (CP):

Cathodic protection surveyreading shall be carried out on flanges, connections,
anodes and area of exposed bare metal. (CP)

The survey shall be carried out by ROV an Ag/AgClhalf cell contact probe with
surface readout constantly shown on the video monitors and recorded with the GVI.

The list of CP to be inspected as per attachment drawing.
d. Wall thickness measurement (UT)

The list of UT to be specified by Client & Viet Nam Register at field (estimate
03~04 points)

e. Marine growth survey (MG)

A marine growth survey shall be performed by ROV together with GVI to determine
the extentand type of growth on the pipeline.

[ Anode survey (AN)

There is no requirement for a dedicated anode survey however all anodes will be
identified as part of the G.V.I. and if they are not present and secure will be flagged
as anomalous on an anomaly report sheet.

The platform has been in operation approximately 1 year, consequently the
sacrificial anodes are not expected to be significantly depleted. On fly past, any
anodes that are estimated to be greater than 25% depleted are to be flagged as
anomalous, as well as any anodes not present or secure, as stated above.

TECHNICAL REQUIREMENT

CONTRACTOR provides the Lump sum cost Service, included weather downtime to

carry out the detail survey for subsea facilities system within 30 days.

CONTRACTOR is responsible for paying directly the cost related to VR for Final

Report approval fees!
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Iv.1.

General requirement

CONTRACTOR must be a fully paid up member of the International Marine Contractors
Association (IMCA) for ROV.

CONTRACTOR is required to have at least 5 years’ experience in under water survey by
ROV.

CONRACTOR performed successfully 03 similar projects in 5 years recently.

Provision of management facilities and survey/inspection related resources including the
preparation of the survey inspection procedure;

Demobilization;
Execution plan;
Reporting and final documentation.

CONTRACTOR  submits the project execution schedule including installation/re-
installation work in the BID document.

CONRACTOR  shall be responsible for the installation, maintenance, repair or
replacement and removal of Contractor’s Equipment furnished pursuant to this
requirement.

CONRACTOR shall at all times maintain adequate facilities, equipment, suppliers and
spare parts to ensure that Contractor’s Equipment is in good working condition at all time.

CONRACTOR shall use Contractor’s Equipment and Personnel to perform the WORKS
in accordance with PVEP POC’s detailed under water survey program.

The operating procedures developed for underwater operations shall be reviewed by PVEP
POC before mobilization. The procedures shall be developed in accord with the Safety
Management Plan.

CONRACTOR shall prepare a schedule of plant and equipment for the contract period,
suitable to carry out the operations required. This plant and equipment shall remain
available throughout the period of the contract for exclusive use in the execution of the
operations defined in the contract.

CONTRACTOR shall submit Risk Analysis and Emergency Response Plan 10 days
before starting the working to integrate to Field Safety System.

Daily working time is 24 hours

IV.2. EQUIPMENT AND MANPOWER REQUIREMENT

A. SURVEY VESSEL

Survey Vessel will be provided by contractor and minimum requirement as below:

TEND
PROVI
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- Vessel must be in good condition and must be stable in normal weather to support the
ROV operation.

- AHTS installed DP 1 system with 5000 BHP to 8000 BHP and Suitable to fit the ROV
system.

- The Vessel must be able to operate continuously 24 hr/day for ROV operation.

- The Vessel should have enough accommodation for Survey Team, COMPANY team, VR
team. Food, fresh water, fuel tanks must be suitable for working offshore. The vessel
should be unrestricted working area.

- DP signal & 02 DPO (working 24/24)
B. ROV AND SURVEY EQUIPMENT
- Type of ROV is at least 100 HP work class, year of build is in 2000 onwards

- Suitable work class ROV complete with spares is required which must be able to operate
the survey, dedicated and especially design probe c/w camera, rollers, dual head scanner
etc...The ROV shall be suitable for offshore survey support and shall be capable of
working at varying water depths.

- ROV installed and Spare Parts on Vessel must be prepared enough for the inspection
program, and suitable to work in water in Dai Hung field.

- ROV must be able to work continuously at 145 meters sea water depth.
- Video Overlay Units.

- Survey VCR’s.

- Survey Monitors.

- Simrad HPR System and Spare transponder or equal equipment which suitable to
inspection program. CP Probes and Spares and Others if required (Contact type and

Proximity type).

- The ROV Spread shall be operated from Vessel with one handling system, control unit,
workshop, power generator etc. The ROV SPREAD shall be capable of operating in up to
three (3) knots of current for twenty-four (24) hours continuous operation. As a minimurm,
the ROV SPREAD shall also be equipped with the following systems:

+ A tether management system (TMS) with minimum 300m tether;

+ TV system which shall incorporate a time recorder and alphanumeric generator for
displaying date / time /location/ CP reading / heading and interface with surface barge
positioning system with continuous display on monitor and video recording with
voice link;

+ Color imaging sonar, minimum range 200m;

+ 1 X 7 function manipulator and 1 X 5 function manipulator;
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+ Under water T.V. system with minimum capability to take color & black and white
video, still photography through the same camera (TVP type). The camera features
must include remote adjustment of focus and aperture settings and a data chamber
giving full alphanumeric information. An adequate number of cameras (minimum 2)
should be provided with the underwater T.V. system;

+ The underwater TV system shall be compatible with Super VHS PAL standard video
recording facility and Super VHS PAL Standard video copying facilities to transfer
Super VHS to standard VHS. The recording facility shall be capable of parallel
recording (simultaneous);

+ Platform holding attachment frame with holding pad suitable for underwater
observations;

+ Power generator to ensure independent power supplies to all ROV Equipment supplied
under the Contract;

+ All spares as necessary;

+ Safety systems i.e. ground fault indicator, ELCB isolating transformer & guard;

+ Short base line tracking system which shall be compatible with the Vessel positioning
system and. capable of producing input signals to a universal interface of the Vessel

navigation system;

+ Other tool as wire rope cutter, wire rope cutter, high pressure jetting, wall thickness, CP
probe, marine growth cleaning, pipe tracker, etc.

+ Contractor shall submit details of the ROV equipment for COMPANY approval, prior
to Mobilization

C. NAVIGATION AND POSITIONING

Navigation and positioning package should be provided by CONTRACTOR as follows:

ROV positioning.
Vessel positioning and navigation.

Provision of positioning and navigation data to a video overlay provided by Contractor (if
any) in real time.

ROV position fixing at any time as required.
Vessel position fixing at any time as required.

Velocity Probe.

D. PERSONNEL TO PERFORM SURVEY

Contractor has to provide quality personnel to perform 24 hours continuous survey as per

the following list:

01 ROV superintendent.
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- 02 ROV Supervisors. IMCA Certificated.

- 04 ROV Pilot Technicians. IMCA Certificated
- 04 x Surveyors, IMCA Certificated

- 02 x Data Processors

- 02 CSWIP 3.4U Inspectors

v VIDEO PROCEDURES AND TITLING/ REFERENCE NUMBERING SYSTEM

In order to create and maintain consistency and easy to find out, the following reference
numbering system will be adopted:

V.l. FPU, WHP, FLOWLINE,...

Subsea Trees:

Photo Logs PH/WELL/TREE/202.../XXX
Video Logs VD/WELL/TREE/202.../XXX
Anomaly Reports AN/WELL/TREE/202.../XXX

WELL= Well name (DHIP, DH2P, DH3P, DH4P, DH4X, DH5P, DH6P/7P, DH7X, DH8P,
DH9P, DH10PST, DH12X)
XXX = Sequential numbering starting 001

Example:

PH/DHI1P/TREE/202.../1
VD/DHI1P/TREE/20.../1
AN/DHI1P/TREE/202.../1

Flowlines:
Photo Logs PH/WELL/FLP(A)/202.../XXX
Video Logs VD/WELL/FLP(A)/202.../XXX

Anomaly Reports  AN/WELL/FLP(A)/202.../XXX

WELL = Well name (DH4P, DH4X, DHSP, DH6P/7P, DH7X, DH8P, DH9P, DHIO0PST,
DH12X)

FLP(A) = Production (Annulus) Flowline

XXX = Sequential numbering starting 001

Example:
Production Flowline Annulus Flowline
PH/DHI1P/FLP/202.../1 PH/DHI1P/FLA/202.../1
VD/DHI1P/FLP/202.../1 VD/DHIP/FLA/202.../1
AN/DHI1P/FLP/202.../1 AN/DHI1P/FLA/202.../1
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Export Flowlines:

Photo Logs PH/YY/EXFL1(2)/202.../XXX
Video Logs VD/YY/EXFL1(2)/202.../XXX
Anomaly Reports  AN/YY/EXFL1(2)/202.. /XXX

YY = DH02/DHO1/FPU
EXFL1(2) = Export Flowline No.1 and Export Flowline No.2
XXX = Sequential numbering starting 001

Example:

DHO02 DHO1
PH/DH02/EXF1.1/202.../1 PH/DHO1/EXFL1/202.../1
VD/DHO02/EXFL1/202.../1 VD/DHO1/EXFL1/202.../1
AN/DHO02/EXFL1/202.../1 AN/DHO1/EXFL1/202.../1
Umbilical:

Photo Logs PH/WELL/UMBILICAL/202.../XXX

Video Logs VD/WELL/UMBILICAL/202.../XXX

Anomaly Reports  AN/WELL/UMBILICAL/202.../XXX

WELL = Well name (DH4P, DH4X, DH5P, DH6P/7P, DH7X, DHSP, DHOP, DHI10PST,
DHI2X)

XXX = Sequential numbering starting 001

Example:

PH/DH1P/UMBILICAL/202.../1
VD/DH1P/UMBILICAL/202.../1
AN/DHI1P/UMBILICAL/202.../1

Chains:
Photo Logs PH/YY/CHAIN(Y)/202.../XXX
Video Logs VD/YY/CHAIN(Y)/202.../XXX

Anomaly Reports ~ AN/YY/CHAIN(Y)/202.../XXX

YY = DHO1/CALM
CHAIN(Y) = Chain No.1,2, 3, 5, 6, 6, 7, 8
XXX = Sequential numbering starting 001

Example:

DHO1 CALM

PH/DHO1/CHAIN 1/202.../1 PH/CALM/CHAIN 2/202.../1
VD/DHO1/CHAIN 1/202.../1 VD/CALM/CHAIN 2/202.../1
AN/DHO1/CHAIN 1/202.../1 AN/CALM/CHAIN 2/202.../1

Mid-Depth Buoy:
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PH/YY/202.../XXX
VD/YY/202.../XXX
AN/YY/202.../XXX

Photo Logs
Video Logs
Anomaly Reports

YY = Mid-depth buoy name (STDB MDB, AFT MDB, FWD MDB, CALM MDB)

XXX = Sequential numbering starting 001

Example:
STDB MDB AFT MDB
PH/STBD PH/AFT
MDB/202.../1 MDB/202../1
VD/STBD VD/AFT
MDB/202.../1 MDB/202../1
AN/STBD AN/AFT
MDB/202.../1 MDB/202../1

Gravity Bases:

Photo Logs PH/YY/202./XXX

Video Logs VD/YY/202../XXX

Anomaly Reports  AN/YY/202../XXX

FWD MDB

PH/FWD
MDB/202../1
VD/FWD
MDB/202../1
AN/FWD
MDB/202../1

CALM MDB

PH/CALM
MDB/202../1
VD/CALM
MDB/202../1
AN/CALM
MDB/202../1

YY = Gravity base name (STDB GB, AFT GB, FWD GB, CALM GB)

XXX = Sequential numbering starting 001

Example:
STDB GB AFT GB FWD GB CALM GB
PH/STBD GB/202./1 PH/AFT PH/FWD PH/CALM GB202../1
VD/STBD GB/202./1 GB/202../1 GB/202./1 VD/CALM GB/202./1
AN/STBD GB/202./1 VD/AFT VD/FWD AN/CALM GB/202../1
GB/202../1 GB/202./1
AN/AFT AN/FWD
GB/202./1 GB/202../1
Gas Pipeline
Photo Logs PH/GEPL/YY/XXX
Video Logs VD/GEPL/YY/XXX
Anomaly Reports AN/GEPL/YY/XXX
GEPL = Gas Export Pipeline
YY = Last two digits for Year
XXX = Sequential numbering starting 001
Thien Ung Riser
Photo Logs PH/THUR/YY/XXX
Video Logs VD/THUR/YY/XXX
Anomaly Reports  AN/THUR/YY/XXX
THUR = Thien Ung Riser
YY = Last two digits for Year
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XXX = Sequential numbering starting 001

V.2. Video recording

The following information should be recorded against a blank background for the first 60
seconds (one minute) of each tape and will include the following format:
1. Company Name
2. Location Field/ Under Water Structure
2. Year/ Spread
3. Video Tape Number
4. Dive Number
5. Date
6. Subject

Example:

PVEP-NCS

FPU DH-01

2024 ROV Inspection Spread
Tape No: VD/STBD GB/2024/1
Dive No: 001

Date: date/month/year

Subject: Under Water Structure G.V.1.

a) Display tape heading titles on screen at beginning of each video tape.
b) Introductory commentary will include reading titles displayed on screen.
c) Replace titles with current component ID (for jacket G.V.1. use row L.D. or Elevation or

component e.g. boat landing).
d) Display current component ID throughout the video inspection (for DHO2 risers).
e) Video the components using slow deliberate movements, following a prearranged plan.

) ROV Pilot/ Observer will conduct the video inspection by providing a clear, accurate,
informative and descriptive commentary throughout the video.

g) Pauses in the video recording will be fully explained beforehand eg. “ROV
repositioning, tape to pause”.

h) Record all risers & associated spool pieces on a separate tape

i) Record all anomalies on separate tape

V.3. IDENTIFICATION & DESCRIPTION

Identification

The video tape should always display an indent (current component identification),
date, time, bearing and depth on the top portion of the video image. For pipeline survey video,
a Grid Northing, Easting and KP value should be inserted at all times and particularly at
stopping places and anomaly locations. CP values will also be displayed on the tape when
taken.

The video must be labeled with but not limited to: (example)

Tape No: VD/DHO02/ST/001
Dive No: 001
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Date: date /month/year

Details of anomalies should be recorded on the Video tape log and video grabs taken.
Anomalies

The video log should be cross referenced to the specific task procedure or anomalies.
The video log should adequately describe any anomaly.

Reporting

a) The commentary should be clearly narrated with the appropriate terminology to identify and
describe the location and condition of the component being viewed.

b) There should be little or no idle time on video tapes.

¢) Video tape logs are to be provided for each tape complete with an index code and real time
video tape reference number.

d) Video logs should clearly identify the contents of the tape. In principle, the user should be
able to read the log to find out what he wants to see on the tape.

¢) ROV video logs should also indicate where stills photographs, or video printer snap shots
(where used), are taken.

One pass only on each member is required
Anomalies

Anomalies include, but are not limited to, physical damage, corrosion, metallic debris
in contact, non metallic hazardous i.e. large fishing net, lack of integrity, coating damage,
variation to spec, lack of support, relative movement, bubbles release, etc

Conductors: relative movement > 50mm is anomalous, as is bare shiny metal.

The following anomaly abbreviations should be used:

Anomaly Type Abbreviation
Anode Wastage AW
Bare Shiny Metal BSM
Bolt Missing/ Loose BLT
Blocked Intake BI
Bubbles Release BR
Burial BU
Cathodic  Protection  Outwith | CP
Criteria
Coating Damage CD
Crack CK
Damage DAM
Debris DB
Defect (not described here-in) DEF
Drawing Anomaly DW
Free Span SPN
Lack of Integrity LI
Leaking LK
Marine Growth MG
Physical Damage PD
Relative Movement RM
Restricted Access RA
Scour CS
Variation to Specification VS
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Anomalies clock orientation
When describing anomalies, or if otherwise required, the following will apply:
- On vertical components excluding risers, 12 o/c is Platform North.

- On horizontal and vertical diagonal members, 12 o/c is the top (crown) of the member. 3 o/c
and 9 o/c will depend on the direction of travel and can be assisted with the use of “inboard”
and “outboard” if applicable.

It is accepted that under certain working conditions and environments, it is not always possible
to adhere to the above. At the very least the location and depth of the anomaly or feature must
be described in a manner that can easily and clearly be identified by an interested third party.
In many cases, for example, damage on the outside of a riser, is far easier described and better
understood as being on the “outboard” side as opposed to the clock position.

As regards depth when describing an anomaly on under water structure, an ROV depth alone
is NOT ACCEPTABLE as depths vary with tidal conditions, ROV/ Diver depth
sensors/pneumofathometer, etc.

Depth must be related to a known datum, for example, 2m above the (-) 13m elevation, or 3m
below the (-) 28m elevation.

Similarly, the shallowest point of termination of survey of a vertical component, in particular a
riser, shall be recorded (for example) as:

3m above the () Sm elevation, and NOT as ROV depth of (-) 2m.
Anomalies description

In addition to the orientation as described above, the anomaly must be fully described as
best possible in the shortest manner, for example:

“dent est. 100mm diam. to depth est.15mm on Riser R2 2m above EL-16m, outboard
side. No associated damage observed, coating appears intact”,
Anomalies Numbering

In order to create and maintain consistency, the following reference numbering system
will be adopted as detail requirement above

VI. SCOPE OF WORK FOR SURVEY JACKET WHP-DH02

The scope of work is to deploy ROV service to carry out the CP measurement; the observation,
intervention and survey for WHP-DHO2 Jacket as per MOiT’s regulation, survey of gas export
pipeline follow VIRES’s regulation.

The purpose of this section is to define the minimum PVEP POC requirements for conduct,
management and reporting, applicable to Remotely Operated Vehicle (ROV) operations
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Stabbing Point,
EL(+)12.5m

Figure 3: Configuration of WHP-DH2 Topside & Jacket

1. General Requirement
The general survey work scope included:

- Provision of management facilities and survey/inspection related resources including the
preparation of the survey inspection procedure.

- Mobilization of ROV system, its tool/equipment.

- Provision of DGPS surface positioning and USBL underwater positioning with the
tolerance less than 3m.

- Bidder shall provide all necessary tools, equipment, personnel, and facilities to perform
the In-water survey as detailed in inspection program.

- Bidder shall supported vessel and under controlled surveying to execute the work.
- Performance of an ROV inspection survey of gas export pipeline and WHP DH2 Jacket
- Demobilization.

- Reporting and final documentation.

Bidder to submit all procedures according to given inspection program to satisfaction of
Company in the BID, which shall include but not be limited to:

- Project organization chart;

- ROV operation manual-mob/demob procedure;
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ROV deployment and recovery procedures;

CP measurement procedure;

UT measurement procedure;

Marine growth measurement;

General operation procedures including procedures when vessel is close to platforms;

Daily reporting procedure and Final Report Procedure.

Bidder to submit project team in BID document such as: project manager, survey team, ROV
team, CP reading team, navigation and positioning team and etc.

Bidder to submit the project execution schedule including installation/re-installation work in
the BID document.

Bidder must respond for equipment installation/re-installation on supported Vessel.

1.1.Scope of work | |
1.1.1. Survey of Gas Export Pipeline:

Perform detail survey of gas export pipeline that includes, but not limited, the followings:
Pipeline survey (GVI): Full GVI of BOTH side and TOP of pipeline:

To carry out a general visual inspection GVI of the pipeline and attachments. To report all
areas of damage, corrosion or debris items present on the pipeline.

To stills Photographs of all areas of damage or significant defects are required. To take
sufficient photographs to assess the size of, and to accurately locate, the defect.

To take GVI at the specified Cathodic Potential Survey Positions. Additional GVI might
be requested by Owner’s Representative or attending surveyor,
Record burial of pipeline and given target depth of cover by TSS 440 (Pipe tracker).
Free spans survey (FS):
Recording the start-end of any free span found.

Span length measured in meter relative to starting KP location.
Span height to be given with the accuracy in centimeter,

Profiling of the pipeline using dual head profiler sonar system to make a profile of
pipeline compare with seabed. Processing data to make a final report for profiling of the
pipe with accurately 10mm the height of free span & all other normal information.

Cathodic protection survey (CP):

Cathodic protection survey reading shall be carried out on flanges, connections, anodes
and area of exposed bare metal. (CP)

The survey shall be carried out by ROV an Ag/AgClhalf cell contact probe with surface
readout constantly shown on the video monitors and recorded with the GVI.

The list of CP to be inspected as per attachment drawing.
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Wall thickness measurement (UT)
- The list of UT to be inspected as per attachment drawing.
Marine growth survey (MG)

A marine growth survey shall be performed by ROV together with GVI to determine the
extentand type of growth on the pipeline.

- Anode survey (AN)

- There is no requirement for a dedicated anode survey however all anodes will be
identified as part of the G.V.I. and if they are not present and secure will be flagged as
anomalous on an anomaly report sheet.

- The platform has been in operation approximately 1 year, consequently the sacrificial
anodes are not expected to be significantly depleted. On fly past, any anodes that are
estimated to be greater than 25% depleted are to be flagged as anomalous, as well as any
anodes not present or secure, as stated above.

1.1.2. Survey of the WHP DH-2 Jacket:

Perform detail survey of the WHP-DHO2 Jacket that includes, but not limited, the
followings:

General visual survey

All accessible areas of the structure shall be subject to General Visual Inspection (GVI)
by ROV, with the results of the GVI being recorded on video, data entered into datasheets and
documented on detailed video logs.

In the event that GVI is not possible by ROV, (i.e. in splash zone areas due to inclement
weather), the splash zone components should be surveyed if possible by binoculars from a
suitable position on the survey vessel, and data sheets completed accordingly.

Any areas/ components that cannot be subjected to GVI by ROV for any other reason
(such as discharge, burial, ROV hazard etc) must be clearly indicated on the datasheets and
will be categorized as anomalous.

GVI shall be performed to identify and record the following;

- Gross structural damage;

- Condition of anodes;

- Condition of structure coating;

- Condition of fixed appurtenances;

- Integrity of caisson and caisson guides;

- Condition of riser guides (all on Row B) pertaining to the following risers;

- Condition and integrity of (5) unused J-tubes on Row B;

- Condition and integrity of (2) unused J-tubes on Row 2;

- Condition of conductors and conductor guide frames. Report as anomalous any;
- Relative movement considered greater than 50mm, or any bare shiny metal;

- Debris on the jacket, on the seabed and immediately adjacent to the jacket;
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- Seabed survey to check for build up and scour.

All anomalies shall be recorded on separate anomaly data sheets and subject to detailed
inspection and video/ still photography.

GVI Datasheet:
GVI datasheets are contained and numbered as followed:

DATASHEET NUMBER DESCRIPTION

Row 1

Row 2

Row A

Row B

Row O - SHT1

Row O — SHT2

Row 3

EL(-) 1325m

El (-) 35325m

El (-) 59325m

El (-) 84325m

EL(-) 97325m

EL(-) 10425m

Boat landing front view
Boat landing side view
Cathodic Protection Survey (CP):

A full Cathodic Protection (CP) Survey shall be carried out to confirm that the CP system
is working correctly and within design tolerances. The survey shall be carried out by ROV
utilizing an Ag/AgCl half cell contact probe with surface readout constantly shown on the
ROV video monitors and recorded with the GVI.

In addition, a minimum total of 30 proximity readings are to be recorded in the locations
as specified on the GVI datasheets. (For ease of data-recording, there are no dedicated CP data
sheets, the required 30 CP contact readings are indicated on the GVI datasheets. Additional CP
readings can be indicated on these sheets if required).

Acceptable Cathodic Potential readings will be within -850mV to -1050mV.

The ROV pilot/ data recorder should familiarize himself with the CP Procedures as
described in Section 3 of this Work Book.

Marine Growth Survey (MG):

A marine growth (MG) survey shall be performed by ROV together with GVI to
determine the extent, depth and type of growth on the structure from sea level to the seabed.

Acceptance criterion for MG is hard MG visually estimated to be less than or equal to 50
mm radial thickness uniformly applied to all structural members, conductors, risers and boat-
landing from elevation +(0) to the seabed.

In addition to ROV survey of MG during the platform GVI, a thickness measurement of
MG shall be visually estimated on Leg at intervals of 5m from surface to mud brace elevation.
Total MG survey locations shall be 12 (twelve).

Estimations must include average length and percentage cover of both hard and soft MG
through 360° (if accessible) at each 5m interval.

The same marine growth survey locations shall be used for future surveys to monitor the
trend of marine growth activity

Seabed Survey:

The seabed survey shall identify areas of build-up and/ or scour. The results shall be

checked against the design criteria.
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Anode Survey:
General Instructions:

There is no requirement for a dedicated anode survey however all anodes will be
identified as part of the G.V.L. and if they are not present and secure will be flagged as
anomalous on an anomaly report sheet.

Anomalies:

The platform has been in operation approximately 1 year, consequently the sacrificial
anodes are not expected to be significantly depleted. On fly past, any anodes that are estimated
to be greater than 25% depleted are to be flagged as anomalous, as well as any anodes not
present or secure, as stated above.

Estimations of anode depletion should be described as follows:
0-25%
25-50%
50-75%
75-100%

Note that it is not necessary to estimate the state of depletion of every anode, only of
those considered to be >25% depleted.

Debris Survey:

General Instructions

During the GVI the ROV Pilot/observer is to report all items of debris encountered. In
addition the ROV is to carry a bottom search as it carries out the G.V.I of bottom members to a
limit of ten meters around the jacket perimeter for items of debris. This can be achieved by the
ROV remaining stationary and carrying out a series of overlapping sonar sweeps to cover and
box grid to 10 m from each jacket face. Any hard targets can be investigated and anything
bigger than 2 m reported upon, unless metallic and in contact with the structure which should
flagged an anomaly.
Anomalies
Metallic in contact or non metallic hazardous to ROV or diver (large fishing net).
Indicate approximate location and dimensions on relevant GVI datasheets.
Anomaly sheet to be utilized if necessary.

Scour Survey (SC):
General Instructions:

No scour is expected below the lower elevation member; however if scour is noted
during the G.V.L in this location then the following procedure is to be adopted with use of the
ROV.

Note that white paint level markings are reported to be in place on the legs at mudline. If
legible, the level at each leg must be indicated on the datasheets.

The Scour Survey will be carried as follows:

Estimate distance from 6 o'clock position of El () 104245 m horizontal perimeter
members adjacent to each of the four main legs to the seabed directly below, i.e. a total of eight
measurements.

At approximately the mid-point position of each of the four perimeter mud brace
members, estimate the distance from the 6 o'clock position to the seabed.

If reasonably accurate estimations are not possible due to visibility then the seabed depth
and top of member depth can be recorded by use of the ROV depth sensor (displayed upon the
monitor at all times) and the O/D of the member be subtracted offline and hence a scour
measurement obtained.

There is no photographic requirement unless considered to be of use by the inspector.

No anomaly criteria have been specified to date. Readings will be monitored at future
surveys. However any significant exposed pin pile should be raised as anomalous.

Boat Landing Survey (SC):
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General Instructions:

GVI of the entire boat landing structure should include all attachment points to the main
Jacket. Check visual integrity of all clamp bolts if possible.

This survey can be carried out in conjunction and as part of the structural G.V.I. by the
ROV.

Report of Survey Results:

All data is to be collated by the Inspection Coordinator who will liaise with the ROV
Supervisor to ensure all aspects of the inspection program are carried out and recorded
correctly.

All information will be compiled into a final report which will be presented to PVEP-
NCS not longer than one week after completion of the inspection program. This is dependent
on timely completion of the sub Contractor’s data. Video/ photo logs, video/ photo indices and
all data sheets including anomaly sheets, calibration logs and any sheets pertaining to the
completed Survey must be signed off by the Inspection Coordinator before the ROV
Contractor de-mobilize off the vessel.

1.2. Report requirement

- During the inspection campaign in field, all abnormal finding must be reported to the
COMPANY’s representative immediately. Upon receiving the report, COMPANY’S
representative will decide whether need for further investigation is required.

- The CONTRACTOR must provide report procedure for COMPANY review.

- The CONTRACTOR shall submit a Daily Réport each morning to the COMPANY

representative of all works completed in the previous 24-hour petiod and planning next
24-hours.

- The daily report will be endorsed/approved by the COMPANY onboard representative, for
its content, prior transmission to COMPANY Head Office. The daily report will be
submitted each day before 07:00 hours PM to the COMPANY representative.

- The full final reporting of all inspection surveys shall be completed by CONTRACTOR
within four weeks after completion of a scope of work and demobilization. The Gas
Pipeline & DH2 Jacket Inspection report shall be submitted to VIRES for approval. The
full final report should be including, but not limited the following items:

+ Survey video.
+ Navigation/ positioning report.

- All data shall be converted to WGS 84 BE CM 105 E; conversion factors are to be
approved by the COMPANY. All raw DGPS data (pre-converted, in working WGS).

- Hard color maps ~ scale: 1/5000. Map legend shall allow recognizing major information
on future B&W map copies of color map. Map files — ACAD2004, scale: 1/1.

- Jacket, Seabed & pipeline cross profile survey data (processing every 01 meter increment)
including but not limited to:

+ Cross profile chart horizontal scale 1:5000 vertical scale 1:200

+ Longitudinal profile chart horizontal scale 1:5000 vertical scale 1:200 - Depth
in meter,

The buried percent of pipeline.
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- The start-end, height and length of free span with the following requirement:

+
+

Span length measured in meter relative to starting KP location.
Span height to be given with the accuracy in centimeter.

- Updated Field layout drawing.

- All inspection reports of Gas Pipeline shall be reviewed and approved by VIRES and
COMPANY prior to final issue.

- All inspection reports of the WHP DH2 Jacket Inspection shall be reviewed and approved
by PVEP POC prior to final issue.

1.3. Detailed report of Free Span Correction:

In order to create and maintain consistency, Report detailed for each position of Free

Span Correction will be adopted:

- Information.

+
+
+
+

Star of free span: KP, Fix #

End of free span: KP, Fix #

Free span details: Length(m), Hight(m)

Grout bag details: KP, Fix #, Size, Serial, Cement capacity, Actual pumping.

- Photographs.

+

+ + + +

Overall view of bag

North west corner of bag
North east corner of bag
South west corner of bag
South east corner of bag

DWG.

STAR OF FRIE SPAN SROUT EMB OF FREE SPAN

Lo

ke ke

VA

HELHT

- Mj’“"/
< >l : >
* OVERALL SFAN LENGTH (W) .
2. VIDEO PROCEDURES&TITLING/REFERENCE NUMBERING SYSTEM

2.1. Numbering

In order to create and maintain consistency and easy to find out, the following reference
numbering system will be adopted:

Gas Pipeline
Photo Logs PH/GEPL/YY/XXX
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Video Logs VD/GEPL/YY/XXX
Anomaly Reports AN/GEPL/YY/XXX
GEPL = Gas Export Pipeline

YY = Last two digits for Year

XXX = Sequential numbering starting 001

Thien Ung Riser
Photo Logs PH/THUR/YY/XXX
Video Logs VD/THUR/YY/XXX

Anomaly Reports AN/THUR/YY/XXX
THUR = Thien Ung Riser

YY = Last two digits for Year

XXX = Sequential numbering starting 001

WHP DH2

Platform

Photo Logs PH/DHO2/ST/YY/XXX
Video Logs VD/DHO2/ST/YY/XXX

Anomaly Reports ~ AN/DHO02/ST/YY/XXX
DHO02 = Well Head Platform DH-02

ST = Structure.

YY = Last two digits for Year

XXX = Sequential numbering starting 001

Riser
Photo Logs PH/DHO2/RIS/YY/XXX
Video Logs VD/DHO2/RIS/YY/XXX

Anomaly Reports AN/DHO02/RIS/YY/XXX
DHO02 = Well Head Platform DH-02

RIS = Riser

YY = Last two digits for Year

XXX = Sequential numbering starting 001
Suspended wellheads

Photo Logs PH/THUR/YY/XXX
Video Logs VD/THUR/YY/XXX
Anomaly Reports AN/THUR/YY/XXX
THUR = Well name

YY = Last two digits for Year

XXX = Sequential numbering starting 001

2.2. Video recording

The following information should be recorded against a blank background for the first 60
seconds (one minute) of each tape and will include the following format:
1. Company Name
2. Location Field/ Under Water Structure
3. Location Field/ Well name4. Year/ Spread
5. Video Tape Number
6. Dive Number
7. Date
8. Subject
Example:

PVEP-NCS

FPU DH-01

202.. ROV Inspection Spread
Tape No: VD/PIPE LINE/202.../1
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Dive No: 001

Date: date/month/year

Subject: Under Water Structure G.V.L

j) Display tape heading titles on screen at beginning of each video tape.

k) Introductory commentary will include reading titles displayed on screen.

[) Display current component ID throughout the video inspection (for Thien Ung risers).

m) Video the components using slow deliberate movements, following a prearranged plan.

n) ROV Pilot/ Observer will conduct the video inspection by providing a clear, accurate,
informative and descriptive commentary throughout the video.

0) Pauses in the video recording will be fully explained beforehand eg. “ROV repositioning,
tape to pause”.

p) Record all risers & associated spool pieces on a separate tape

q) Record all anomalies on separate tape

2.3. IDENTIFICATION & DESCRIPTION

Identification

The video tape should always display an indent (current component identification),
date, time, bearing and depth on the top portion of the video image. For pipeline and subsea
wellhead survey video, a Grid Northing, Easting and KP value should be inserted at all times
and particularly at stopping places and anomaly locations. CP values will also be displayed on
the tape when taken.
The video must be labeled with but not limited to: (example)
Tape No: VD/DH02/ST/001
Dive No: 001
Date: date /month/year
Details of anomalies should be recorded on the Video tape log and video grabs taken.
Anomalies '
The video log should be cross referenced to the specific task procedure or anomalies.
The video log should adequately describe any anomaly.
Reporting
a) The commentary should be clearly narrated with the appropriate terminology to identify and
describe the location and condition of the component being viewed.
b) There should be little or no idle time on video tapes.
¢) Video tape logs are to be provided for each tape complete with an index code and real time
video tape reference number.
d) Video logs should clearly identify the contents of the tape. In principle, the user should be
able to read the log to find out what he wants to see on the tape.
€) ROV video logs should also indicate where stills photographs, or video printer snap shots
(where used), are taken.

VII. REPORT
ROV service supplier is main responsibility to prepare and submit the following reports, which
shall include the WORK related to the Contract.

a. Daily Report

For the purpose of daily reporting, all activities shall be reported. The daily reports shall
reflect the daily progress meeting to be held on board and agreed by the Company
representative on board.

Contractor shall submit a draft of the daily progress report format for Company review
and comment. Contractor shall incorporate Company’s comments and start using the
format from its first daily report, Company reserves the right to require Contractor to
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revise the format or content anytime thereafter.

The two (2) hard copies and an electronic copy of daily offshore reports shall be
transmitted to Company representative not later than 20:00 hours each evening.

The format and content of the report shall be included, as a minimum:
- Safety & environmental report

- Weather statistics

- Summary of activities performed

- Details of activities performed (ROV diving, survey, commissioning etc)
- Achieved progress of schedule activities

- Forecast completion date

- Problem areas

- Breakdown of personnel onboard

- Personnel embarked/disembarked

- Equipment onboard

- Other marine activities in the area of operation

- Working hours, standby, waiting on weather, mechanical breakdown, weld repairs for the
day and cumulative, and

- Twenty-four (24) hour look-ahead
b. Final Report

Survey and Operation Report shall include:
- Daily activity log
- Color photos
- Video log
- Videos
- Drawings
- Part of video record on seabed survey should be transferred to color photos.
- Number of copies:

- Three (03) hard copies of each part (separated the Final report of subsea facilities, Jacket of
WHP-DHO1 + Export gas Pipeline)

- Four (04) soft copies (04 External Boxes 04TB SSD)

All data shall be converted to WGS 84 BE CM 106 E; conversion factors are to be approved by
the Customer. All raw DGPS data (pre-converted, in working WGS).

Hard color maps — scale: 1/5000. Map legend shall allow recognizing major information on
future B&W map copies of color map. Map files — ACAD2004, scale: 1/1.

The survey and operation report will be gathered in the final report with detail analysis and
comment.

Time Schedule:
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Submit to PVEP POC Draft Report to review within two (02) weeks after completing
offshore survey (Separating Final Report 02 parts: Subsea facilities, Jacket of WHPs + Gas
Pipeline).

Completion & submission of the final report approved by VIRES within thirty (30) days of
receipt PVEP POC’s comments on the Draft Report.
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EXHIBIT 11

EQUIPMENT, MATERIALS, SUPPLIES AND SERVICES
TO BE PROVIDED BY CONTRACTOR

(as described in Exhibit I)

TENDER NO. PVEP-NCS-OPE-2025-089 EXHIBIT I
PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM

PAGE 1 OF 1

LN






EXHIBIT II1

CONTRACT PRICE

CONTRACTOR shall be compensated for the satisfactory performance of the Scope of Work
as specified in EXHIBIT 1 of the CONTRACT in accordance with the Rates, Sums and Prices
set forth in this EXHIBIT.

All Rates, Sums and Prices stated herein shall remain fixed and firm during the CONTRACT
terms and validity, and shall not be subject to revision, or escalation, or any adjustment due to
currency fluctuation for the duration of the CONTRACT and shall be established in
USD/VND.

Notwithstanding any omission from the description of the WORKS, the cost of all operations
and activities which may be ascribed to such WORKS shall be deemed to be included and no
claim will be accepted on the grounds of defective description, or that further operations other
than those described are necessary to complete the WORKS described, shown, or inferred in
the CONTRACT.

NOTE: The proposed CONTRACT PRICE shall indicate whether it is inclusive of
Vietnamese taxes (VAT, CIT, ect) or not. In the event that the quoted prices do
not specify this, they shall be treated as inclusive of all taxes.

Pursuant to THE CONTRACT, CLIENT shall compensate CONTRACTOR in accordance
with the rates specified herein:

No Description Unit | Quantity Unit Price | Total Amount
' | i : (VND) , (VND)

1 Working offshore Day 27

1.1 | Survey Vessel

1.2 | Equipment

1.3 | Personnel

2 Mobilization,
Installation,
Dismantling

2.1 | Mob/demob related to Ls 1
install 04 Retropod
anode for AFT MDB

2.2 | Mob/Demob for Ls 1
Campaign

3 Report Ls 1

Total Contract Price (excl. VAT)

VAT

Total Contract Price (incl. VAT)

- VAT shall be updated and applied according to current regulations at the time of
invoice issuance.

- The daily rate shall be applied to changes of the work in Exhibit I caused by the
CLIENT's requirement.
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TABLE 2: BREAKDOWN PRICE

CONTRACTOR is requested to provide the detailed breakdown for the lump sum

CONTRACT PRICE.
Item Description Unit Qty. Prlce) Total Px;ce
1
1 | Material
2 | Services
3 Other

TABLE 3: UNIT RATE FOR EVENT STANDBY DUE TO COMPANY’S SIDE OR

WORKING FOR ADDITIONAL WORK/CHANGE ORDER , ETC,

Price excl. Total Price
II | Daily rate/standby rate VAT excl. VAT
(VND) (VND)
1 | SURVEY VESSEL DAY 1
Working rate perday |1
Transit rate perday |1
Standby offshore rate perday |1
Standby at port rate perday |1
EQUIPMENT (INCL. ROV,
TOOLING, SURVEY SYSTEM AND
2 | VISUALSOFT) & PERSONNEL | DAY
(INCL. ROV TEAM, SURVEY TEAM,
CSWIP 3.4U INSPECTORS)
Working rate perday |1
Transit/Standby rate perday |1
MILESTONE PAYMENT SCHEDULE
Milestone Payment
Description Documentation/ Acceptance Criteria Amount
No. (%)

Completion of (original);

1) Letter of Payment Request (original);
2) Value Added Tax Invoice or E-Invoice 100% of

WORKS 3) Copies of the relevant pages from the | CONTRACT
CONTRACT supporting any rate or charge | PRICE
contained in the invoice;

Lump sum
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Milestone

Payment

Description Documentation/ Acceptance Criteria Amount
No. (%)

4) Original copies of all invoices for
reimbursable items if any;

5) Timesheet approved by CLIENT’s duly
authorized person in charge if any for
reimbursable change order (Original);

6) Final Acceptance Protocol signed by duly
authorized representative of both parties
(Original);

7) Final report (Original);

8) Daily Report and Other related documents
(original/copy) (if any);

NOTE:

CONTRACT shall comply with instructions and guidelines when preparing and submitting

invoice(s)

ADMINISTRATION GUIDELINES herein.

in accordance with EXHIBIT X - INVOICING PROCEDURES &
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EXHIBIT IV
FORM OF BANK GUARANTEE

Letterhead of Bank

BANK GUARANTEE
TO CONTRACT No. [...] DATED .....cccccuene.
TO: PVEP-NCS

ADD:
Dear Sir, Issuing date:
[ ]
Re: Our BANK GUARANTEE No.[....] for VND [.......ccoocoeenn, ]

We have been informed that you (hereinafter called CLIENT) have concluded a Contract No.
(hereinafter called CONTRACT) with (insert the name of the company) (hereinafter

called CONTRACTOR) fOr the .......vvuiiiiiiiinimriiainini e and
according to the CONTRACT, CONTRACTOR is required to provide you with a BANK
GUARANTEE by a first class Bank in the amount up to VND (Vietnam  Dong)

which is ten percent (10%) of the total CONTRACT PRICE.

In consideration of the above, we (name of the Bank), waiving all rights of objection and
defense arising from the principal debt, hereby irrevocably and unconditionally undertake to
pay immediately to you upon your first written demand stating that CONTRACTOR has failed
to fulfill wholly or partly its contractual obligations under the said CONTRACT, any amount
or amounts as specified by you up to a total of VND (Vietnam  Dong)
without the requirement for you to prove or to show grounds or reasons for your demand or the
amount specified.

The payment under this BANK GUARANTEE shall be made by us without any deductions for
fees and free of any taxes, imports, levies or duties present or future of any nature within
(name of the country).

This BANK GUARANTEE is effective from its issuing date first above written, and valid up
to the expiration of the WARRANTY period as stipulated in Article heads as WARRANTY of
the CONTRACT plus thirty (30) days.

This BANK GUARANTEE is subject to the Uniform Rules for Demand Guarantee of the
International Chamber of Commerce (Publication No. 458) and shall be governed by and
construed in accordance with the Laws of S.R.Vietnam.

(Name of Bank)

By:

Title:

(Authorized signature with stamp of Bank)
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EXHIBIT V - CHANGE ORDER

Changes to the WORKS and/or CONTRACTOR’s Equipment except for CONTRACTOR’s
Personnel as specified herein, may be required during the performance of WORKS any extension
of the Contract and should be handled expeditiously and effectively by the Parties hereto. Such
changes may include but not be limited to additions, deletions, substitutions, alterations and

modifications.

CLIENT shall have the right, at any time, to make any change but such change shall in no way
affect the rights or obligations of the parties hereto except as provided in a written Change Order.
Changes shall be carried out in accordance with the provisions of the Contract.

Except as provided below, CONTRACTOR shall not proceed with any change prior to receipt of a
Change Order, unless authorized in writing by the CLIENT’s Contract Administrator.

The procedure for handling and issuing Change Orders shall be as follows:-

V-1

V-2

V-3

V-4

Should CLIENT desire any change to the CONTRACT Equipment, it shall advise
CONTRACTOR of said request. CONTRACTOR shall, upon request from
CLIENT, provide CLIENT within fourteen (14) days a CHANGE PROPOSAL in
the form shown in APPENDIX V-1 defining the terms and conditions of the
CHANGE PROPOSAL. The terms and conditions shall include but not be limited
to price, method of payment, eatliest commencement date and any other
information deemed necessary.

When and if CLIENT approves the Change Proposal, CLIENT will issue to
CONTRACTOR a written Change Order in duplicate originals as per APPENDIX
V-2. All Change Order shall be numbered sequentially.

CONTRACTOR shall sign and promptly return to CLIENT both duplicate
originals of the Change Order to indicate its receipt, understanding and acceptance

of it. After CLIENT execution, one duplicate original will be returned to
CONTRACTOR.

In cases of extreme urgency for which CONTRACTOR is unable to submit a firm
proposal prior to commencement of work on the necessary change, CLIENT may
issue a "Preliminary Change Order" to authorize CONTRACTOR to proceed with
the change on the basis of an approximate written estimate prepared by
CONTRACTOR. As soon as possible thereafter, CONTRACTOR shall submit a
Change Proposal giving its firm price for the change. If the firm price quoted in the
Change Proposal is more than that quoted in the "Preliminary Change Order",
CONTRACTOR shall furnish CLIENT with the reasons for the differences. Upon
agreement of the Parties on the firm price, a Change Order shall be issued as
outlined in EXHIBIT V.
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APPROVING AND ISSUING OF CHANGE

ORDER
Responsibility/Initiator PROCESS FLOW
CONTRACTOR or CLIENT
CONTRACTOR CHANGE ORDER &
(CO)PROPOSAL
CLIENT REVIEW AND SUBMIT

COFOR APPROVAL

N
CLIENT APPROVAL
CONTRACTOR CONTRACTOR
A 4
CONTRACTOR WORKS
A4
END
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CONTRACTOR'S LOGO CHANGE ORDER
PROPOSAL

COP NO.

REV. NO.

DATE

PAGE : OF

PROJECT
CONTRACT NO.
CONTRACT TITLE
CONTRACTOR

ATTENTION : CLIENT's Representative - (Name and Title)

SUBJECT

This COP is presented in accordance with your Request No. dated

DESCRIPTION OF CHANGE :

REASONS FOR CHANGE :

REFERENCE : *

[:] DRAWINGS D LETTERS
D SPECIFICATIONS |_-| OTHERS

EFFECT ON SCHEDULED COMPLETION DATE :

EFFECT ON CONTRACT PRICE: ADDITION / DELETION OF LUMP SUM PRICE OF

SUPPORTING DOCUMENT :

[:l COST ESTIMATE I:] OTHERS (TO SPECIFY):

D MILESTONE PAYMENT AND WORK SCHEDULES

Issued by : For and on behalf of CONTRACTOR

CONTRACTOR REPRESENTATIVE **
NAME:
DATE:

*  TICK WHERE APPLICABLE
**  CONTRACTOR SITE REPRESENTATIVE OR OTHER AUTHORISED REPRESENTATIVE

*¥%  CONTRACTOR TO SUBMIT ALL DETAILED DOCUMENTS IN ACCORDANCE WITH THE REQUEST FOR CHANGE ORDER







CHANGE ORDER

CO No....

DATE
CONTRACT TITLE

CONTRACT No.

CONTRACTOR

WORK LOCATION

DEPARTMENT

DESCRIPTION OF WORK/CHANGE :

REASONS FOR CHANGE

EFFECT ON CONTRACT PRICE : EFFECTIVE DATE OF CHANGE :

PAYMENT METHOD

[ ] ITEMISESEPARATELY ON INVOICE FOR PAYMENT WHEN COMPLETE.

[ ] THE CHANGEIS PRICED ON [] LumpSUMBASIS
[ ] UNITRATE BASIS PER OF
[ ] DAY RATEBASIS AS STIPULATED IN CONTRACT
[ ] OTHERS (TO SPECIFY)
SUPPORTING DOCUMENTS :
[ ] COSTESTIMATE [ ] OTHERS (SPECIFIC INSTRUCTIONS SUCH AS
[ ] MILESTONE PAYMENT AND WORK SCHEDULES MANNING, EQUIPMENT, ETC.)
For and on behalf of CLIENT For and on behalf of CONTRACTOR
CLIENT's SIGNATURE CONTRACTOR's SIGNATURE
NAME : NAME
DATE DATE

(* All detailed technical and commercial documents shall be attached herewith
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VI-1.0

INVOICE PROCEDURES AND ADMINISTRATION GUIDELINES

INVOICING PROCEDURES

VI-1.1 Invoices for WORKS performed shall be submitted in the invoicing
format given in APPENDIX VI-1 together with a copy of the Billing
Statement per APPENDIX VI-2 for every invoice submission. The
statement shall reflect the total amount previously billed the current month
billing and the total cumulative amount billed to date.

VI-1.2 Invoices shall be submitted to the following address:-

PVEP-NCS
15" Floor Victory Tower, 12 Tan Trao Street, Tan Phu Ward,
District 7, Ho Chi Minh City

Attn: Manager, Finance and Accounts

VI-1.3 Invoices shall be submitted as per rates in EXHIBIT IV — CONTRACT
PRICE AND DERECIATION SCHEDULE in accordance with
ARTICLE 7 entitled "Invoicing and Payment" of the TERMS &
CONDITIONS.

VI-14 All invoices shall be prepared on CONTRACTOR's letterhead. The
letterhead shall include the name of the company, current address,
telephone and facsimile numbers.

VI-1.5 All invoices must indicate the following information but not limited to
CONTRACT title and number, invoices number and date, location (well
and rig name) where SERVICES/WORK are performed.

VI-1.6 Debit Invoice and Credit Invoice shall be numbered differentially to
distinguish between them.

VI-1.7 No payment instruction which conflict with this CONTRACT shall be
shown on the invoices. If any such conflict exists, the CONTRACT shall
govern.

VI-1.8 All invoices are to be submitted in two copies (one original and one
duplicate copy) both complete with relevant supporting documents and
properly stamped to distinguish between original and duplicate.

VI-19 All invoices must be verified and signed by CONTRACTOR’s
CONTRACT Administrator designated in ARTICLE 18.

VI -1.10 When invoices have been found to be undelivered, the CONTRACTOR
shall submit certified true copies of the invoices and supporting
documents duly signed by the CONTRACTOR’s CONTRACT
Administrator designated in ARTICLE 18.

VI-1.11 All Invoices are to be submitted monthly, i.e., monthly billing and
separate invoices must be submitted for each particular location, i.e., each
well and/or each rig.

VI -1.12 Billing shall be supported by verifiable milestone or time sheets (for
monthly rate) approved by CLIENT’s Representative. All  other
reimbursable cost are to be supported by appropriate cost summary sheets
and verified by CLIENT’s Representative.
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VI-2.0 RELEASE ORDER

VI-2.1 ~ Whenever CLIENT requires work from CONTRACTOR, it shall issue to
CONTRACTOR a Work Order Request as outlined in APPENDIX VI-3
inviting the Contractor to submit a proposal based on specific scope of
work.

VI-22  CONTRACTOR shall submit its proposal to CLIENT all in accordance
with APPENDIX VI-4 headed Work Order Proposal hereof.

VI-2.3  The terms and conditions for the Release Order (in the form given in
APPENDIX VI-5) shall be the terms and conditions as contained in the
contract,

VI-3.0 CONTRACT CLOSURE

CONTRACTOR shall submit to CLIENT a "CONTRACT CLOSURE LETTER"
and "CONTRACT CLOSURE CERTIFICATE" as per format in APPENDIX VI-6
and APPENDIX VI-7, respectively at the end of the duration of the CONTRACT.
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APPENDIX VI 1

SPECIMEN FORM OF INVOICE

TO : PVEP-NCS, 15" FLOOR VICTORY CONTRACTOR current
TOWER, 12 TAN TRAO STREET, address, telephone and
DISTRICT 7, HO CHI MINH CITY facsimile numbers.

ATTN : Finance Manager

Contract Title . Invoice No.
Contract No. Invoice Date

Brief description on type of invoice, location (well & rig),
month and year and etc.

Description of charges itemised in accordance with the rates
set forth in the CONTRACT.

Total amount of the invoice

CONTRACTOR's Bank and Verify and sign by
Account Number as per CONTRACTOR CONTRACT
ARTICLE 5.11 Administrator
Name
CONTRACTOR'’s
ARTICLE 5 CONTRACT Administrator
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APPENDIX VI -2

PVEP-NCS
BILLING STATEMENT AS OF

Brief
Invoice | Invoice | Invoice | Description | Cumulative | Date of | Amount | Date | Remarks
No. Date | Amount of the Amount | Submission | Paid | Paid
Invoice
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APPENDIX VI -3

WORK ORDER REQUEST

SEFVICE

COMNTRACT 1O,

COMTRACT TITLE

COMTRACTOR

W ORE LOCATO

[ ] DEAWIMNGS

REFERENCE(DWGS/SPECS/ DO CUMENTSMINITES OF MEETIVG )

[ ] SPECIFICATIONE

[ ] OTHERS
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APPENDIX VI -4

WORK ORDER PROPOSAL

WORK ORDER PROPOS

FEEREN SR DWW G S/ SRRSO CURMEITTEAINUTES OF MEETD |1
DREWINGS [:[ SEECTICATICNE :I CTHERS D
WORE DURATIDS

TMPACT T CONTRACT SCHEDULE

TOTAL ESTRRTED COST i=tws
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APPENDIX VI -5

RELEASE ORDER

Release order
CONTRACTOR RO number/date:
Address: /
Contact person/Telephone:
/

Our fax number

Our Reference:

Your vendor number with us:

RE: Release Order for the stated items with the following Terms and Conditions.

Terms of payt.: Within 45 days Due net

Currency: USD (United State Dollar) / VND (Vietnam Dong)
Item  Quantity Unit  Descriptions Unit Price  Net Value
Deliv. Date:
Rel. ord. against contract Item
Total Order value USD/ VND
Accepted by Approved By
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APPENDIX VI -6

CONTRACT CLOSURE LETTER

CONTRACTOR

CONTRACT NO.

CONTRACT TITLE :

Dear Sir,

For administrative purpose we wish to close and archive the account of this CONTRACT
and therefore request you to sign in duplicate the attached Contract Closure Certificate.
Upon signing, please return one original copy to us for our record and retention.

The purpose of the certificate is to confirm the total sum of money that has been paid by
CLIENT under the CONTRACT and to confirm that no further sums are payable by
CLIENT. Please enter the appropriate figure in spaces provided in the attached Certificate.

Yours faithfully,
For and on behalf of CLIENT.

Signature

Name

Designation

Date
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APPENDIX VI -7

CONTRACT CLOSURE CERTIFICATE

With reference to CONTRACT No. dated 20 ,
between undersigned CONTRACTOR,
(Name of CONTRACTOR )
and
( Name of COMPANY )
for
( Title )
In consideration of USD/ VND as per final payment under the CONTRACT,

the CONTRACTOR hereby unconditionally releases and forever discharges CLIENT and
CLIENT premises and property from all claims, liens and obligations of every nature arising
out of or in connections with performance of the CONTRACT and all amendments thereto.

The CONTRACT agrees to indemnify and hold CLIENT harmless form and against all cost,
losses, damages, claims from any cause of action, judgements and expenses, including legal
costs arising out of or in connections with claims against CLIENT which claims arise of the
performance of the WORK under the CONTRACT and which may be asserted by
CONTRACTOR or any of its sub-Contractors or any of their representatives, officers,
agents or employees.

The foregoing shall not relieve the CONTRACTOR of his obligations under the provision of
the CONTRACTOR, which by their nature survive completion of the WORK including,
without limitation, warranties, guarantees and indemnities.

Executed this day of 20
For and on behalf of ( Name of CONTRACTOR)

Signature

Name

TENDER NO, PVEP-NCS-OPE-2025-089 EXHIBIT VI PAGE 11 OF 11
PROVISION OF UNDER WATER SURVEY AT DAI HUNG FIELD IN 2026, BLOCK 05-1A, OFFSHORE VIETNAM






EXHIBIT VII

MUTUAL HOLD HARMLESS AGREEMENT

This Mutual Hold Harmless Agreement (hereinafter referred to as the “AGREEMENT”) is
, by and between
<<CONTRACTOR>>, a corporation incorporated and existing under the laws of the S.R. Vi-
etnam  (hereinafter referred to as “CONTRACTOR”), whose address is
............................... , S.R. Vietnam and [Enter the name of the other contractor’s legal

made and entered into this day of

entity that will enter into this Agreement.], a company (hereinaf-
ter  refered to as  “OTHER  CONTRACTOR”),  whose  address is

In this AGREEMENT, CONTRACTOR and OTHER CONTRACTOR shall also be referred to
individually as “PARTY” or collectively as “PARTIES”.

WHEREAS, DOMESTIC PETROLEUM OPERATING BRANCH - PETROVIETNAM
EXPLORATION PRODUCTION CORPORATION LIMITED, a company organized and
existing under the Laws of S.R Vietnam and having its registered address at 15 Floor Victory
Tower, 12 Tan Trao Street, Tan Phu Ward, District 7, Ho Chi Minh City, S.R. Vietnam, (here-
inafter referred to as “CLIENT™) has entered into separate agreements with CONTRACTOR
and OTHER CONTRACTOR for the provision of certain work, services, equipment, materials
or products as set forth in CONTRACTOR’s and OTHER CONTRACTOR’s respective con-
tracts with CLIENT for Exploration, Development and Production of hydrocarbon activities,
offshore S.R. Vietnam; and

WHEREAS, CONTRACTOR and OTHER CONTRACTOR wish to apportion certain liabili-
ties between themselves in the manner provided for in this AGREEMENT; and

WHEREAS the PARTIES acknowledge and agree that third parties may wish to become par-
ties to this arrangement and the PARTIES agree that third parties may do so by executing a
Counterpart.

NOTWITHSTANDING ANYTHING TO THE CONTRARY INCLUDING BUT NOT
LIMITED TO THAT CONTAINED TO THE CONTRARY IN EACH OF CONTRACTOR’S
AND OTHER CONTRACTOR’S RESPECTIVE CONTRACTS WITH CLIENT WHICH

HAVE BEEN INDIVIDUALLY AGREED AND EXECUTED BY AND BETWEEN

CONTRACTOR AND CLIENT AND OTHER CONTRACTOR AND CLIENT,
CONTRACTOR AND OTHER CONTRACTOR AGREE AS FOLLOWS:

1.For the purpose of this AGREEMENT, the following definitions shall apply:
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A “AFFILIATES” shall mean with respect to a party, any other company or entity con-
trolling, controlled by that party. As used in this definition, the term “control,
controlling or controlled” means: (a) with respect to any company or other enti-
ty having voting shares or the equivalent and elected directors, managers or of-
ficers performing similar functions, the ownership or power to vote more than
50% of the shares, or the equivalent, in the election of directors, managers or of-
ficers performing similar functions, and (b) with respect to any other entity, the
ability to direct its business and affairs.

B. “CLAIMS?” shall mean any and/or all claims, demands, causes of action, liabili-
ties, damages, judgments, fines, penalties, awards, losses, costs, and expenses
(including, without limitation, attorneys’ fees and costs of litigation) arising out
of, or in connection with, the work, services, equipment, materials and/or prod-
ucts to be provided by CONTRACTOR and/or OTHER CONTRACTOR in
their respective contracts with CLIENT.

C. “CONTRACTOR INDEMNITEES” shall mean CONTRACTOR, its
AFFILIATES its subcontractors of any tier, and their AFFILIATES, and the of-
ficers, directors, employees and invitees of all of the foregoing.

D. “OTHER CONTRACTOR INDEMNITEES” shall mean OTHER
CONTRACTOR, its AFFILIATES, its subcontractors of any tier and their
AFFILIATES, and the officers, directors, employees and invitees of all of the
foregoing.

2. CONTRACTOR shall be liable for, and shall hold OTHER CONTRACTOR
INDEMNITEES harmless from and against any damage to or loss of CONTRACTOR
INDEMNITEES’ property and/or equipment. CONTRACTOR shall be liable for, and
hereby agrees to release, indemnify, defend and hold OTHER CONTRACTOR
INDEMNITEES harmless from and against any and all CLAIMS asserted by or in fa-
vor of any member of CONTRACTOR INDEMNITEES on account of personal or
bodily injury, illness, sickness, disease or death (including, without limitation, loss of
services or wages or loss of consortium or society) or on account of loss of, damage to
or destruction of real or personal property.

3. OTHER CONTRACTOR shall be liable for, and shall hold CONTRACTOR
INDEMNITEES harmless from and against any damage to or loss of OTHER
CONTRACTOR  INDEMNITEES®  property  and/or equipment. OTHER
CONTRACTOR shall be liable for, and hereby agrees to release, indemnify, defend
and hold CONTRACTOR INDEMNITEES harmless from and against any and all
CLAIMS asserted by or in favor of any member of OTHER CONTRACTOR

INDEMNITEES on account of personal or bodily injury, illness, sickness, disease or
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6.1.

6.2.

death (including, without limitation, loss of services or wages or loss of consortium or
society) or on account of loss of, damage to or destruction of real or personal property.

Notwithstanding anything contained in this AGREEMENT to the contrary,
CONTRACTOR shall be liable for, and hereby agrees to release, indemnify, defend
and hold OTHER CONTRACTOR INDEMNITEES harmless from and against any
CLAIMS for indirect, incidental, special, punitive, exemplary or consequential damag-
es or losses (whether foreseeable or not at the date of this AGREEMENT), which shall
include, without limitation, damages or losses for lost production, lost revenue, lost
product, lost profit, lost business or business interruptions brought by or in favor of any
member of CONTRACTOR INDEMNITEES.

Notwithstanding anything contained in this AGREEMENT to the contrary, OTHER
CONTRACTOR shall be liable for, and hereby agrees to release, indemnify, defend
and hold CONTRACTOR INDEMNITEES harmless from and against any CLAIMS
for indirect, incidental, special, punitive, exemplary or consequential damages or losses
(whether foreseeable or not at the date of this AGREEMENT), which shall include,
without limitation, damages or losses for lost production, lost revenue, lost product, lost

profit, lost business or business interruptions brought by or in favor of any member of
OTHER CONTRACTOR INDEMNITEES.

Third party liability

The CONTRACTOR shall be liable for, and hereby agrees to release, indemnify, defend
and hold OTHER CONTRACTOR INDEMNITEES harmless from and against any
claims for personal injury including death or disease or loss of or damage to the proper-
ty, real or personal, or consequential loss as defined in Paragraphs 4 and 5 above of any
third party to the extent that any such injury, loss or damage is caused by the negligence
or breach of duty (whether statutory or otherwise) of the CONTRACTOR. For the pur-
poses of this Paragraph, “third party” shall mean any party which is not CLIENT, a
member of CONTRACTOR INDEMNITEES or OTHER CONTRACTOR
INDEMNITEES.

The OTHER CONTRACTOR shall be liable for, and hereby agrees to release, indemni-
fy, defend and hold CONTRACTOR INDEMNITEES harmless from and against any
claims for personal injury including death or disease or loss of or damage to the proper-
ty, real or personal, or consequential loss as defined in Paragraphs 4 and 5 above of any
third party to the extent that any such injury, loss or damage is caused by the negligence
or breach of duty (whether statutory or otherwise) of the OTHER CONTRACTOR. For
the purposes of this Paragraph, “third party” shall mean any party which is not CLIENT,
a member of CONTRACTOR INDEMNITEES or OTHER CONTRACTOR
INDEMNITEES.
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7. The liabilities, releases and indemnities set forth in Paragraphs 2 through 5 of this
AGREEMENT shall apply to any CLAIMS without regard to the cause(s) thereof in-
cluding, without limitation, pre-existing conditions, whether such conditions be patent
or latent, imperfection of material, defect or failure of products or equipment, breach of
representation or warranty (express or implied), ultra-hazardous activity, strict liability,
tort, breach of contract, breach of duty (statutory or otherwise), breach of any safety re-
quirement or regulations, or the negligence (of any kind) or other legal fault or respon-
sibility of any person or party (including, without limitation, the indemnified or re-
leased person or party), whether such negligence is sole, joint or concurrent, active or
passive. A PARTY’s obligation to release, indemnify, defend and hold the other
PARTY harmless pursuant to this AGREEMENT shall not apply to the extent such ob-
ligation relates to a loss, damage or liability resulting from the wiliful misconduct of
the PARTY and/or its INDEMNITEES, i.e. CONTRACTOR INDEMNITEES or
OTHER CONTRACTOR INDEMNITEES respectively, with the right to be released,
indemnified, defended and held harmless.

8. To the extent of each PARTY s respective release and indemnity obligations under this
AGREEMENT, each PARTY shall cause its insurers to waive any rights of subrogation
against the other PARTY and its INDEMNITEES, ie. CONTRACTOR
INDEMNITEES or OTHER CONTRACTOR INDEMNITEES respectively.

9. This AGREEMENT is executed on the date first written above and shall remain in ef-
fect until the provision of the work, services, equipment, materials or products to be
furnished by each PARTY under its respective contract with CLIENT has been com-
pleted or until termination of each PARTYs respective contract with CLIENT, which-
ever first occurs. However, such termination shall not be effective and the PARTIES
shall be bound to their obligations hereunder for any CLAIMS arising or asserted after
the date of termination from an event occurring during the term hereof.

10.  This AGREEMENT shall be construed in accordance with, interpreted under and gov-
erned by the substantive laws of Vietnam, excluding any conflicts laws or choice of law
rules.

The PARTIES agree that any controversy, claims or disputes (the "Dispute") arising
out of or relating to this AGREEMENT, including any questions regarding its exist-
ence, validity or termination, shall be finally resolved by final and binding arbitration
before Vietnam International Arbitration Centre (“VIAC”) at the Chamber of Com-
merce and Industry of Vietnam (VCCI) in accordance with its Rules of Arbitration
(“VIAC Rules”) for the time being in force which are deemed to be incorporated by
reference in this Paragraph. The Tribunal shall consist of three (3) arbitrators, with each
PARTY appointing one arbitrator, and the two arbitrators so appointed appointing the
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11.

12.

third arbitrator who shall act as Chair (the "Tribunal"). The place of arbitration shall
be Ho Chi Minh City, S.R. Vietnam. The language to be used in the arbitral proceed-
ings shall be English. The PARTIES shall treat all matters relating to the arbitration as
confidential. Subject to either PARTY’s right or duty to cooperate fully with the com-
petent authorities or stock exchanges, the PARTIES understand and agree that this con-
fidentiality obligation extends to information concerning the fact of any request for ar-
bitration, any ongoing arbitration, as well as all matters discussed, discovered, or di-
vulged, (whether voluntarily or by compulsion) during the course of such arbitration
proceeding. It is the desire of the PARTIES that any Dispute is resolved efficiently and
fairly and the Tribunal shall act in a manner consistent with these intentions.

The PARTIES expressly agree that the liabilities and indemnities under this
AGREEMENT shall be severable and additional to, and shall not in any case be con-
strued as replacement and/or prejudice to, those provided for in the PARTIES’s respec-
tive contracts with the CLIENT. If any provision (of portion thereof) of this
AGREEMENT shall be declared invalid, illegal or unenforceable, the remaining provi-
sions shall not be affected thereby, and this AGREEMENT shall be construed as if such
invalid, illegal or unenforceable provision (or portion thereof) had never been contained

herein.

Each PARTY shall, upon request to CLIENT, receive a copy of every Mutual Hold
Harmless Agreement which is executed by any of CLIENT’s contractors or any third
parties as defined above in Paragraph 6.

IN WITNESS WHEREOF, the PARTIES warrant, individually, that they have the full rights,
power and authority to enter into this AGREEMENT on behalf of the respective PARTIES

hereto.
<<CONTRACTOR>> [Enter ~name of  the OTHER
By CONTRACTOR legal entity that will en-
¥ ter this AGREEMENT.]
Name:
By:
itle:
Title Name:
Date: Title:
Date:
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